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and control of any environimental pollution arising from the work of the CONTRACTOR and
his Subcontractors in the perforﬂ'jance of this Contract, the CONTRACTOR shall comply
with all applicable federal, state and local laws and regulations concerning environmental
pollution control and abatement, and all applicable provisions of the Army Corps of
Engineers manual, EM 385-1-1, entitled General Safety Requirements, in effect on the date
of the work, as well as the spemﬁcatmns including the Corps of Engineers and Florida
Department of Environmental Protection permits, if applicable to this project.

The CONTRACTOR shall provide and maintain environmental protection during the term of
the Contract. Environmental protection measures shall be provided to control pollution that
develops during normal earthwork, dredging and/or construction practices.  The
CONTRACTOR’s operations shall comply with all federal, state, and local regulations
pertaining to water, air, solid waste and noise pollution. Compliance with the provisions of
this Specification by Subcontractors shall be the responsibility of the CONTRACTOR.

All materials, labor and equipment needed to prosecute the work required by this
Specification shall be carried out by the CONTRACTOR as incidental to the bid price of the
various bid items of this Contract, with no.additional costto be incurred by the CITY.

CLEARING AND GRUBBING - This item includes the clearing, grubbing, removal and
disposal of all trees, bushes, shrubs, grass and other vegetation which 1s located within the
limits of construction for the entire project including, but not limited to, the existing lateral
ditches, proposed detention pond areas, and off-site construction areas unless otherwise
specifically noted on the plans. This item shall include all costs associated with the proper
removal and disposal of each item, including sanitary landfill fees. All work shall be
performed in accordance with the appropriate governing jurisdictional requirements for
material handling and disposal. -Clearing and gribbing shall be as defined under Section 110
of the FDOT Standard Specifications. Also included in the work under this Specification is
certain other miscellaneous work necessary for the complete preparation of the project site as
follows:

A. Standard Clearing and Grubbing shall be done in accordance with Sub-Sections
110-2 and 110-4 of the FDOT Standard Specifications. Payment shall be per the
Contract Unit Price for this item.

B. Removal of debris resulting from clearing, or clearing and grubbing, operations
shall be removed from the site and disposed of in an approved manner. Payment
shall be per the Contract Unit Price for this item.

The construction. site shall be cleared as required and all areas upon which utility piping,
structures, concrete slabs, foundations or pavement is to be placed shall be cleared and
grubbed. This work also'includes the removal of existing pipe culverts, guardrails, concrete,
curbing, stormwater inlets, flexible pavement, and concrete headwalls as shown in the
construction plans. The CONTRACTOR is expected to visit the site of the work and
determine for himself the extent of clearing and grubbing necessary for his construction
operations.

Page 6 of 22



13.

14.

15.

ATTACHMENT A
SB-20120008
ST. LUCIE NORTH DRAINAGE BASIN IMPROVEMENTS

When other clearing and grubbing items are needed, but no provision has been made for
separate items in this Contact, all materials, labor and equipment needed to prosecute the
work required by this Specification shall be carried out by the CONTRACTOR as incidental
to the bid price of the various bid items of this Contract, with no additional cost to be
incurred by the CITY.

CONTROL AND DISPOSAL OF WASTE - Wastes shall be picked up and placed in
containers that are emptied on a regular schedule. All handling and disposal shall be so
conducted as to prevent contamination of the site and any other areas. On completion, the
areas shall be left clean and natural looking. All sights of temporary construction and
activities incidental to construction of the required permanent work in place shall be
obliterated. CONTRACTOR shall transport all waste off of CITY’s property and dispose ot
it 1n a manner that complies with federal, state and local requirements. This item 1s
considered incidental to the work.

DUST CONTROL - The CONTRACTOR will be responsible to provide adequate dust
control on the project. The CONTRACTOR at a minimum 1s required to provide watering of
the project limits to avoid excessive dust. The CITY requests the use of non-potable water
for dust control. The ENGINEER will only notify the CONTRACTOR one time of
inadequate dust control. If the CONTRACTOR fails to respond within two (2) hours, then
the CITY will provide dust control and back charge the CONTRACTOR. This item 1s
considered incidental to the work.

EXCAVATION/EMBANKMENT - Excavation consists of all materials, equipment and
labor to perform excavation as defined in Section 120 of the FDOT Standard Specifications.
In addition, the work covered under this specification consists of excavating, removing and
satisfactorily disposing of, all materials of whatever nature, within the limits of construction.
Included in this specification is all excavation and finishing necessary for the construction,
preparation and completion of all sub-bases, shoulders, ditches, slopes and intersections, all

in accordance with the required alignment, grade and cross sections shown on the drawings
or as directed by the ENGINEER.

The CONTRACTOR shall perform all excavation necessary to accomplish the construction
indicated on the plans.

The CONTRACTOR: shall do all shoring necessary to perform and protect the excavation
and, .as necessary, for the safety of the workers and any existing facilities. Wherever
excavations are made below the grades indicated on the plans, suitable material shall be used
to restore the area to the proper grade and shall be compacted in accordance with these
specifications. All excavation and embankment work shall conform to the Trench Safety Act
Chapter 90-96 Laws of Florida. Trench safety shall be included in the overall bid incidental
to the bid price of the various bid items of this Contract, with no additional cost to be
mncurred by-the CITY.

The CONTRACTOR shall provide adequate equipment for the removal of storm or
subsurface waters that may accumulate in the excavated areas. If subsurface water 1s
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encountered, the: CONTRACTOR shall utilize: approved means to adequately dewater the
excavation so that 1t will be dry’ for working and pipe laying. A well point system or other
approved dewatering method shall be utilized if necessary to maintain the excavation in a dry
condition for preparation of the trench bottom and for pipe laying.

All existing improvements such as pavements, conduits, poles, pipes and other structures
shall be carefully supported and fully protected from injury and, in case of damage; they shall
be restored without compensation. Existing utilities and other underground obstructions are
shown on the plans but the accuracy of the locations and depths is not guaranteed. The
CONTRACTOR shall be responsible for damages to these existing utilities and shall, 1n case
they are damaged, restore them to their original condition.

Unless specifically authorized by the ENGINEER, all pipe shall be laid in the dry, and the
CONTRACTOR shall do such pumping as is required .for proper execution of the work and
to dispose of the water without-damage or undué inconvénience of the work, the surrounding
area, or the public. The CONTRACTOR shall not dam, divert or cause water to flow 1n
excess in existing gutters, swales, pavements or other structures, and to this end may be
required to transport or pipe the water to a suitable place ot discharge. Well point systems or
other approved equipment shall be used to maintain excavations in a dry condition for pipe
laying.

Where muck, rock, clay or other material within the limits of construction 1s, in the opinion
of the ENGINEER, unsuitable .in its original position, the CONTRACTOR shall excavate
such material and backfill the excavated area with suitable material, which shall be
compacted and shaped to conform to the required section. This work shall be performed in
accordance with FDOT Standard Index 500. Removal and replacement of unsuitable
material will be negotiated during construction, if necessary.

[t is the intent of this specification that all pipe and other structures shall be provided with a
stable foundation and that any material which by reason of kind or condition is not or cannot
be made stable by drainage or compaction shall be removed or replaced. Therefore, any
material encountered at the elevation shown on the drawings or specified for pipe that will
not or cannot be improved to provide a stable toundation for the pipe shall be removeéd -and
replaced. All-unstable:material below the grade line of the pipe shall be removed for the full
width of the trench and replaced with suitable select material, compacted as specified
elsewhere in these specifications. For the purpose-of this specification, muck, peat and other
highly organic soils shall be considered to be unsuitable materials. Also, any soil which is of
might become wet to such a degree that its moisture content is equal to or greater than 90
percent of its liquid limit will have.to be specifically approved by the ENGINEER with
regard to stability or shall be considered to be unsuitable requiring removal and replacement.

All backfill material shall be clean and free of lumber, trash or other debris and shall be
thoroughly compacted in layers not to exceed six (6) inches and brought to an elevation
above the finished grade sufficient to allowfor settlement. Prior to placing backfill, the areas
around structures upon which the backfill is to be placed shall be cleaned of all trash and
debris of any nature, Any sheeting and bracing allowed to be left in place shall be cut off a

Page 8 of 22



16.

ATTACHMENT A
| SB-20120008
ST. LUCIE NORTH DRAINAGE BASIN IMPROVEMENTS

minimum of 2.5 ft. below finished grade.

Finishing shall consist of the preparation, trimming and shaping to the lines and grades
shown on the drawings, and all areas outside the paved areas in such a manner to receive
grassing, sod or planting without additional work.

Areas to be compacted shall be moistened or dried, as needed to satisfy -moisture content
requirements, and compacted by either, rolling, tamping or any other method approved by the
ENGINEER in order to obtain the desired density. The CONTRACTOR shall inspect all
compacted areas prior to further construction operations to ensure that satisfactory
compaction has been obtained.

All embankments, including backfill and embankment adjacent to structures, shall be
compacted to a density of not less than 100 percent of the maximum density as determined
by AASHTO T-99. If in the ENGINEER's opinion additional density tests are required, such
tests shall be made as directed by the ENGINEER at the expense of the CITY. The
CONTRACTOR shall instruct the testing laboratory to forward copies of all test reports to
the ENGINEER.

The CONTRACTOR shall provide topographical survey of the site immediately following
the clearing and grubbing opérations. An additional survey of the final site following the
excavation shall also be provided after completion of the area. The final excavation pay
quantity shall be paid upon the calculated difference of the post clearing and grubbing
topographical survey and the final project topographical survey., |

Payment shall be made under:  Item 120-1 — Excavation, Regular
ftem 120-4 — Subso1] Excavation
Item 120-6 — Embankment

EXCAVATION AND DEWATERING - Excavation and Dewatering consists of all

materials, equipment and labor to perform excavation as defined in Section 125 of the FDOT

Standard Specifications, unless otherwise stated herein. It shall also include (1) the

construction and removal of cofferdams, sheeting, bracing, etc.; (2) pumpmg or otherwise
«dewattenng foundations, including rock for dewatering; (3) the removal and disposal of any

existing structures or portions of structures not covered by other items in the contract,
including foundations, abutments, piers, wings, obstructions, etc., found necessary to clear
the site. for the proposed work which are not otherwise covered under other bid items; (4)
backfilling, - dlsposmg of surplus material and final cleaning, as may be necessary for the

proper execution of the work.
The work for culverts shall conform to FDOT Standard Specifications Paragraph 125-4.4.

The CONTRACTOR shall provide adequate equipment for the removal of storm or
subsurface waters that may accumulate in the excavation. If subsurface water is encountered,
the CONTRACTOR shall utilize suitable equipment to adequately dewater the excavation so
that it will be dry for work and pipe laying. A well point system or other ENGINEER
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approved dewatering method shall be utilized, if necessary, to maintain the excavation in a
dry condition for preparation of the trench bottom and for pipe laying.

Dewatering by french pumping will not be permitted 1f migration of fine-grained natural
material from bottom, side walls or bedding material will occur. In the event that satisfactory
dewatering cannot be accomplished. due to subsurface conditions or where dewatering could
damage existing structures, the CONTRACTOR shall obtain the ENGINEER’s written
approval of wet trench construction procedure before commencing construction. Dewatering
shall cease in a manner to allow the subsurface water to slowly return to normal levels.

Water pumped from the trench or other excavation shall be disposed of in storm sewers
having adequate capacity, canals or suitable disposal pits. CONTRACTOR is responsible for
acquiring all permits required to discharge the water and shall protect waterways from
furbidity during the dewatering operation. In areas where adequate disposal sites are not
available, partially backfilled trenches may be used for water disposal only when the
CONTRACTOR’s plan for trench disposal is approved in writing by the ENGINEER. The
CONTRACTOR’s plan shall include temporary culverts, barricades and other protective
measures to prevent damage to property or injury to any person or persons. No flooding of
streets, roadways, driveways or private property will be permitted. Engines driving
dewatering pumps shall be equipped with residential type muftlers.

[t should be anticipated that the water table may need to be drawn-down during excavation &
filling. Therefore, the CONTRACTOR may be required to dewater in order to maintain the
water level at or below the required minimum of two (2) feet below the maximum depth
at which work will occur. The CONTRACTOR shall abide by the recommendations as
stipulated in the geotechnical report included with the bid documents. This dewatering shall
be continuous until construction in the subject area i1s complete. Dewatering operations are
subject to pollution and erosion control Speciﬁcations contained herein. Costs for dewatering
shall be included in all bid items that are subject to excavation. Pursuant to the Instructions
to Bidders, the CONTRACTOR must provide SFWMD all required information to obtain.a
dewatering permit before these activities commence.

STABILIZING - The stabilization of roadway subgrade shall be in accordance with Sedion,

160 of the FDOT Standard Specifications.

BASE COURSE: The Base Courses specified for this project shall be in accordance with
Sections 285 and 234 of the FDOT Standard specifications with exception to subsections
285-8 and .234-9. The Pay Area for all Base Material shall be equal to the designed surface
area. No additional ¢compensation will be provided for exceeding the spread rate for asphaltic
base provided in the plans or exceeding the plan thickness specified for granular base.

HOT BITUMINOUS MIXTURES - PLANT, METHODS AND EQUIPMENT:

General: This Section specifies the plant and methods of operation for preparing all plant-
mixed hot bituminous mixtures for surface courses and bases, and the requirements for the
equipment to be used in the construction of the pavements and bases. The CONTRACTOR

shall include asphalt delivery tickets.
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Requirements for All Plants: The design, manufacture and operation of the plant shall be
consistent with Subsection 320-2 of the FDOT Standard Specifications.

Temperature of the Asphalt Mix: Temperature of the bituminous mix shall not be less than
275/F; neither shall it exceed 325/F under any circumstances.

Paving Equipment: The mechanical spreading and screening equipment shall conform to the
requirements of Subsection 320-5 of the FDOT Standard Specifications.

The CONTRACTOR 1s hereby informed that Paragraphs 320-5.1.2 and 320-5.1.4 of the
"FDOT Standard Specifications” on Automatic Screed Control will be enforced in this
Contract on all pavement courses.

Compacting Mixture: The equipment and sequence provisions contained in Paragraph 330-
10.1 of the FDOT Standard Specifications shall apply-to this Contract.

Type SP Asphaltic Concrete: Shall be in conformity to Section 334 of the FDOT Standard
Specifications with exception to subsections 334-7 and 334-8 and the provisions of the
Contract.

Miscellaneous Asphalt Pavement: Shall be in conformity to Section 339 of the FDOT
Standard Specifications and the provisions of this Contract.

Method of Measurement and Basis of Payment: The Contract Unit Price shall be full
compensation for all the work specified under this Section (including all applicable
requirements of Sections 320 and 330 of the FDOT Standard Specifications, and the
foregoing paragraphs in this Section). Measurement shall be made by plan quantity.
Specifically, the pay area for this item will be equal to the designed surtace area. No

additional compensation will be provided for exceeding the spread rate provided in the plans.

Payment will be made under SUPERPAVE ASPHALTIC CONCRETE (TRAFFIC C) (17
THICK) — per sq. yd.

20. INLETS, MANHOLES, ENDWALLS AND MITERED ENDS - The work specitied.
under this paragraph shall be in accordance with Section 425 of the FDOT Standard
Specifications and FDOT Standatd Indexes 200 through 295.

The quantities to be paid shall include all maternials, labor, and equipment needed to
prosecute the work: reql_iired by this specification and will be-paid for at the contract unit bid
price for the specific item with no additional cost to be incurred by the CITY. For the
purposes of this specification, all grates will be considered incidental to the construction of
the inlets, manholes and junction boxes. '

Payment shall be made under the corresponding Bid item.

21. PIPE CULVERTS - The work specified under this paragraph shall be in accordance with
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Section 430 of the FDOT Standard Specifications.

Concrete Headwalls shall be provided in accordance with the details outhined in the plans and
indexes. Concrete shall have a minimum 28-day compressive strength of 3,000psi.
Reinforcing steel shall be provided per the FDOT Standard Index and as detailed in the plans.

The quantities to be paid under this paragraph shall include all materials, labor, and
equipment necded to prosecute the work required by this specification and will be paid for at
the contract unit bid price for the specific item with no additional cost to be incurred by the
CITY. For the purposes of-this specification, all grates and bars will be considered incidental
to the provisions of the endwalls and mitered end sections.

Further, provision of mitered end sections shall also include the eight (8) foot tapered pipe
section as a part of the construction, with no additional cost to be incurred under the pipe
1tems.

Payment shall be made under the corresponding Bid item.

ARTICULATING CONCRETE BLOCK (ACB) MAT - The Contractor shall furnish all
labor, materials, equipment, grading, and incidentals required and perform all operations in
connection with the installation of cellular concrete erosion control mats 1in accordance with
the lines, grades, design and dimensions shown on the Confract Drawings and as specified
herein. Product shall be ArmorTec Armorflex Type 458, or equal. All cellular concrete mats
shall be prefabricated as an assembly of concrete blocks, with specific hydraulic capacities,
laced with revetment cables.

Revetment cable shall be constructed of high tenacity, low elongating, and continuous
filament polyester fibers. Cable shall consist of a core construction comprised of parallel
fibers contained within an outer jacket or cover. The weight of the parallel core shall be
between 65% to 70% of the total weight of the cable. The revetment cable shall exhibit

resistance to most concentrated acids, alkalis and solvents. Cable shall be impervious to rot,
mildew and degradation associated with marine organisms. The materials used in the
construction of the cable shall not be affected by continuous immersion in fresh or salt water.

The geotextile filtershall meet the minimum physical requirements listed in Table No. 3 of
these Specifications. Consultation with the manufacturer is recommended.

The geotextile: must be permitted to function properly by allowing relief of hydrostatic
pressure; therefore fine soil particles shall not be allowed to clog the filter fabric.

The geotextile fiber shall consist of a long-chain synthetic polymer composed of at least 85
percent by weight of propylene, ethylene, ester, or amide, and shall contain stabilizers and/or
inhibitors added to the badse plastic, if necessary, to make the filaments resistant to
deterioration due to ultraviolet and heat exposure. The edges of the geotextile shall be
finished to prevent the outer fiber from pulling away from the geotextile.
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The Contractor shall furnish the Engineer, in duplicate, manufacturer's certified test results
showing actual test values obtained when the physical properties are tested for compliance
with the specifications.

Durning all periods of shipment and storage, the filter fabric shall be protected from direct
sunlight, ultraviolet rays and temperatures greater than 140 degrees Fahrenheit. To the extent
possible, the fabric shall be-maintained wrapped in 1its protective covering. The geotextile
shall not be exposed to sunlight, ultraviolet rays until the installation process begins.

TABLE 3. PHYSICAL REQUIREMENTS

Physical Property Test Procedure Minimum Value
Grab Tensile Strength 200 Lbs.
(Unaged Geotextile) ASTM DA4632 (in any principal direction)
Breaking Elongation 50% max.
(Unaged Geotextile) ASTM D4632 (1n any principal direction)
Burst Strength ASTM D3786 400 psi
Puncture Strength ASTM D4833 115 1bs.
A.0.5., U.S. 5td. ASTM D4751 see Design Manual
S1eve
% Open Area CWO-22125-86 See Design Manual
Permittivity ASTM D4491 See Design Manual

Final acceptance of the filtration geotextile by the Engineer shall be dependent upon the
geotextile performance when tested in accordance with ASTM D5101, Standard Test Method
for Measuring the Soil-Geotextile System Clogging by the Gradient Ratio test or the
Hydraulic Conductivity Ratio test. Soil characteristics such as grain size distribution and
plasticity shall be determined for-every 200,000 square feet of geotextile installed or for each
source of borrow material used during construction. Significant differencés in soil
characteristics shall require further performance testing by either the Gradient: Ratio or the
Hydraulic Conductivity Ratio tests at the discretion of the Engineer. The locations for which.
the material to be.tested is extracted:shall be approved by the Engineer. The Contractor-shall
provide the site-specific:soil and modified proctor curves for the site-soil, at his own expense,
to the manufacturer. Also, the contractor shall be responsible for the performance of the test
by a certified independent- laboratory experienced in performing such test. The test shall be
performed under the-actual field soil conditions or as otherwise required by the Engineer.

At the time of installation, the filter fabric shall be rejected 1f it has been removed from its
protective cover for over 72 hours or has defects, tears, punctures, flow deterioration, or
damage incurred during manufacture, transportation or storage. With the acceptance of the
Engineer, placing a filter fabric patch over the damaged area prior to placing the mats shall
repair a torn or punctured section of fabric. The patch shall be large enough to overlap a
mimmum of three (3) feet-in all directions.

Page 13 of 22



ATTACHMENT A
SB-20120008
ST. LUCIE NORTH DRAINAGE BASIN IMPROVEMENTS

In the event pre-assembled pa_nels of fabric are required, the panels of filter fabric shall be
sewn together at the manufacturer or another approved location.

Foundation Preparation

General. Areas on which filter tabric and cellular concrete blocks are to be placed shall be
constructed to the lines and grades 'shown on the Contract Drawings and to the tolerances
specitied in the Contract Documents, and approved by the Engineer.

Grading. The slope shall be graded to a smooth plane surface to ensure that intimate contact
is achieved between the slope face and the geotextile (filter fabric), and between the
ceotextile and the entire bottom. surface of the cellular concrete blocks. All slope
deformities, roots, grade stakes, and stones which project normal to the local slope face must
be re-graded or removed. No holes, "pockmarks", slope board teeth marks, footprints, or
other voids greater than 1.0 inch in depth normal to the local slope face shall be permitted.
No grooves or depressions gréater than 0.5 inches in depth normal to the local slope face
with a dimension exceeding 1.0 foot 1n any direction shall be permitted. Where such areas
are evident, they shall be brought to grade by placing compacted homogeneous material. The
slope and slope face shall be uniformly compacted, and the depth of layers, homogeneity of
soil, and amount of compaction shall be as required by the Engineer.

Excavation and preparation for anchor trenches, flanking trenches, and toe trenches or aprons
shall be done in accordance to the lines, grades and dimensions shown in the Contract
Drawings. The anchor trench hinge-point at the top of the slope shall be uniformly graded so
that no dips or bumps greater than 0.5 inches over or under the'local grade oc¢ur. The width
of the anchor trench hinge-point shall also be graded uniformly to assure intimate contact
between all cellular concrete blocks and the underlying grade at the hinge-point.

Inspection. Immediately prior to placing the filter fabric and cellular concrete blocks, the
prepared subgrade shall be inspected by the Engineer. No fabric or blocks shall be placed
thereon until that area has been approved by each of these parties.

Placement of Geotextile'Fiiter Fabric

General. Filter Fabric,-or filtration geotextile, as specified elsewhere, shall be placed within
the limits shown on the Contract Drawings.

Placement. The filtration geotextile shall be placed directly on the prepared area, in intimate
contact with the subgrade; and free of:folds or wrinkles. The geotextile shall not be walked
on or disturbed when the result is a loss of intimate contact between the cellular concrete. -
block and the geotextile or between the geotextile and the subgrade. The geotextile filter
fabric shall be placed so that the upstream strip of fabric overlaps the downstream strip. The
longitudinal and transverse joints shall be overlapped at least two (3) feet. The geotextile
shall extend at least one foot beyond the top and bottom revetment termination points. If
cellular concrete blocks are assembled and placed as large mattresses, the top lap edge of the
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geotextile should not occur in the same location as a space between cellular concrete mats
unless the space 1s concrete filled.

Placement of Cellular Concrete Blocks/Mats

General. Cellular concrete block/mats, as specified in Part 2: A of these Specifications, shall

be constructed within the specified lines and grades shown on the Contract Drawings.

Placement. The cellular concrete blocks shall be placed on the filter fabric in such a manner
as to produce a smooth plane surface in intimate contact with the filter fabric. No individual
block within the plane of placed cellular concrete blocks shall protrude more than one-half
inch or as otherwise specified by the Engineer. To ensure that the cellular concrete blocks
are flush and develop intimate contact with the subgrade, the blocks shall be "seated" with a
roller or other means as -approved by the Engineer.

If assembled and placed as.large mattresses, the cellular concrete mats shall be attached to a
spreader bar or other approved device to aid in the lifting and placing of the mats in their
proper position by the use of a crane or other approved equipment. The equipment used
should have adequate capacity to place the mats without bumping, dragging, tearing or
otherwise damaging the underlying fabric. The mats shall be placed side-by-side and/or end-
to-end, so that the mats abut each other. Mat seams or openings between mats greater than
two (2) inches shall be filled with 4000 psi non-shrink grout. Whether placed by hand or in
large mattresses, distinct changes in grade that results in a discontinuous revetment surface in
the direction of tlow shall require a grout seam at the grade change location so as to produce
a continuous surface.

Anchor trenches and side trenches shall be backfilled and compacted flush with the top of the
blocks. The integnty of the trench backfill must be maintained so as to ensure a surface that
is flush with the top .surface of the cellular concrete blocks for its entire service life. Toe
trenches shall be backfilled as shown on the Contract Drawings. Backfilling and compaction
of trenches shall be completed in a timely fashion. No more than 500 linear feet of placed
cellular concrete blocks with non-completed anchor and/or toe trenches shall be permitted at
any time.

Finishing. The cells or openings 1n the cellular concrete blocks shall be backfilled and
compacted immediately with suitable material to assure there are no voids and so that
material extends from the filter fabric to one-inch above the surface of the cellular concrete
block. Backfilling ahd compaction shall be completed in a timely manner so that no more
than 500 feet of exposed mats exist at any time.

Payment shall be made under Item 530-78 ARTICULATED CONCRETE BLOCK MAT
(ACM) - per square yard.

RIPRAP (Rubble) - The work specified shall consist of the construction of nprap,
composed of sand and cement, concrete block or rubble to be used as drainage slope

protection as depicted in the plans. The work etfort shall be in accordance with Section 530
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of the FDOT Standard Speciﬁcafi'o_ns. The cost of this item shall include filter fabric in
accordance with Section*514 and Section 985 of'the FDOT Standard Specifications.

The quantities to be paid under this paragraph shall include all materials, labor, and
equipment needed to prosecute the work required by this specification and will be paid for at
the confract unit bid price for the specific item with no additional cost to be incurred by the
CITY. Construction shall be per the detail included in the plan documents, and shall include
cost of bedding stone and filter fabric.

Payment shall be made under Item 530-3-3: RIPRAP (Rubble) - per square yard. |

4” CONCRETE SIDEWALK - All work specified under this item shall be in accordance
with Section 522 of the FDOT Standard Specifications amended as follows:

Concrete: All concrete for sidewalk work shall have a minimum 28 day compressive
strength of 3000 psi and contain a minimum of 0.75 Ibs./cu. Yd. Fibermesh.

‘Method of Measurement and Payment: The quantities to be paid under this section shall

include all materials, labor and equipment needed to prosecute the work required and will be
paid for at the contract unit price for the specified item with no additional cost to be incurred

by the CITY. For purposes of this specification, all handicap ramps and associated ramp
curbs shall be included 1n the measurements for 4 sidewalk.

Payment shall be made under: Item 522-1- Concrete Sidewalk 4” - per Square Yard.

SODDING - All sodding, work -on this project shall be provided in accordance with Section
575 of the FDOT Standard Specification unless otherwise specified in the Plans, all sodding
shall consist of Bahia grass sodding as per the Contract Plans. The CONTRACTOR 1s solely
responsible for final acceptability of all sodded areas. All associated costs of watering,
fertilizer, and maintenance are included in the unit price of the sod. For issues not discussed
in these specifications the CONTRACTOR 1is referred to Sections 575, 981, 982 and 983 of
the FDOT Standard specification for Road and Bridge Construction.

The quantities. to be paid under this paragraph shall include all matenals, labor, and
equipment needed to prosecute the work required.by this specification and will be paid for-at
the contract-unit bid price for the specific item with no additional cost to be incutred by the
CITY. For the purposes of this specification, additional items for fertilizer, watering, and
maintenance shall be considered incidental to the provisions of the sodding.

Lime and Fertilizer: To assure rapid establishment of sod the CONTRACTOR 1s urged
to apply fertilizer and lime as follows or-as determined by so1l testing.
a. Fertilizer: 16-4-8 — 50% of Nitrogen to be slow release
i. 265 1b/ac as placement
ii. 135 Ib/ac at 60 days after placement

Maintenance:
a. Mowing — Grass is to be mowed to 6-inch height for final acceptance.
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1. Mowing shall not remove any more than 1/3 of the grass leaves and be done
with sharp blade mowers.
1. Mowing shall not occur for 3 weeks after planting.
b. Iilling, leveling, repairing washouts or erosion — CONTRACTOR shall replace
patches of dead sod and repair disturbed and damaged sod immediately upon
being made aware of the condition.

Watering: Sod and all plantings shall be watered with 2 inch of water immediately
upon placement. In the following three weeks sod shall be watered with the greater of
» inch of water 2 — 3 times weekly or the amount of water required to maintain moist
condifions 1n the soil to a depth of 6 inches beneath the sod. After 3 weeks the sod
shall be watered with the greater of 1/4 inch of water 2 — 3 times weekly or the
amount of water required to maintain moist conditions in the soil to a depth of 4
inches beneath the sod and plantings.

Payment shall be made under Item 570-1-2 Performance Turt (Sod) (Bahia) — per square
yard.

REFLECTIVE PAVEMENT MARKERS - The installation of reflective pavement
markers under this item shall be in accordance with Section 706 of the FDOT Standard
Specifications and FDOT Standard Index 17300 Series.

PAINTING TRAFFIC STRIPES AND MARKINGS - The work specified under this item
shall be in accordance with Section 710 of the FDOT Standard Specifications and FDOT
Standard Index 17300 Series. This 1s for temporary striping and included in the MOT costs.

THERMOPLASTIC TRAFFIC STRIPES AND MARKINGS - The work specified under
this item shall be in accordance with Section 711 of the FDOT Standard Specifications and
FDOT Standard Index 17300 Series. No thermoplastic material or paint containing lead or
chromium compound shall be used on this project.

PROJECT SCHEDULE - Within ten (10) calendar days after the execution ot the Contract,
or at the pre-construction meeting whichever 1s earlier, CONTRACTOR: shall submit for
approval, three copies of a schedule of work showing in-detail satisfactory to the ENGINEER
and CITY, the order in which the CONTRACTOR proposes to carry on the work, the
interdependence of activities, the date on which it will start the individual activities,
including procurement of materials, plans and equipment, submission and receipt of shop
drawmgs duration, monetary value, resource allocation, earliest and latest starting and
completion dates for each operation. The schedule. shall be in the form of progress chart of
suitable scale to'indicate appropriately the percentage of work schedule for completion at any
time. All activities are to be described so that the work is readily identifiable and the
progress on each activity can be readily measured. The schedule shall be prepared in such a
manner that all elements. are contained on the schedule diagram (1.e., Early Start, Late Start,
Early Finish, Late Finish and Duration). Separate detail sheets containing this information
are not acceptable. If CONTRACTOR elects to use a computer generated critical path
method schedule (CPM) the selected software and output format (including size, color, order,
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etc.) is to be approved and accepted by the: ENGINEER before CPM preparation. The
schedule shall be accompanied by a working plan which is a concise written description of
CONTRACTOR’s construction plan. This plan shall include but not be limited to the
phasing, sequence, 1dentification of work crews and summary of the work. CONTRACTOR

shall resubmit revised schedule whenever requested to comply with such comments as may
be required by the ENGINEER and CITY.

CONTRACTOR shall enter on the above-mentioned. chart the actual progress accompamed
with a written description at monthly intervals and shall immediately deliver to the
ENGINEER three copies thereof along with each progress payment request. If
CONTRACTOR f{fails to submit a progress schedule within the time here prescribed, the
ENGINEER may withhold approval of progress payment request until such time as
CONTRACTOR submits the required progress schedule. |

I[f a majority of the activities have a float period less than ten (10) days, then the
CONTRACTOR must provide complete details on the resource allocation as requested by the

ENGINEER.

The CONTRACTOR must provide letters from his sub-contractors that indicate their
acceptance of the proposed schedule.

The CONTRACTOR shall submit a concise written explanation of the schedule impacts
attached to the delay claim and the next schedule update.

All material, labor and equipment required to perform the work effort for this item shall be
carried out by the CONTRACTOR as incidental to the bid price of the various bid items of

this cortract, with no additional cost to be incurred by the CITY.

IRRIGATION REPAIR ALLOWANCE - The CONTRACTOR will repair irrigation
systems damaged by his work. The CONTRACTOR shall review all areas to be disturbed by
construction, prior to beginning construction and provide property owner seven (7) days
notice to relocate landscape and irrigation. Prior to construction, the CITY, CONTRACTOR
and property owners will review the irrigation systems. The CONTRACTOR will only be
allowed to work within the limits of construction, the CITY Easements or Rights-of-way.
This item will be bid as an allowance and negotiated during-construction.

Any disturbance to vegetation or irrigation outside of the Limits of Easements or Rights-of-
way will be repaired and restored at the CONTRACTOR’s expense.

UTILITY REPAIR ALLOWANCE - This allowance is provided for unforeseen utility
conflicts and shall only be utilized at the discretion of the CITY to compensate the
CONTRACTOR for materials and construction to relocate utility linés necessary to construct
the improvements as.depicted on the plans. The CONTRACTOR will submit a proposal for
the .necessary impfovements for review and approval by the CITY. Once approved, the
CONTRACTOR may begin the agreed upon work. This item will be bid as an Allowance
and will be negotiated during construction, if necessary:.
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UTILITIES (PSLUSD) — Pursuant to this Section, the Tiffany Pump Station discharge
piping replacement and all utility adjustments shall be in strict conformance to the City of

Port St. Lucie Utility Systems Department’s Technical Specifications and Construction
Standards, 2010 Edition.

The CONTRACTOR is solely responsible for performing all work in accordance with the

CITY’s aforementioned standards, and 'must maintain compliance with the Florida
Department of Environmental Protection (FDEP) Standards. Following construction of the
work defined for this project, the CONTRACTOR shall submit to the ENGINEER as-built
record drawings in accordance with the guidelines provided in the CITY’s utility
spectfications. The record drawings will not be accepted by the CITY unless all required
information 1s properly shown on the plans. -

STEEL ITEMS RESTORATION - The cleanifig, scaling, repairing and protective coating
re-application work shall be performed in accordance with the SFWMD Standard
Specification Section 09900 Protective Coatings (included in Attachment G). All required
material, labor and equipment-shall be provided as incidental to the Lump Sum price of this
pay item, with no additional cost.to be incurred by the CITY.

BALANCE OF PAGE IS INTENTIONALLY LEFT BLANK
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TECHNICAL SPECIFICATIONS

SPECIAL CONDITIONS

BID ITEM NO. 120-1 AND 6: EARTHWORK - The construction plans include
sections that indicate the approximate cut and fill generated during construction. This
information should be used as a guide: for determining the quantity of excavation and
embankment required to complete the excavation portion of the project only. The. cross
sections do not detail the earthwork required-to construct the drainage facilities.

The CONTRACTOR shall provide topographical survey of the site immediately
following the-clearing.and grubbing operations. An additional survey of the final site
following the excavation and placement of the improved soil shall also be provided after
completion of the area. The final excavation pay quantity shall be paid upon the
calculated ditference of the'post clearing and grubbing topographical survey and the final
project topographical. survey.

CITY FURNISHED ITEMS - The CONTRACTOR shall bid all items for the project
listed 1n the “Schedule of Contract Prices” based upon the material, labor, etc. necessary
to complete each of the items.

SURVEY CONTROL - The bench marks for survey control for the project are indicated
on the construction plans. The location of these coritrol points may at times be located
within the construction area. It is the responsibility of the CONTRACTOR to locate,
preserve, or offset these points as required to maintain proper survey control for the
project for the duration of the construction efforts. Control points shall be re-established
upon completion of construction at the expense of the CONTRACTOR.

Grades shown are finished grades, and B.M. Datum is North American Vertical Datum
1988 (NAVD-1988) as noted 1n the plans.

CONSTRUCTION ITEMS IN THE BID FORM --Construction items in.the Bid Form
may be increased, decreased or deleted at the direction of the ENGINEER & CITY with
no unit-price.adjustment.

EXISTING' SIGNS - Existing ‘Signs-to be. relocated shall not be damaged during.
removal ‘and prior to or during -installation. If damage occurs, it shall be the
CONTRACTOR?s responsibility to repair or replace the signage at no additional cost to
the CITY.

REMOVAL OF EXISTING UNDERGROUND PIPE - This shall be performed in
accordance with-the EPA ‘guidelines found 1n 40 CFR Section 61.141.

SEQUENCE OF CONSTRUCTION - The construction sequence shall be established
by the CONTRACTOR and forwarded to the CITY and ENGINEER for approval
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through the Project Schedule. The Schedule shall be prepared using a Critical Path
Method or other approved project-scheduling tool.

CONTRACT SUPERVISOR - The Contract Supervisor for the CITY is Larry Nadeau

of the_'City of Port St. Lucie Engineering Department and he may be reached at (772)
871-5104.

DESIGN ENGINEER - The “Engineer of Record” for the project is Mr. Joseph W
Capra, P. E. of CAPTEC Engineering, Inc. and can be reached at (772) 692-4344. a
Professional Engineer duly licensed and registered in the State of Florida and designated
by the CITY as Design Engineet.

ENGINEER - The.CEI “Engineers of Record”, hereinafter calied “ENGINEER”, for this
project have not yet been contracted.

PRIVATE PROPERTY NOTICES - The CITY, will distribute notices (door hanger) to
residents/occupants, .30 .days in advance of the start of construction. The notice will
provide general information and allow the resident/occupant the opportunity of removing
any items within the construction area they specifically desire to remove.

PROJECT PROGRESS MEETINGS - Project progress meetings will be held weekly
at the City Engineering Department, or other mutually convenient location as designated
by the ENGINEER. Representatives of CITY, ENGINEER, and CONTRACTOR are
required to attend. Other representatives, such asatility:company personnel may attend as
necessary. The CONTRACTOR shall provide a Two-Week "Look Ahead" Planning
Schedule at each wéekly meeting, showing the items of work planned for the next two
weeks. The schedule shall be develop in Bar Chart format, identifyihg current and
planned activities and related Contract Schedule work activities, including subcontractor
work: Designate all activities that are critical path items as determined by the currently
accepted contract schedule, |

PROTECTION OF GOPHER TORTOISES - Should the CONTRACTOR discover.
any’tortoises on the site, the CONTRACTOR shall notify the CITY and the CITY will
take-the measures necessary to relocate the tortoise(s). No extras or additional payments
will be made.to the CONTRACTOR for the protection of Gopher Tortoises.

DEBRIS LOCATED WITHIN PROJECT LIMITS - The CONTRACTOR is advised
that- any existing construction and demolition debris located within the project limits
should be removed -and the costs shall be included in the price of clearing and grubbing.
The matenal shall be disposed 1n accordance with these.specifications.

RETESTS AND STANDBY TIME FOR SOILS TESTING COMPANY - The costs
for all retests and standby time for the testing companies will be paid by the
CONTRACTOR.
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VIDEO TAPE/DVD - The CONTRACTOR is required to videotape the project area

prior to construction commencement. CONTRACTOR. shall provide a copy of the

videotape/DVD of the Project site to CITY ‘for approval once complete and prior to
1ssuance of Notice to Proceed. The cost of this shall be included in the Lump Sum item
for Mobilization.

PERMITS AND AGREEMENTS - The following Permits apply to this project:

A. South Florida Water Management District (SFWMD) Environmental Resource
Permit (ERP), Standard General Environmental Resource Permit, 56-00466-S

B. U.S. Amy Corps of Engineers (ACOE) Nationwide Permit for Construction
Activities SAJ-2010-02589 (NW-SLR)

BALANCE OF PAGE IS INTENTIONALLY LEFT BLANK
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e Tyar , ATTACHMENT C
U.S. Department of Labor SB #20120008
Wage and Hour Division

U S, Wlm, u:d Hﬁur i)n d4io8
(April 2(09)

Fact Sheet #66: The Davis-Bacon and Related Acts (DBRA)
This fact sheet provides general information concerning DBRA.
Coverage

DBRA requires payment of prevailing wages on federally funded or assisted construction prcgects

The Davis-Bacon Act applies to each federal . government or District of Columbia contract in excess of $2,000
for the construction, -alteration, or repair (including painting and decorating) of public buildings or public works.
Many federal laws that authorize federal assistance for construction through grants, loans, loan guarantees, and
insurance are Davis-Bacon “related Acts.” The “related Acts” include provisions that require Davis-Bacon
labor standards apply to most federally assisted construction. Examples of “related Acts” include the Federal-
Aid Highway" Acts, the Housing and Community Development Act of 1974, and the Federal Water Pollution
Control Act.

Basic Provisions/Requirements

Contractors and subcontractors must pay. laborers and mechanics 'empl(}ifed directly upon the site of the work
at least the locally prevailing wages. (mcludmg fringe benefits), listed inthe Davis-Bacon wage determination
in the contract, for the work performed. Davis-Bacon labor standards clauses must be included in covered
contracts.

The Davis-Bacon "prevailing wage" is the combination of the basic. hourly rate and any fringe benefits listed in
a Davis-Bacon wage determination. The:contractor’s obligation to pay at: least the prevailing wage listed in the
contract wage determination can be'met.by paying each laborer and mechanic the applicable prevailing wage
entirely as cash wages or by a combination of cash wages and employer-provided bona fide fringe benefits.
Prevailing wages,including fringe benefits, must be paid on.all hours worked on the site of the work.

Apprentices or trainees may be employed.at less than the rates listed in the contract wage determination only
when they are in an apprenticeship program registered with the Department of Labor or with'a state
ap_prenticeship agency recognized by the Department.

.....

payroll records to the contracting agency. They are also required to post the applicable T laws-Bacc}n wage
determination ‘with the Davis-Bacon poster (WH-1321) on the job site in a prominent and accessible place
where they can be-easily seen by the workers.

Davis-Bacon Wage Detérminations

Davis-Bacon wage determinations:are published on the Wage Determinations On Line (WDOL) website for
contracting agencies to incorporate them into covered contracts, The “prevailing wages™ are determined based
on wages paid to various classes:of laborers and mechanics employed on specific types of construction projects
in-an area. Guidance on determining the type of construction is provided in All Agency Memoranda Nos. 130
and 131, |
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Penalties/Sanctions-and Appeals ATTACHMENT C
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Contract payments may be withheld in sufficient amounts'to satlsfy liabilities for underpayment of wages and
for liquidated damages for overtime violations under the,Contract Work Hours and Safety Standards Act
(CWHSSA). In addition, violations of the Davis-Bacon‘contract clauses may be-grounds for contract
termination, contractor habﬂlty for-any resulting costs to the government and debarment from future contracts
for a period up to three years,

Contractors and subcontractors may challenge determinations of violations and debarment before an
Administrative Law Judge (ALJ): Interestéd parties may appeal ALJ decisions to the Department”s
Administrative Review Board. Final Board detérminations on violations and debarment may be appealed to and
are enforceable through the federal courts.

Typical Problems

(1) Misclassification of laborers and mechanics. (2) Failure to payfull prevailing wage, including fringe
benefits, for all hours worked (including overtime hours). (3) Inadequate recordkeeping, such as not counting all
hours worked or not recording hours'worked by an individual in two or more classifications during a day. (4)
Failure of to maintain a copy of bona fide apprenticeship program and individual registration documents for
apprentices. (5) Failure to submit certified payrolls weekly. (6) Failure to post the Davis-Bacon poster and
applicable wage determination.

Relation to State, Local, and Other Federal Laws

The Copeland "Anti-Kickback" Act prohibits contractors from in any way inducing an employee to give up any
part of the compensation to which he:or.she is entitled under his-or her contract of employment, and requires
contractors to submit a weekly statement:of the wages paid to each employee performing DBRA covered work.

Contractors on projects subject to DBRA labor standards may also be subject to additional prevailing wage and
overtime pay requirements under State-(and local) laws. Also, overtime work pay requirements under
CWHSSA) and the Fair Labor Standards Act may apply.

Under Reorganization Plan No. 14 of 1950, (5 U.S.C.A. Appendix), the federal contracting or assistance-
admintstering agencies have day-to-day responsibility for administration and enforcement of the Davis-Bacon
labor standards provisions and, 1n order-to promote consistent'and effective enforcement, the Department of
Labor has regulatory and oversight authority, including the authority to investigate complance.

5 ‘Where to.Obtain Additional Information

For:additional information, visit:our Wage and Hour Division Website: http://www.wagehour.dol.gov
and/or call ourtoll-free:information-and’ helplme, available 8 a.m. to 5 p.m. in your time zone, 1-866-

4USWAGE '(1-866-487-9243).

This publication is for general information and 1s not to be considered in the same light as official statements of
position contained in the regulations.

U.S. Department of Labor 1-866-4-USWAGE
Frances Perkins Building | TTY: 1-866-487-9243
200.Constitution Avenue, NW Contact Us

Washington, DC 20210
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LSS0, ATTACHMENT'D SOUTH FLORIDA WATER MANAGEMENT DISTRICT
[ SB 20120008 ENVIRONMENTAL RESOURCE

STANDARD GENERAL PERMIT NO 56-00466-8
DATE ISSUED November 19,2010

Form #0941
(8/95

i PERMITTEE CITY OF PORT ST. LUCIE
- 129 SWPORT ST. LUCIE BLVD
PORT ST LUCIE, EL 34984

7 PROJECT DESCRIPTION: Construction and operation.of approximately six acres of modifications to a surface

water' management system’ serving an 8,377 acre-study area known as the City: of
Port St. Lucie North Basin Improvements.

.- PROJECT LOCATION: ST LUCIE COUNTY, TWP 38S RGE 40E

PERMIT DURATION: See Special Condition No:1. See attached Rule 40E-4.321, Florida Administrative
Code.

This is o notify you of the District’s agency action concerning Nolice of Intent for Permil Applicalion No. 100826-33, dated August 26, 2010.
This action is taken pursuant to Ruie 40E-1.603 and Chapter 40E-40 , Florida Administrative Code {(F.A.C).

Based on the information provided, District rules have been adhered to and an Environmental Resource Generai Permit is in effect for this
project subject to:

1 Not receiving a filed request for a Chapter 120, Florida Statutes, administrative hearing.
2. the attached 19 General Conditions {See Pages * 2 -4 of 7)and
3. the attached 16 Speacial Conditions (See Pages:: 5- 7 of 7)
Shouid you object to these conditions, pleaseireferito the attached "Notice of Rights” which addresses the procedures to be followed if you

desire'a public hearing or other review of the proposed agency action. Piease. contact this office if you have any questions concerning this
matter. If we do not hear from you in accordance with-the "Notice of Rights,” we will assume.that you concur with the District's action.

CERTIFICATE OF SERVICE

| HEREBY CERTIFY that a "Notice of Rights" has.been mailed to the Permittee (and the persons listed in the

attached distribution list) no fater than 5:00 p.m. on this 19th day of November, 2010, in accordance with Section
120.60(3)}, Florda Statutes.

BY: Dfﬁrglgq L_LV'-{-»-\-L:.
Donald R. L-:ang ’JL

Director, Okee/MSL Regulatory Division
Martin / St Lucie Service Center

Certified mail number 7005 0390 00059818 6395
| F'age 1of7

Page 1 of 51
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GENERAL CONDITIONS

1. - All aclivities authorized by this. permit shall be implemented as set- forth in: theiplans, specifications and
A performance cnteria as.approved by this permit.  Any deviation from the permitted activity and the
= conditions for undertaking that activity shall constitute a violation of this permit and Part 1V, Chapter 373.
= F.S.

v 2. This permit or a copy thereof, complete:with all conditions, attachments, exhibits, and modifications shall
be kept at the work site.of the permitted activity. The complete permit-shall be availabie for review atithe
= work site upon-request by District:staff. The permittee shall require the contractor to review the complete
it permit prior to commencement:of the activity authorized by-this permit.

" 3. Activities approved by this permit shall be conducted in a manner which does not cause violations of State
water quality standards. The permittee shall implement best management practices for erosion and
pollution control to prevent violation of State water quality standards. Temporary erosion control shall be
implemented prior to and during construction, and permanent control measures shall be completed within
7 days of any construction activity. Turbidity barriers shall be installed and maintained at all locations
where: the possibility of transferring ‘suspended solids into the receiving waterbody exists due to the
permitted wark. Turbidity barriers shall remain in place at all locations until construction is completed and
soils are stablhzed and vegetation has been established. Al practices shall be in accordance with the
guideiines and specifications described in Chapter 6 of the Florida Land Development Manual: A Guide to
Sound Land and Water Management (Department of Environmental Regulation, 1988), incorporated by
reference in Rule 40E-4.091, F'A.C. unless a project-specific erosion and sediment control plan is
approved as part of the permit. Thereafter the permittee shall ' be responsible for the removal of the
barriers. The permittee shall correct any erosion or shoaling that causes adverse impacts to the water

resources.

4.  The permittee shall notify the District:ofithe anticipated construction start date within 30 days of the date
that this.permit is issued. At least: 48 'hours prior to commencement of activity authorized by this permit,
the permittee shall submit to the District an Environmental Resource Permit Construction Commencement
Notice Form Number 0960 indicating the actual start date and the expected construction completion date.

5. When the duration of construction will ‘exceed one year, the permittee ‘shall submit construction status
reports to the District on an annual. basis utilizing an annual status report form. Status report forms shail
be submitted:the following June of each year.

6.  Within 30.days after completion of construction of the permitted activity, the permitee shall submit-a.written
statement of completion and certification by a professional engineer or other individual authorized by law,
utilizing the supplied: Envtrenmentat Resource/Surface. Water Management Permit Construction
'CempletuenlCert:ﬁeatlen Ferm Number 0881A, or Environmental Resource/Surface Water: Management
Permit:Construction Cempletten Certn" cation - For Projects Permitted prior to October 3, 1995 Form No:
0881B, mcerperated by reference .in \Rule 40E-1.659, F.A.C. The statement of completion and
certiftcation shall be. based on onsité -observation of construction or:review of as-built drawings for the
purpose;of: determlnmg it.the work was completed in compliance with permitted plans:and specifications.
This eubrntttal shall serve’ to notify the District that the system is ready. for inspection: Addtttenally if
-dewatten fromy the appreved drawings are discovered during the certifi cation process, the eertlfleatnen must
be accompanied by.a: copy: ofithe approved permit drawings with deviations noted. Both the: engtnal -and
revised specifications;must be clearly shown. The plans must be clearly labeled as "as-built" or “record”

drawings. All:surveyed:dimensions‘and elevations'shall be certified by a registered ‘surveyor.

7. The eperatten phase-of this permit shall not.become effective: until the permittee has complied with the
reqmremente of condition. {6):above, and submitted a request for conversion of. Environmental Resource
Permit-from. Construction. Phase.to Operation Phase, Form No. 0920; the District determines the system to
be in complianceswith:-the- permitted plans and specifications; and the entity approved by the District in
accordance with Sections 9.0 and 10.0 of the Basis of Review for Environmental Resource Permit
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GENERAL CONDITIONS

Applications within the South Flornida Water, Management District, accepts responsibility for operation and
maintenance of the system. The permit shall ‘not be transferred to such approved operation and
maintenance entity until the.operation phase of thé permit becomes effective. Following inspection and
approval of the permitted system:by the District, the permittee shall initiate transfer of the permit to the
approved responsible operating .entity if different from the permittee. Until the permit is transferred
pursuant to Section 40E-1.6107, F.A.C., the-permittee shall be liable for compliance with the terms of the
permit.

Each phase or independent portion of the permitted system must be completed in accordance with the
permitted plans and permit conditions prior‘to the initiation of the permitted use of site infrastructure
located within the area served by that portion of phase of the system. Each phase orindependent portron
of the system must be completed in accordance with the permitted plans and permit conditions prior to
transfer of responsibility for operation and maintenance of the phase or portion of the system to a local
government or other responsible entity.

For those systems that wili be operated or maintained by an entity that will require an easement or deed
restriction in order to enable that entity to operate or maintain the system in conformance with this permit,
such easement or deed restriction’ must be recorded in the public records and submitted to the District
along with any other final operation 'and maintenance documents required by Sections 8.0 and 10.0 of the
Basis of Review for Environmental Resource Permit applications within the South Florida Water
Management. District, prior to lot or:units sales or prior to the completion of the system, whichever comes
first. Other documents concerning the establishment and authority of the operating entity must be filed
with the Secretary of State, county-or municipal entities. Final operation.and maintenance documents must
be received by the District when maintenance and operation. of the system is accepted by the local
government-entity. Failure to submlt the appropriate final documents:will resuit in the permittee remaining
liable for carrying out maintenance and operation of the permitted system and any other permit conditions.

Should any other regulatory agency require changes to the permitted system, the permlttee shall notify the.
District in writing of the changes prior to implementation so that a determination can be made whether a
permit modification is required.

This permit does not eliminate.the necessity to obtain any required federal, state, local and special district
authorizations prior to the start of any activity approved by this permit. This permit does not convey to'the
permittee or create in.the permittee any property right, or any interest in real property, nor does it authorize
any entrance upon or activities on property which is not owned or controlled by the permittee, or convey
any rights or privileges other than those specified in the permit and Chapter 40E-4 or Chapter 40E-40,
F.AC..

The permitiee is hereby advised that'Section 253.77, F.S. states that a person may not commence any
excavation, construction,-or other activity involving the use of sovereign:or otherlands of the State, the litie
to which.is vested in theé Board of Trustees of the Internal Improvement Trust Fund without obtaining the
required lease, license, easement, or other form of consent authorizing the proposed use: Therefore; the
permrttee s responsnble for’ obtalnlng any necessary authorizations from the Board of Trustees’ prior ‘to
cnmmencmg aclivity onisoveretgnty lands or other state-owned lands.

The pérmittee must obtain a Waler Use permit prior to construction dewatering, unless the work® qualifies
for a.general permit pursuant to Subsection 40E-20. 302(3) F:A.C., also known as the "No Notice" Rule.

The permittee shall hold and save; the District harmiess from any and all damages, claims, or liabilities
which:may arise by‘reason-of the.construction, alteration, operation, maintenance, removal, abandonment
or use of any'system’authorized by the permit.

ﬁny delineation of the extent of a wetland or other surface water submitted as-part of the permit

Page 3 of 51



Ly ]

GAMIN Y

16.

7.

18.

19.

ATTACHMENT D Application No.: 100826:33
SB 20120008 age 40

GENERAL CONDITIONS

application, including plans or other supporting documentation, -shall'not be considered binding, unless a

specific condition of ‘this permit or a formal determination under Section 373.421(2), F.S., provides
otherwise.

The permittee shall notify the District in writing within.30 days of any sale, conveyance, or other transfer-of
ownership or control of a permitted system.or the real property on.which the permitted system is located.
All transfers of ownership or transfers of a permit are subject to the requirements of Rules 40E-1.6105
and 40E-1.6107, F.A.C.. The permittee transferring the permit shail remain liable for corrective .actions

that may be required as a result of any violations prior to the sale, conveyance or other transfer of the
system.

Upon reasonabie notice to the permittee, District- authorized staff with proper identification shall have

permission to enter, inspect, sample and test the system to insure conformity with the plans and
specifications approved by the permit.

If historical or archaeological artifiaj_ct;s are discovered at'any time on the project site, the permitiee shall
immediately notify the appropnate District service center.

The permittee shall immediately notify the District in writing of any previously submitted information that is
later discovered to be inaccurate.
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SPECIAL CONDITIONS

The construction phase of this.permit-shall expire on November 19,.2015.
Operation of the surface water management system shall be the responsibility of the permittee.

Discharge Facilities: ‘Alsace St Tract D Detention Pond:

CS-1:
Type "E" Drop Inlet with grate Elev. 16.25 NGVD
1- 12 " weir at Elev. 15.25 NGVD

CS-2:
Type "E" Drop Inlet with grate Elev. 17.75 NGVD
1 36" weir at Elev. 15.25 NGVD

- 3" QOrifice at Elev. 14.0 NGVD

The permittee shall be responsible for the correction of any erosion, shoaling or water quality problems
that result from the construction or'operation of the surface water management system.

Measures shall be taken during construction to insure that sedimentation and/or turbidity violations do not
occur in the receiving water.

The District reserves the right o require that additional water quality treatment methods be incorporated
into the drainage system if such-measures are shown {o be necessary.

Facilities other than those stated herein shall not be constructed without an approved modification of this
permit.

A stable, permanent and. acceSS|bIe elevation reference shall be ‘established on or within one hundred
(100) feet of all permitted d[scharge structures no fater than the submission of the certification report. The
location of the elevation reference must be-noted on or with the certification.report.

The permittee shall provide routine, maintenance of all of the: components of the surface water
management system in order to remove all trapped sediments/debris. Al materials shall be properly
disposed of as required by faw. Fallure to properly maintain the system may resuit in adverse fiooding
conditions.

This permit is issued based'on:the applicant's submitted information which reasonably demonstrates that
adverse water resource related impacts will not be caused by the completed permit activity. Should any
adverse impacts caused by the completed surface water management system occur, the District will
require.the permittee to provide appropriate. mitigation to the District.or other impacted party. The District
will require the permihee"tq_;;modify the surface water management.system, if necessary, to eliminate the
cause of the adverse impacts.

The permittee acknowledges that, pursuant to Rule 40E-4:101(2), F.A.C., -a notice of Environmental
Resource or Surface;Water Management Permit may be-recorded in the county’ public records. Pursuant
to the spemfc language of the rule, this notice shall not be considered an encumbrance upon the
property.

If prehistoric-or historic artifacts such as pottery or ceramics, stone tools or metal tmplements dugout
canoes; or any- other physrcal remains that could be assncnated with Native American cultures, or early
colﬂntal or Amencan settlement are encountered at any time within‘the project site area, the permltted
project should cease all .activities involving subsurface disturbance 'in the immediate vicinity of such
discoveries. The permittee, or other designee, should contact the Florida Department of State, Division of
Historical Resources,.Review and Compliance Section at (850) 245-6333 or (800) 847-7278,. as well as

the appropriate:permitting agency office. Project activities should not resume without verbal and/or written

Page 5 of 51
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Application No.: 100826-33
ATTACHMENT D Page 6 of 7

SB 20120008
SPECIAL CONDITIONS

the appropriate permitting agency office. Project activities should not resume wutheut verbal and/or written
authorization from the Division of Historical Resources. in the event that unmarked human remains are

encountered during permltted activities, all work shall stop immediately and the proper authorities notified
in accordance with: Section- 872.05, Florida Statutes.

The permittee shall comply with the feilewing conditions intended to protect manatees from direct project
effects:

a. All personnel associated with ‘the project shall be instructed about the presence of manatees and
manatee speed zones, and the need to avoid coliisions with and injuriesto-manatees. The permittee shall
advise all construction pérsonnel that ‘there -are civil and. criminal penalties for harming, harassing, or
kilhng manatees which are-protected under the Marine Mammal Protection Act, the Endangered Species
Act, and the Florida Manatee Sanctuary Act.

b. All vessels associated with the: construction project shall operate at "Idle Speed/No Wake" at all times
while in the immediate area and while.in water where the draft of the vessel provides less than a four-foot
clearance from the bottom. All vessels. will follow routes of deep water whenever possible.

c. Siltation or turbidity barriers.shall be made of material in which:-manatees cannot become entangled,
shall be properly secured, and shali be regularly monitored fo avoid manatee entanglement or
entrapment. Barriers must not impede manatiee movement.

d. All on-site project personnel-are responsible for observing water-related activities for the presence of
manatee(s). All in-water operations,. including vessels, must be shutdown if a manatee(s) comes within
50 feet of the operation. Activities will not resume until the manatee(s) has moved beyond the 50-foot
radius of the project operation; or until 30 minutes elapses if the manatee(s) has-not reappeared within 50
feet of the operation. Animals must not be herded away or harassed into leaving.

e. Any collision with or’injury t6:a manatee shall be reported immediately to the FWC Hotline at 1-888-
404-FWCC. Collision and/or injury eheuld also be reported to the U.S. Fish and Wildlife Service in
Jacksonville (1-904-232-2580) for nerth Florida or Vero Beach (1-772-562-3909) for south Florida.

f. Temporary signs concerning manatees shall be posted prior to and during all in-water project activities.

All signs are to be removed by the permittee upon completion of the project. Awareness signs.that have
already been approved for this:use by the Florida Fish and Wildiife Conservation Commission (FWC)
must be-used. One sign measuring at least 3 fi. by 4 fi. which reads Caution: Manatee Area must be
posted. A second sign measuring at least.81/2" by 11" explaining the requirements for "ldle Speed/No
Wake" and the shut down of in-water operations must be posted in a location prominently visible to all

personnel engaged in water-related activities.

Manatee:exclusion .grates shall be placed across-the ‘openings of existing or proposed culverts or pipes

.that are greater than eight inches hut smailer than:eight feet in dlemeter in. accerdence with, Exhibit No.

ey

accessmle te manetees durlng eny tidal phase., Permittee shall keep all grates. free.and. eleer of: dEbf‘IS

Prior to: the installation of the grating and for three days afterward the existing culverts and area

downstream.of the weir. shall be monitored for the presence of manatees to avoid' manatee entrapment.

The exhibnts and special conditions in‘this: permit apply.only to this application. They do not supersede or
delete any requirements for other applications covered in Permit No. 56-00466-S" unless otherwise
specified herein.

Page 6 of 51
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SPECIAL CONDITIONS

Prior to the commencement.of:construction, the permittee shall conduct:a pre-construction meeting with

field representatives, contractors 'and District staff. The purpose. of the meeting will be to discuss
construction methods and. sequenclng including type and location of turbidity and erosion controls to be
implemented during construction, mobilization and staging of contractor equipment, phasing of
construction, methods of vegetation -clearing, construction dewatering if required, ownership
documentation for eminent gomain ‘authority, coordination with other entities on adjacent construction
projects; wetland/buffer protection methods, endangered species protection with the permittee and
contractors. The permittee shall contact District Environmental Resource Compliance staff from the Martin
St Lucie Service Center at (772) 223-2600 to schedule the pre-construction meeting.

Page 7 of 51
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NOTICE OF RIGHTS

As-required by Sections 120.569(1), and 120.60(3), Fla. Stat., following is notice of the opportunities which
may be available for administrative hearing or judicial. review when the substantial interests of.a party-are
determined by an agency. Please note that this Notice of Rights is not intended to provide legal advice.

Not all the legal proceedings-detailed below may be an applicable or appropriate remedy, You may wish to
consult an attorney regarding your legal rights. |

RIGHT TO REQUEST ADMINISTRATIVE HEARING

A person whose substantial interests are or may be affected by the South Florida Water Management
District's (SFWMD or District) action has the right to request an administrative hearing on that action
pursuant to Sections 120.569 and 120.57, Fla. -Stat. Persons seeking. a hearing on a District decision
which does or may determine their substantial interests shall file a petition for hearing with the District Clerk
within 21 days of receipt of written no'uce of the decision, unless-onie of the following shorter time periods
apply: 1) within 14 days of the notice of consolidated intent to grant or deny concurrently reviewed
applications for environmental resource permits and use of sovereign submerged lands pursuant-to Section
373427, Fla. Stat.; or 2) within 14 days of service of an Administrative Order pursuant to Subsection
373.119(1), Fla. Stat. "Receipt of written notice of agency decision" means receipt of either written notice
through mail, or eiectronic mail, or posting that the District has or intends to take final agency action, or

publication of notice that the Dtstnct has-or intends to take final agency action. Any person who receives
written notice of a SFWMD decision: and fails. to file a. written request for hearing within the timeframe

described above waives the right to request a hearing on that decision.

Filing Instructions -

The Petition must be filed with the Office of the District Clerk of the SFWMD. Filings with the District Clerk
may be made by mail, hand-delivery or facsimile. Filings by e-mail will not be accepted. Any person
wishing to receive a clerked.copy with the date and time stamped must provide an additional copy. A
petition for-administrative:hearing is deemed filed upon receipt during normal business hours by the District
Clerk at SFWMD headquarters in West Palm Beach, Florida. Any document received by the office of the
SFWMD Clerk-after 5:00 p.m: shall be filed as of 8:00 a.m. on the next reqular business day. -Additional
filing nstructions-are as tollows:

o Filings:by mail. must be addressed to the Office of the SFWMD-Clerk, P.O. Box 24680, West Palm
Beach, Florida 33416.

+ Filings by hand:delivery: must be delivered to the Office of the SFWMD Clerk. Delivery of a
petition to'the SEWMD's: security desk does not.constitute filing. To'ensure proper filing, it
will bé necessary to request:the SFWMD's securlty officer to contact the Clerk's office. An
.employee of the SFWMD's Clerk’s office will receive and file the'petition.

» Filings.by facsimile.must be‘transmitted to'the SFWMD Clerk's Office at- (561) 682-6010. Pursuant
fo: Subsections: 28-106.104(7), (8) and (9), Fla. Admin. Code, a party who files a document by:
facsimile represents;that:the original physically signed document will be retained by that party for
the duration of-that proceeding and ofany subsequent appeal or subsequent proceeding in that
cause: Any party who elects to-file any document.by facsimile shall be responsible:for any delay,
disruption, -or‘interruption of the electronic signals and accepts the full risk that the document may
not-be properly filed with the clerk:as a result. The filing date for a document filed by facsimile shall
bethe date the SFWMD Clerk receives the complete document

Rev. 07/01/2009 k
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Initiation of an Administrative Hearing

Pursuant to Rules 28-106.201 and 28-106.301, Fla. Admin. Code, initiation of an administrative hearing
shall be made.by written petition to the SFWMD in legible form and on 8 and 1/2 by 11 inch white paper.
All petitions shall contain:

1. ldentification of the action being contested, including the permit number, application number,
District file number or-any other SFWMD identification number, if known.

2. The name, address and telephone number of the petitioner and petitioner’s representative, if any .

3. An explanation of how the pefitioner's substantial interests will be affected by the agency
determination.

4. A statement of when:and how the petitioner received notice of the SFWMD's decision.

A statement of all disputed issues of material fact. If there are none, the petition must so indicate.

6. A concise statement of the ultimate facts alleged, including the specific facts the petitioner
contends warrant reversal-or. modification of the SFWMD's proposed-action.

7. A statement of the specific rules or statutes the petitioner contends require reversal or modification
of the SFWMD's proposed action.

8. {f disputed issues of material fact exist, the statement must also include an explanation of how the
alleged facts relate to the;specific ruies or statutes.

9. A statement of the relief sought by the petitioner, stating precisely the action the petitioner wishes
the SFWMD to take with respect to the SFWMD's proposed action.

d

A person may file a request for-an extension of time for filing a petition. The SFWMD may,.for good cause;

grant the request. Requests for extension of time must be filed with the SFWMD prior to the deadline for
filing a petition for hearing. Such requests for extension shall contain a certificate that the moving party has
consulted with all other parties:concerning the extension and that the: SFWMD and any other parties agree
to or oppose the extension. A timely request for extension of time shall toll the running of the time period for
filing a petition until the request is acted upon.

If the District takes action with substantially different impacts on water resources from the notice of intended
agency decision, the persons who may be ‘substantially affected shall have an additional point of entry
pursuant to Rule 28-106.111, Fla. Admin. Code, unless otherwise provided by law.

Mediation
The procedures for pursuing mediation are set forth in Section 120.573, Fla. Stat., and Rules 28-106. 111

and '28:106.401-:405, Fla: Admin. Code. The SFWMD is not proposing mediation for this-agency- action
under Section 120:573. Fla. Stat., at this time.

RIGHT TO SEEK JUDICIAL REVIEW

Pursuarit to Sections 120. 60(3) and 120.68, Fla. Stat., a party who is adversely affected by final SFWMD:action

may seek Judlmal review.of the SFWMD's final decision by filing a notice of appeal pursuant to Florida Rule of
Appeliate -Procedure 9:110 in the Fourth District Court of Appeal or in the appellate district where a party

resides and filing a-second copy of the nofice with the SFWMD Clerk within 30 days of rendering of the fina

SFWMD action.

Rev. (7/01/2009 )
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SURFACE WATER‘MANAGEMENT CHAPTER 40E-4 (4/94)
40E-4.321 Duration of Permits

(1) Uniess revoked or otherwise modified pursuant to Rules 40E-4. 331 and 40E-4 .441.
F.A.C., the duration of a surface water management permit:issued under this chapter is as follows:

(a) Two years from the date of issuance for Conceptual Approval, unless within that period
an application for a construction and. operation permit is filed for any portion of the project. If an
application for-a-construction and operation-permit is filed, then the Conceptual Approval remains valid
until final action is:taken:on the application. Ifthe: appltcatnon is granted, then the Conceptual Approval is
valid for an additional two years from the date of issuance of the.construction and operation permit.
Conceptual Approvals which have no applications for construction and operation fileg for a period of two
years will expire automatically.

(D) Five years from the-date.of issuance for a construction permit.
(C) Perpetual for an: operation permit.
(2) The Goveming Board shall issue permit extensions provided that a permittee files a

written request with the District'showing good cause. For the purpose of this rule, good cause shall mean
a set of extenuating circumstances outside of the.control of the’permittee. Requests for extensions,
which shall include documentation of.the.extenuating circumstances and how they have detayed this
project, will not'be accepted more than'180 days prior to the expiration:date.

(3) For a Conceptual Approvalfiied concurrently with a. development of regional impact (DRH)
application for development approval (ADA)-and a focal government comprehensive amendment, the

duration of the Conceptual Approval shall be two years from whichever one of the following occurs at the
latest date:

(a) the effective date of the local government's comprehensive plan amendment,

(D) the effective date of’ the local government development order, or

(C) the date on Whlch the district issues the Conceptual Approval, or

(d) the latest date of the resolution of any Chapter 120-or other legal appeals.

(4) Substantial modifications to Conceptual Approvals will extend the duration of the

Conceptual Approval for-two years from the date of issuance of the modification. For the purposes of this
section, the term “substantial modification” shall mean a modification which is reasonably expected to
lead to substantially differént water resource or environmental impacts which require a detailed review.

(5) Modificationsito.construction permits issued pursuant to a formal permit application
extend the duration of the'permitfor three.years from the date of issuance of the modification.
Construction permit modifications do:not:extend the duration of a Conceptual. Approval.

(6) Permit:modifications issued pursuant to subsection 40E-4.331(2)}(b), F.A.C. (letter
modifications) do not extend the:duration of a permit.

Specific authority 373.044, 373113 F S. Law implemented 373.413, 373 418(1} F.S. History—New 9-3-81, Amended 1-31-82, 12-1-
82, Formerly 16K-4.07(4), Amended 7-1-86, 4/20/94.
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Last Date For Agency Action: November 30, 2010

GENERAL ENVIRONMENTAL RESOURCE:PERMIT -STAFF REPORT

Project Name:  Port St. Lucie MNorth Basin Improvements

56-00466-5
100826-33

Application Type: Environmental Resource (General Permit Modification)
St Lucie County, T38S/R40E

City Of Port St. Lucie

Operating Entity :  City Of Port St Lucie

Project Area: 6.00 acres

Permit No.:
Application No.:

Location:

Permittee :

Project Land Use: Residential
Commercial

NORTH ST LUCIE
Receiving Body: City of Port St Lucie Canal System

Drainage Basin:

Class: CLASS |l

Special Drainage District: NA

Conservation Easement To' District: No
Sovereign Submerged Lands: No
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Construction and operation mudiﬁcatiqr)S'tot'aling.apprnxi_m_a;g-:-ly 6 acres {o a surface water management
system serving. an-existing 8,377-.acre basin:of mixed use development known-as City of Port.St Lucie
North Basin Improvements.. The basin’ was also evaluated using updated sub-basin criteria and the
current design storm. Approval is granted with conditions.

App.no.:  100826-33 Page 1 of 7
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~ ' PROJECT EVALUATION:

- PROJECT SITE'DESCRIFTION;
..o The project is a series of small construction projects located in the northem portion of the City of Port St
.1+ Lucie. The north basin watershed includes portions of the City of Port St. Lucie lying west of St. James
=, Drive, south of Midway Road, north of St. Lucie: West, and east of I-95. Please see the Location Map
..~ Exhibit 1.0 for a vicinity map, and ExHibit 2.0 page 2 of 24 for the specific project locations. The
~ = watershed typically drains west to:-east through five City of Port St. Lucie:canals (C-104, C-105, C-106,
C-107, and C-108) which ultimately discharge to the North Fork of the St. Lucie River

A R SRR T & R E

The study area includes a mix of land uses including residential and commercial developments,
roadways, parks, and stormwater management facilities.

There are wetlands and other surface waters located within the proposed project study area. However,
they will not be impacted by the proposed project activities.

vl "mﬁ'll aﬁuﬁﬁ&%fiﬁ h‘:’-;'&?vi Eaiﬁg i il .

On September 10, 1981 the District issued a conceptual surface water management permit (App No.
12220-A, Permit No. 56-00466-S) for a-development of regional impact (DRI} in:St. Lucie County known
as the Sharrett DRI. The Sharret'DRI project-original proposed a'6,280 acre development with an offsite
contributing watershed of another. 1,780 acres. The Sharrett project was bound by Midway Road to‘the
north, the St Lucie River to the east, the-C- 108.canal to the south.and the Glades Cutoff Road (FEC
Railroad) to the west. The major canals ‘and some resrdentlal and commercial development were existing
in the: watershed prior to rule develapment by the Drstrict and were incorporated into the permitted
system. The original design storms were 10 year 5 day for roadway flood protectmn 25 year 5 day for
arterial road flood protection and peak flow attenutation, and 100 year 5 day zero discharge for minimum
finished floor elevations.

The permit has been modified approximately 80 times to authorize phases of construction and system
modifications over the last 29 years. The City of Port St. Lucie operates and maintains the primary water
management system serving the Sharret watershed.

The proposed project consists. of a'series of srnau projects within the. City of Port St Lucie north basin

previously known as the Sharrett watershed. The total area. if the proposed: construction‘is approxtrnateiy.
SiX acres. Inc!uded in the work shcwn onh the. plans s preventative maintenance activities such. as

sedlment removal, canal bank. armoring, -and culvert upgrades from metal culverts (CMP) to concrete
culverts: (RCP) The pruject does not modify any of the existing system control structures.

The applicant's engineer has evaluated the Sharrett watershed - including each sub-basin and canal
system and modeled-the: system based on:actual conditions. The ICPR:model that was prepared included
updated storage and runoff characteristics for each sub-basin. Several sub-basin boundaries were
revised based on the existing.conditons. Please see the basin map Exhibit 2.2 for sub-basin locations
and descriptions: Most of the modified sub-basin areas are located west of Glades Cut off Road within
the LTC Ranch property.

A new dry-detention pond.and water. quality structure .are-proposed along the west side of Selvitz Road
adjacent to the C%1OT canal. The:new detention pond will discharge to the C-107 Canal.

The following is a description of the proposed work within each of the five City of Port St. Lucie canals;

App.no. 100826-33 Page20f 7
Page 12 of 51
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e G104 Capal: -
~ 1, Upgrade the pipes with.2:~ 19"x30" ERCP at the Rugby Drive and.Nekoma Street outfall. Also regrade

. the ditch and upgrade. the outfall pipe between Rugby Drive and the C-104 canal to 34" x-53" RCPE with

X 'mltered ends.

. |-|,_J

-
4 -

| faa g

- 2. Upgrade the existing $ - 60" CMP at East Torino Parkway fo 5 - 60" RCP
~ 3. Removal of nuisance and exofic vegetetien and accumulated sediments to original line and grade to
- restore hydreulic capacity and efficiency downstream of the control structure at the Selvitz Road crossing.

C-105 Canal: |
1. Upgrade the existing 3 - 54" CMP at West Torino Parkway-and Bianton Boulevard to 3 - 54" RCP.

C-106 Canal:

1. Upgrade the existing 2'- 54" CMP at Canada Street to 2 - 54" RCP

2. Upgrade the existing 3 - 54" CMP at Voiucia Drive to 3 - 54" RCP and install 2 -24" side drains to
improve maintenance access and erosion.control.

C-107 Canal.

1. At the Volucia Drive crossing add 1 - 66" RCP culvert to match the amended permit and upgrade the
existing 2 - 66" CMP pipes to 2 - 66" RCP.. The: total of 3 - 66" RCP culverts will alleviate upstream
flooding during the 25-year, 3-day storm.event.

2. In the Abigail Avenue / Argus Street / Selvitz Road area; add culverts, a detention area, and a control
structure in Tract D. The additional detention area will add storage and provide additional water quality
treatment of 2.40 ac-ft. |

3. Removal of accumulated sediments to original line and grade and construction of revetment to restore
hydraulic capacity and efficiency downstream of the crossing at St. James Drive. Upgrade 2 - 18" side
drains to improve erosion control.

C-108 Canal:

1. Removal of accumulated sediments to original’ line and grade and repair of existing revetment to
restore hydraulic capacity and efficiency downstream.of the crossing at North Macedo Boulevard.

2. Removal of nuisance and exotic vegetation:and accumulated sediments to criginal line and grade to
restore hydraulic capacity, storage, and efficiency downstream in the detention area near Brownwell
Terrace (detention area 3). |

3. Removal of nuisance and exotic vegetetlen and accumuiated sediments to original line and grade to
restore hydraulic capacity, storage,.and efficiency downstream in the detention area off of Archer Avenue
(detention area 2).

4. Removal of accumulated sediments to .original line and grade and repair of existing revetment 'to

restore hydraulic capacity and efficiency downstream of the control structure at the Jorgenson Road
crossing.

‘5., Removal of nuisancesand exotic vegetation and accumulated. sediments to original line and grade;to
reetere hydrauhc cepemty, storage; and efficiency downstream in the detention area.off of Hartney Way
(detentren area 1)

6. Remevel ef nuisance.and exotic vegetation and accumuiated:sediments to original line and grade to
restore hydraulic:capacity, and-effi cuency downstream in the section of C-108 Canal between Jorgensen
Road-and St. James Drive.

7. Remcwal ef accurnulated eedlmente o engtnal line: end grede and msteiiatlen of revetment te restore

-----

wall mngs need te be. installed te the exlst:ng end-walls on both swles of the creesmg to Improve erosion
protection-during. peneds of hlgh surface water flows.

The’ results-of theseprojects can be seen in the pre vs. post hydraulic profites (Exhibit 2.1) for the design
storm w:thtn each of:the five city canals.

App:no. . '100826-33 Page 3 of 7
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Discharge Rate.:

The original peak fiow design storm for the Sharrett watershed was the 25 year 5 day storm. The.
updated model provided a pre vs. posticomparison using the current peak flow., design storm (the 25 year

3 day event). The analysis took a conservative approach and is predicting more runoff over a shorter

time span and thus higher peak flows than the: previous analysis indicated. The following represents the
proposed 25 year 3 day storm peak flow rates:

C-104/105 - 672 cfs
C-106 - 440 cfs

C-107 - 708 cfs

C-108 - 1,638 cfs

L ‘%\%@E’f

b o e IR

No adverse water quality impacts are anticipated as a .result of the proposed project. There are no

additional water quality requirments.for the proposed activities. An additional detention pond near Selvitz

Road and the C-107 Canal will provide an additional 2.4 ac-ft of water quality treatment.

The applicant has provided reasonable.assurance that water quality standards will not be violated during
construction of the proposed work: Best Management Practices (BMPs) will be implemented and silt
screens will be placed so as.to contain turbidity during construction of the proposed project. All erosion
and turbidity control measures shall remain in place untii the completion of onsite construction. Please
refer to Exhibit No. 2 and Special Conditions.

WO .l ,w%%g%ﬁ% gﬁ"eﬁ

No wetiand- dependent endengered!threatened -species or species of special concern were observed
onsite; however, the proposed project.is in the known range of the West Indian manatee (Trichechus
manatus). To reduce risk of entrepment and drewnmg of manatees, gratmg shall be instalied over pipes

greater than 8" but smaller than 8ft-in diameter in accordance:with Exhibit-2 and Special Conditions. The
standard manatee construction COﬂdItIt’JnS will also be followed for all in-water construction {see Special

Conditions). This permit does not relreve the applicant from complying with all applicable rules and any

other agencies' requirements. if, .in the future, endangered/threatened. species or species. of special
concem-are:discovered on the elte

It is-suggested’ that the permlttee retam the services’ ef a Professional Eng:neer registered in' the. Stete ef
Florida for' perledlc ebeervattdn of construction of the surface water management (SWM).system. This will
famhtete the eempletien ef eenetruetren eempletlen certification Form #0881 which is required’ pureuent to

Section 10 of the Basis of Rewew for Environmental Resource Permit: Applications within the South Florida
Water Management District, and Rule 40E-4.361(2), Florida Administrative Code (F.A.C.).

Pursuant’to:Chapter 40E-4.F:A.C., this permit may not be converted from the construction phase to the
operation phase until certification ef the SWM system is submitted to and accepted by this District. Rule
40E-4. 321(7) F.A.C. states that faiture’ to complete construction of the SWM system and obtain operation
phase apprevat from’ the: District within the permit duration shall require a new permit authorization unless
a permit eéxtension'is: granted

For SWM. systems permitted with an operating entity who is different from the permittee, it should.be noted
that ‘until the permit ‘is transferred to the operating entity pursuant to Rule 40E-1.6107, F.AC., the

App.no. 100826-33 Page 4 of 7
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- permittee is liable for compliance with-the terms of this permit.

_ The permittee is advised that'the-efficiency of a. SWM system will iormally. decrease over time uniess the
ot system is pericdically maintained. A significant reduction in flow capacity can-usually be attributed to

*" partial blockages of the:conveyance system. Once flow capacity is compromised, flooding of the project
may resuit. Maintenance of the SWM system is required to protect the public health,.safety-and the.natural
-4~ resources of the state. Therefore, the permittee. must have periodic-inspections of the SWM system
. performed to ensure performance for flood protection. and water quality purposes. |f deficiencies. are
o found, it is the responsibility of the permittee to correct these deficiencies in a timely manner,

App.na.:  100826-33 Page 5 of 7
Page 15 of 51
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RELATED CONCERNS:

= Water Use Permit Status:
- i The applicant has indicated that dewatering is 'not required for construction of this project.

This permit does not release.the permittee from obtaining all necessary Water Use authorization(s) prior
to the commencement of activities which will require such-authaorization, including construction dewatering
‘ and irrigation, unless the work qualifies for-a No-Notice Short-Term Dewatering permit pursuant to

~_ Chapter 40E-20.302(3) or is exempt pursuant {o Section 40E-2.051, FAC.

~ CERP:

The proposed project is not located within or adjacent to a Comprehensive Everglades Restoration
Project component.

Potable Water Supplier:

Potable Water Facilites are not required by this project
Waste Water System/Supplier:

Wastewater Facilites are not required by this project
Right-Of-Way Permit Status:

A District Right-of-Way Permit is not required for this project.
DRI Status:

This project is not'a DRI.

Historical/Archeological Resources:

No information has been received that'indicates the presence of archaeological or historical resources or
that the proposed activities could cause adverse impacts to archaeological or historical-resources.

DCA/CZM Consistency Review:

The issuance of this permit constitutes a finding: of consistency with the Florida Coastal Management
Program.

Third Party Interest:
No third party has contacted:the District with concerns about this application.

Enforcement:

There has been no enfbrcement;a__c_tivity:a_sﬂsoc"iated with this application.

App.no.:  100826-33 Page 6 of 7
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" STAFF REVIEW:

~7:  DIVISION APPROVAL.

"~ NATURAL RESOURCE MANAGEMENT:

#" M ,M éﬁé’z DATE: ﬂ/ sf { 8}::20{ O

Melinda{ Parrott

R MANAGEMENT:

’Q/ DATE: 4.5\ Loy (7

i - r ‘é
Hugé/A_ Carter, PE.

App.no. .  100826-33 Page 7 of 7

Page 17 of 51



3]

Craan |
2
S

B | =
b ]

", ATTACHBMENT
2 SB 20120008 N 3 LB
z AN I & N
et LS = “ Vih
~4 zZ
X
o’
pons _ [
pr
(07
\;
::i gt'-; @l%b EDWARDS {HD
- s ' ~
A g §
/‘/ J
/f ; >
/ ™ -
. . . i t g—
BASIN A > <
Y L] -

BOUNDARY

MIDWAY NOAD

F-------:-----;-;

- Tt

\\
@l
AW \

- . s ---IIIIIIII-II--I-I-I---.---IIIII-F-FII ------ EEsssEERERND

s ~

———

- PARKWAY

PRIMA VISTAI|BLVD,

e S
%
-
L
3¢
"«
.
STATE

UNSHINE

R 2

DATE: 011000 ST. LUCIE NORTH DRAINAGE SCALE

. ';;r:;niﬁéjl:a:;ﬂ .DRAWN BY: ESR | VERIFICATION
‘Stuan, F‘Iuri.:: 34594 DESIGNED 8Y: HLY BASIN IMPROVEMENTS 0 ST .
F.E. Mo 37638 EHECKED BY:  JWC CITY OF PORT:-SAINT LUCIE, FLORIDA . SOLID BAR 1S EQUAL TO

Phone: l_?"?!:u 6924344 T - ' e HALF AM INCH OM CPRIGINAL
SCALED DIMENGIONS

HORZ SCALE, NIA LOCATION MAP ACCOROINGLY

e
Civil Engineering Professionals '9"9"“""? Gutmass VERT ZERLE il Page 18 of 51
.-\ e —-

80007657 EAD[} FILE: Locatia ' Sheet Na.

APPLECATEON 100326-33 EXHIBIT 1.0 PAGE 1 OF 1




ATTACHMENT D

V1’642 'ON 8O SLNIWIAOCULI NISYE IOVNIVHA HLMON 3tIN1 1S

7

J+OTLOLD

13¢ AIg

$ILOM TVHINID  £F

€7Ividd ALAn  ZZ

FHVYLIAO LWKW WI0TH JLIHANOS AILVINILLBY VT
S1W13Q J0YMIVEG DZ - 03
SNY1d INTWIAOHGW] SOYNIVED 0L -C

d%WW - AINM

. AIIHE HIAOD

NOIL4INOS3Q/3TLLL 13THE

LITHE

"WNLYO 806+ GAYN JONITHIITY NOHETH HMOHE 8V ENOILYATITT

M

dYI ALINIDIA

¥ 1

- e H“*L r:lll..-.
Ay L S

I
3 r -
. -
' -
L. - . - K -
. - " T I " Ty R .
k _ . o . F?M:_..__.iw, !
- - PR - - — -y .
- . - B I L fus, IR
in.l ol By i :
- . ' . L
- 4— - 0 0 --:-“ h . -I = 0 -1-- =g ! L}
* ] : . " .1. -’

S133HS 40 X3AANI

- . - .
(CoSZ 02/ N} WO LOOE "F3IMA30 TOUINOD NAIWY L WHOHW
HO TN Cwibt ] NOUWILL BINBROY A VMWD TYWEOW 3HL 0N

: L s oo .- TSR Avm 031 vE IROOSM TN D)
GAVMHIAH ONY E13TH16 BOd 3DV LLNAYIN D WO DT WD
"NDIREA O 4 BOWYINELE NINAAE WHOSNN S0 TYNFN SHL

T .- - - . VAR Ol L
HOLLINELENQD 3OO0 O YON MOd BNOLL YDA J3d b SOy 18

'BOOE OAEWY RONVONY LY NOER0

. —- . . I,
MO bl N | 30 LN 31 YO
Fl-r Tk J1 | m-.r._ H L A0 Ty N O3 ddied Wad W FAYH BN Td 3EIHL

"SLIMN HE|TS5ME M) IHY BNV 14 SRIANL '2LON

NOLLYJO1
123royd

A eI B [ "R % L B !
Vaido4d ‘ALNNOD JI2NT LS
"3 OPR6E "ONM “"SOE "dML ‘8L BLL ‘€L-LL ‘O "93S
NI 9NIAT
vYalRo1d ‘FionN1 "AS L¥MOd 40 ALID
HO

SLNINIAOULINI NISYE
ISYNIVIA HLMON JI3NT "LS
40

SNV1d NOILON¥LSNOD

|:||"' s

]

1

1
st

r
1

IIJ

L0008 M
. mmuparyg Sopeeuyiu )

gEtio|sesyolg Bupssu)Busg Hajd

wos a0l /Enbwws Fyw-3
MPErZae (TLL] neya

PrEv-208 (TLL) IMOHG

FOSPLE YOIHOMS 'LUVNILE
SONIAY HITOVYE MM LOT

"Ml 'ONIYITANIONE 22LdYD
ALOPEN ‘T d YQIHOTS

F'd LHYNDHYW "d NIATLE

HIIANIONA

- OFTdIW Ensar

gy IgATE 4 "W OTTYHOO
“2d '"ANITEIOE YIINAYY
LLOHINEA AdHaAr

ZiHYH YOMI

34000 " HIHADLETHHD
HIADHIA 71 ATTAHNN
T AT Navr
MIENALE UKD VIDTH LV

'STVIOIAE0 ALID

HOLIFHIA SWILEAS ALITILN
HOAIFHIG SXHOM NS Nd
HIIRIONS A LD

HIDVHVYW ALID

MFEWIA UINNOD

MILWIN NINNOD

HIaWA W TI2NN0 D

HOAWVI DA

" HOAVM

dVIW NOILYD07

Page 19 of 51

EXHIRIT 2.0

APPLICATION 100826-33








































































1S JO £ abed

(1) uonels

(QADN-3) abejg

9¢

00+010 00+0€0 00+0S0 00+0.0 00+060 00+0L1L 00+0¢€ 00+0G | 00+0L1
_ __ g
N L B 8
Ve T .r....:.._..i.‘m ~— ~18IX3 "ANI
. / o1
Cl
—— : h_1.,.__.... v
e N H
......:........,..._..
g9 .
L€f9L o 699 ~ 9t
3341HOVad | B & 0Si9L ~ gn 0tk ol g
. QL L] e Ly 571 mmﬂw | h__.mﬂWw—.ﬂv 06" L
N ‘ax Voird R —— | M._u_ ) W 0B 2 oz Fm_‘
NNRG e o8 iy 4 Euuv Sl bv,_mm...mr v
o _ w8
s AVAMOYd—) — —— ¢t
2I1N}oni3e m \ ONIHOL ud ANG10D
..s:ﬁﬂw hn \ MNVE-40-dO1! / -
(15 1o | 39V.LS AVA € ¥A SZ "dOodd / \
TTEGER. IOVLS AVA € ¥A SZ “1LSiX3
NOSIHVdINOD FDVLS AVA-¢ HVIA-SC
1VNVYO v01-O
80002102 85
AR d LNSWHOVLLY
P £ SN AR T I A A S i

EXHIBIT 2.1 PAGE 1 OF 5

APPLICATION 100826-33



......

1S JO ¢ abed

Te
L,
&
N
(33} uoneys L
00+01L0 00+0¢€0 00+060 00+0.0 00+060 00+0L1 00+0¢C 1L 00+06 L 00+0.L1] 00+061 Q0+01LC G
8.,
m - \
-
]t (N
€4 "S:0-0ArS mH
.._._u..w.u-- rs JOVLS - 80
"LSIX3 “ANI AVA-€ (YA S =
\ | a3S0doyd | o 3¢
S| S e vl & W

B 8

i S~ $'0 ZIUS Pid

m,“-m oorus S T e q~ ¥ 0€91 mrw

w, 08’ 5. V7 'g'0 LjusS ¢ .....3“ O

ATho %_ 'S0 60YS oy Ly |8 s i 21 S

SX00 T : ol HoL
MNVE-40-dO1 e
m..:«u:._uam SIVIdNANL - /N5
uONREAS|T ItOM ¢ YMMUYd o va N \
.,.n_i_...n_m.__._iuuu“ﬁ NI¥O1 '3 {01 .
uonehe|d 15049 110 — | \ OLLDY \[ ve
aN3937 | IPVLS AVQ € YA SZ ONILSIX3 o

ZOw_m_<n__ZOO JOVLS AVA-€ "MVIA-GC
TVNVO S01-D

—

APPLICATION 100826-33

8000Z10Z 95
a AINJWHOVLLY



1S jJo g abed

(4) uoneys

ooﬁo.vo 00+0€0 00+0G0 00+0.0 00+060 O00+0LL OO+0EL 0Q0+0GlL 0QO0+DZL 00+08L 00+0lLZ 00+0€?
g S | H _ 9
......r f.r
....... ._./
\
'S'D 10-9 \
e ,"ASIXE "AN
_ - |
| R 7 IOVLS AVd € ¥A SZ GISOJONd, H
O .TLX.09°€ ‘S0 £0-9 .......A e , .
Iy . \ I “ ....................... . |
: fom. - -wlu —..—...xw llll lf.....l__l_
G40 §CSL © S 6049 ‘'S'D NJN—@ 2 00°51 Ik |
- po:oile 009+ — — RO | — Ol
089l {} O08'G] wm | wem | 00°ZlL 00°Ll \, 42 .pS -Z
1 put SRR T TR T N~
| _ ot ~=\
4G SIWYF LS o i 098 | . &
- ..Qm ﬁ H  OP6li \ e}
~= __, ‘s'acie W V0N " o
$'2 0189 |y 0l 6L = ubP ..N...m ®
e ol 50 hus | 2
; | WPSE- b 2
MNVE-40-dO)L | 1 @
AVM©YEVY AYMMYYd ‘ e — )
ONINOL ‘3 ‘A SNI¥dOH /.ONINOL "M| uda zzq_:;- dJ}M .99
‘1§ YAYNYD
ﬂhr =} ¥ | | . ﬁ QN
onas || INIINNUNL _
‘uopeAdia J1eM g “
uoljeae|y jopoo|g ) |
ionenera 1esco o I9V1S AV € VA SZ ONILSIX3 “ S61
n1wom4 |
- _ L€
| “ |
NOSIMVYdINOD ADVLS AVA-¢€ dVIA-GC
JVYNVYO 901-O
80002102 €S
heE e C e T | Q LNIJWHOVLLY
BEHETHE D W S AR T B A

EXHIBIT 24 PAGE 3 OF 5

APPLICATION 100826-33



16 JO 9 abed

(3) uoneyg

00+01L0 00+090 Q0+01LL 00+09} 00+01L2
_ S 0
I
“ F 4
#.....\___._.__.
Neeo 39VLS AVA-€ YA §Z 3S0dO¥Ud,
\a/ m
N
dou’ “ ﬂ
elX..09 - ....._.........._.....
'$'D 10-L .././ HOL1d "LSIX3 "ANI
N Ol
ST
*S'D 90U L S~ B
"§'0 PONL'S™D Z0-L &L .
SO SoUL _ el w
e mcE.m $3 0LYL _.m...........l..l..... ﬁm
.oz | ATD | |S oL w.w.wwmw —— = ——— GL @
m xoa-e z 59 biuL _m ‘$'D S1HL _ "$'D LZUL | =
"HG@ SAWVS "LS SO vo-L '§'o piuL §") ozHL ‘ATIND =
'S'D € LUL So6kul xoa w
Wl .99 -Z S u_‘mh,_, s zzu2 O
'aY Z1IATES | P _ __Y.09-€ dnano
| - Awmoniva 77 xoa
¥NVE-40-dOL ONIIOL 3 1
AMIdNYNL -ad VI9NT0A
2injanssg S - | - GC
| AVMNYVYA N\
HonEASIa HOM gy JOVLS AVA-C HA SZ ONILSIX3 onmiol w |
uopeAe3 10psdla TINEE. & d6-1
UOREAS]T 3SOID JIOM — -
aN3oTT ‘azvdor | .
&
NOSIHVYAdINOD d9VIS AVA-¢ HVY3IA-SC
JVYNVYO 201-0
8000210Z 9S
Pl lerneyn ey d INJWHOVLLY

REGNTNE R SERE

EXHIBIT 2.1 PAGE 4 OF 5

APPLICATION 100826-33



1G JO /¢ abed

(1) uonelg

00+000 00+0S0 00+001 00+0G| 00+002 | 00+0G¢
L , . : . _ . - . _ _ : : : , _ . : . - i , - : : m1
- 0
“
//.,
M\ 39VLS AVA-€ HASZ AIS0d0Id
“
.,.(../.... G
| dWD .ZL Y o
, '§*0 Z0-8 ...f/ HOLIQ "1S1X3 "ANI
| I\
'3 aTN Ol
: “
160 Zous "\
m BIEOUE (| r¢'9gouS
sovour M. T~
sawvr1s \l '$'0 OUAIVM | | .5 otde T~ =
=y \l| "ATN2 xo8 | dOY L96X.BY T § ~~
"y NISNIOHOr ; —t | . .......W.....
|-au zLiATas doV ., 96%,.81 - B 4............ 07
= 'aA18 0a33vIN INIINYUNL JyIWHSYD
2iN}oNAS
o uoneAsg e, - — . - - | 24 oo |
Gopeas|y Joposlg H ANVE-A0~doL ViINYO41TVYD _ {1 aou .96%.z2 -1 3¢
3S94D IO : _ _ “4L ot
aN3IDaAT dA9OV.LS AVA-C HASZ DNILSEXA
S6-1
0t

NOSINVAINOD 3OVLS AVA-€ ‘“UVIA-ST
TVNVD 801-D

8000Z10Z:8S
Q ANIJWHOVL1Y

— » — el

EXHIBIT 2.1 PAGE 5 OF 5

(QADN-Y) abeyg

APPLICATION 100826-33






ATTACHMENT D
SB 20120008

STAFF REPORT DISTRIBUTION LIST

. PORT ST. LUCIE NORTH BASIN IMPROVEMENTS.
== Application No: 100826-33

. Permit No: 56-00466-S

< INTERNAL DISTRIBUTION

EXTERNAL DISTRIBUTION

X Glend. Gareau, P.E. '

1~ X Jose Vega X Permittee - City Of Port St. Lucie

== X Hugo A. Carter, P.E. X EngrConsultant - Captec Engineering, Inc.
X Melinda Parrott
X ERC Maitin/St. Lucie
X Permit File GOVERNMENT AGENCIES

X City Engineer, City of Port Saint Lucie
X City of Port St Lucie - Planning Div
X St Lucie County Engineer

OTHER INTERESTED PARTIES

X Sierra Club - Central Flonda Group
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— ~ City Of Port St, Lucie

-y ——

_ 121 Sw Port St. Lucie Bivd

Port St Lucie FL. 34984

City Engineer, City of Port Saint Lucie
121 Sw Port St Luce Bivd
Port Saint Lucie FL 34984

St. Lucie County Engineer
2300 Virginia Avenue
Fort Pierce FL 34982

Sierra Club - Central Florida Group
F.0. Box 941692

Maitland FL 32794

Application No:  100826-33

STAFF REPORT DISTRIBUTION LIST

Captec Engineering, Inc.
301 Nw Flagler Avenue
Stuart FL 34854

City of Port St Lucie - Planning Div
121 Sw Port St Lucie Blvd
FPort St Lucie FL 34384-5099
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DEPARTMENT OF THE ARMY
JACKSONVILLE.DISTRICT CORPS OF ENGINEERS ATTACHMENT E
4400 PGA BOULEVARD, SUITE 500 SB #20120008
PALNM‘BEACH . GARDENS, FLORIDA 33410

December 1, 2010

REPLY TO
ATTENTION OF

Regulateory Division
Palm Beach Gardens Section
SAJ-2010-02589 (NW~SLR)

City of Port 3St. Lucie

c/o Patricia Roebling

121 .SW Port St. Lucie Boulevard
Port 5t. Lucie, Florida 34984

‘Dear Ms. Roebling:

Your application for a Department of the Army permit received
on October 4, 2010, has been assigned number SAJ-2010-02589. - A
review of the information and drawings provided shows the
proposed work 1s for lmprovements to the St. Lucie North Drainage
Basin resulting in the placement of fill within 0.03 acre of
waters of the U.S5. The precject is located within the C-104, C-
105, C-106, C-107, and C-108 Canals, in Sections 1, 5-8, 11-15,
and 17-18, Township 38 south, Ranges 39 and 40 east, Port St.
Lucie, St. Lucle County, Florida.

Your project, as depicted on the received drawings, is
authorized by Natlonwide Permit (NWP) Number 31. In addition,
project specific conditions have been enclosed. This
verification LS'va}id until the NWP 1s modified, reissued, or
revoked prior to March 18, 2012. It is incumbent upon you o
remain informed of changes to the NWPs. We will issue a public
notice when the NWPs are issued. Furthermore, 1f you commence or
are under contract o commence this activity beforée the date that
the relevant nationwide permit is modified or revoked, you will
have 12 months from the date of the modification or revocation of
the NWP to complete the activity under the present terms and
conditions of this nationwide permit. Please access the U.S.
Army Corps of Engineers” (Corps) Jacksonville District's
Regulatory webpage to access web links to view the Final
Nationwide Permits, Federal Register Vol. 72, dated March 12,
2007, the Cotrrections to the Final Nationwide Permits, Federal
Register 72, May 8, 2007, and the List of Regional Conditions.
The website address is as follows:

http://www.saj.usace.army.mil/Divisions/Regulatory/sourcebook.htm.

Please be aware this web address is case sensitive and should be
entered as it appears above. Once there you will need to click

Page 1 of 8
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on “Nationwide Permits:” These files contain the description of
the Nationwide Permit authorization, the Nationwide Permit
general conditions, and the regional conditions, which apply
specifically to this verification for NWP 13. Additionally,
enclosed is a list of the six General Conditions, which apply to
all Department of the Army authorizations. You must comply with
all of the special and general conditions and any project
specific condition of this authorization or you may be subject to
enforcement action. In the event you have not completed
construction of your project within the specified time limit, a
separate application or re-verification may be required.

The following special conditions are included with this
verification:

1. Within 60 days of completion of the work authorized, the
attached "Self-Certification Statement of Compliance"™ must be
completed and submitted to the U.S. Army Corps of Engineers.

Mail the completed form to the Regulatory Division, Special
Projects and Enforcement Branch, Jose Rivera, 4400 PGA Roulevard,
Suirte 500, Palm Beach Gardens, Florida 33410.

2. The Permittee understands and agrees that, if future
operations by the United. States require the removal, relocation,
or other alteration, of the structures or work herein authorized,
or 1f, in the opinion of the. Secretary of the Army or his
authorized representative, said structure or work shall cause
unreasonable obstruction to the free navigation of the nawvigable
waters, the Permittee will be required, upon due notice from the
U.S. Army Corps of Engineers, to remove, relocate, or alter the
structural work or obstructions caused thereby, without expense
to the United States. No claim shall be made against the United.
States on account of any such removal or alteration.

3. No structure or work shall adversely affect or disturb
properties listed in the National Register of Historic Places or
those eligible for inclusion in the National Register. Prior to
the start of work, the Permittee or other party on the
Permittee’s behalf; shall conduct a search in the National
Register Information System (NRIS). Information can be found at;
http://www.cr.nps.gov/nr/research/nris.htm. Infeormation on
properties eligible for inclusion in the National Registér can be
identified by contacting the Florida Master File Cffice by email
at fmsfile@dos.state.fl.us or by telephone at 850-245-6440.

Page 20of 8
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If unexpected cultural resources are enccuntered at any time
within the project area that was .not the subject of a previous
cultural resource assessment survey, work should cease in the
immediate vicinity of such discoveries. The permittee, or other
party, should notify the SHPO immediately, as well as the
appropriate Army Corps of Engineers office. -After such
notifications, project activities should not resume without
verbal and/or written authorization from the SHPO.

Tf unmarked human remains are encountered, all wocrk shall
stop immediately, and the proper authorities ncotified in
accordance with Section 872.05, Florida Statutes, unless on
Federal lands. After such notifications, project activities on
non-Federal lands shall not resume without verbal and/or written
authorization from the -Florida State Archaeclogist for finds
under his or her jurisdiction.

4. This permit does not authorize the placement of fill
within any adjacent wetlands depicted on the provided drawings.

5. The applicant shall abide by the attached construction
conditions for the Eastern Indigo Snake.

This letter of authorization does not obviate the necessity
to obtain any other Federal, State, or local permits, which may
be required. 1In Florida, projects qualifying for this NWP must
be authorized under Part IV of Chapter 373 by the Department of
Fnvironmental Protection, a water management district under
§. 373.069, F.S., or a local government with delegated authority
under §. 373.441, F.S5., and receive Water Quality Certification
(WOC) and Coastal Zone Consistency Concurrence (CZ2CC) (or a
waiver), as well as any authorizations required by the State "for
the use of sovereign submerged lands, You should check State-
permitting requirements with the Florida Department of
Environmental Protection or the appropriate water management
district.

This letter does not give absolute Federal authority to
perform the work as specified on your application. The proposed
work may be subject to local building restrictions mandated by
the National Elood Insurance Program. You should contact your
local office that issues building permits to determine 1if your
'gsite is located in a flood-prone area, and i1f you must comply
with the local building requirements mandated by the Natilonal
Flood Insurance Program.

Page 3 of 8



ATTACHMENT E
SB#20120008

If you are unable to access the internet or require a
hardcopy of any of the conditions, limitations, or expiration
date for the above referenced NWP, please contact Samantha 1.
Rice by telephone at 561-472-3530.

Thank you for your cooperation with our permit program. The
Corps Jacksonville District Regulatory Division is committed to
improving service to our customers. We strive to perform our
duty in a friendly and timely manner while working to preserve
our environment. We invite you to take a few minutes to visit
http://per2.nwp.usace.army.mil/survey.html and complete our
automated Customer Service Survey. Your input is appreciated -
favorable or otherwise. Again, please be aware this web address
13 case sensitive and should be entered as it appears above,

Simcerell,

"

f;_,\efwu,u%\

Samantha L. Rice
Prcject Manager

f.

e

Enclosures
Coples Furnished:
CAPTEC Engineering, Inc., Steve Marquart {smarquart@gocaptec.com)

CESAJ-RD-PE, Jose.J.Rivera@usace.army.mil
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GENERAL CONDITIONS
33 CFR PART 320-330 |
PUBLISHED FEDERAL REGISTER DATED 13 NOVEMBER 1986

1. The time limit for completing the work authorized ends on
date identified in the letter. Tf you find that you need more
time to complete the authorized activity, submit your reqgquest for

a time extensiocon to this office for consideration at least one
month before the above date 1s reached.

2. You must maintain the activity authorized by this permit in
good condition and in conformance with the terms and conditions
of this permit. You are not relieved of this requirement 1f you
abandon the permitted activity, although you may make a good
faith transfer to a third party in compliance with General
Condition 4 below. Should you wish to cease to malntain the
authorized activity or should you desire to abandon it without a
good faith transfer, you must obtain a modification of this
permit from this office, which may require restoration of the
area.

3. If you discover any previously unknown historic or
archeological remains while accomplishing the activity authorized
by this permit, you must immediately notify this office of what
vou have found. We will initiate the Federal and state
coordination required to determine 1f the remalns warrant a
recovery effort of if the site is eligible for listing in the
National Register of Historic Places.

4. If you sell the property associated with this permit you mustT
obtain the signature of the new owner in the space provided and

forward a copy of the permit to this office to validate the
transfer of this authorization.

5., If a conditioned water quality certification has been issued
for your project; you must comply with the conditilons specified
in the certification as special conditions to this permit. For

your convenience, a copy of the certification is attached 1f it
contains such conditions.

6. You must allow a representative from this office to inspect
the authorized ac¢tivity at any time deemed necessary to ensure
that it ‘is being or has been accomplished in accordance with the
terms and conditions of your permit.
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SELF-CERTIFICATION STATEMENT OF COMPLIANCE

Permit Number: NW-31
Application Number: SAJ-2010-02589

Permittee’s Name & Address (please print or type):

Telephone Number:

Location of the Work:

Date Work Started: Date Work Completed:

Description of the Work (e.g., bank stabilization, residential ox
commercial filling, docks, dredging, etc.):

Acreage or Sguare Feet of Impacts to Waters of the United States:

Describe Mitigation completed {(if applicable):

Describe any Deviations from Permit (attach drawing(s) depicting the
deviations):

*kAkFHxF* kI IArdkhkF kA hErx ik

I certify that all work, and mitigation (if applicable) was done 1in
accordance with the limitations and conditions as described in the
permlt. Any deviations as described above are depicted on the

attached drawing{s) .

Signature of Permittee

Date
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DEPARTMENT OF THE: ARMY PERMIT TRANSFER REQUEST

PERMIT NUMBER: SAJ-2010-02583 (NW-SLR)

When the structures or work authorized by this permit are
still in existence at the time the property is transferred, the’
terms and conditions of this permit will continue to be binding
on the new owner(s) of the property. Although the construction
period for works authorized by Department of the Army permits is
finite, the permit itself, with its limitations, does not expire.

To validate the transfer of this permit and the associated
responsibilities associated with compliance with 4its ‘terms and -
conditions, have the transferee sign and date below and mail to
the U.S. Army Corps of Englineers, Enforcement Section, Post
Office Box 4970, Jacksonville, FL 32232-0019.

(TRANSFEREE - SIGNATURE) (SUBDIVISION)
(DATE) ~  (LOT)  (BLOCK)

(STREET ADDRESS)

(NAME-PRINTED)

(MAILING ADDRESS)

(CITY, STATE, ZIP CODE)
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SB #20120008
St. Lucie North Drainage Basin Improvements

A. - The contracting-officer shall require that any.class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which:is to be employed under the contract shall
be classified in conformance with the wage determination. The contracting otficer shall approve an

additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

(1) The work to be performed by the classification requested 1s not performed by a classification
in the wage determination; and

(2) The classification is utilized in the area by the construction industry; and

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

B. - If the contractor and-the laborers and mechanics to be employed in the classification (1f known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits:where appropriate), a report of the action taken shall be sent
by the contracting officer to the Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or
an authorized representative, will approve, modify, or disapprove every additional classification action
within 30 days of receipt and so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time 1s necessary.

C. - In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage

rate (including the amount designated for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of

the contracting officer, to the. Administrator for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and so advise the contracting
officer or will notify the contracting-officer within the 30-day period that additional time 1s necessary.

D. - The wage rate (including fringe benefits where appropriate)} determined pursuant to paragraphs
(a)(1)(i1) (B) or (C) of this section, shall be paid to all workers performing work 1n the classification
under this contract from the first day on which work is performed in the classification.

(3) Fringe Benefit Information:

A. - Whenever the minimum wage rate prescribed in the contract for a class of laborers ormechanics
equivalent thereof.

(4) Fringe Benefit Costs:

A. - If the ¢ontractor does not make payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the amount-of any costs reasonably
anticipated in providing bona fide: fringe benefits under a plan or program, provided that the Secretary
of Labor has found, upon the written request-of the contractor, that the applicable standards ot the
Davis-Bacon Act have been‘met. The Secretary of Labor may require:the contractor to set aside

in a separate account assets for the meeting of obligations inder the plan or program.
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B. - Withholding. The (write in:name of'Federal Agency or the loan or grart-recipient) shall upon its
own action or upon writténrequest of an aiithorized:representative of the Department of Labor
withhold or cause to be withheld from the contractor under this contract or any other Federal contract
with the same prime contractor, or any other federally-assisted contract subject to Davis-Bacon
prevailing wage requirements, which 1s held by the same prime contractor, so much of the accrued
payments or advances as may, be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of
wages required by the contract.. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work (or under the United States
Housing Act of 1937 or under.the Housing Act of' 1949 in the construction ot development of the
project), all or part of the wages required by the contract, the (Agency) may, after written notice to the
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension
of any further payment, advance, or guarantee of funds until such violations have ceased.

C. - Payrolls and basic records. (1)-RPayrolls and basic records relating thereto shall be maintained by
the contractor during the course-of the work and preserved for a period of three years thereafter for all
laborers and mechanics working:at'the site of the work (or under the United States Housing Act of
1937, or under the Housing Act of 1949, in the construction or.dévelopment of the project). Such
records shall contain the name, address, and social security number of each such worker, his or her
correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated
for bona fide fringe benefits or cash equivalents thereof of the types described 1n section 1(b)}(2)}(B) of
the Davis-Bacon Act), daily and weekly number of hours worked, deductions made and actual wages
paid. Whenever the Secretary of-Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any
laborer or mechanic include the.amount of any costs reasonably anticipated in providing bénefits
under a plan or program described.in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall
maintain records which show that the commitment to provide-such benefits 1s enforcéable, that the
plan or program is financially responsible, and that the plan or program has been communicated in
writing to the laborers or mechanics affected, and records which show the costs anticipated or the
actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee pro grams,.'the-;égistration of the apprentices and trainees, and the ratios and
wage rates prescribed in the applicable programs.

(5) Payroll Information::

A. - The contractot.shall:submit weekly for each week in which any contract work is performed a
copy of all payrolls to the; (writeiin name of appropriate federal agency) if the agency is a party

to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the
appllcant Sp{}IlSDI‘ or:owner, as'the case may be, for transmission to the (write in name of agency).
The payrolls submitted.shall set out.accurately'and completely all of:the information required to be
maintained under.29 CFR 5. 5(a)(3)(1), except that full social security numbers and home addresses
shall not-be: included on weekly transmittals. Instead the payrolls shall only need to include an
individually 1dent1fymg number for each employee (e.g., the last four digits of the employee's social
security number). The required weekly payroll information may be submitted in any form desired.
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Optional Form WH-347 is available for this purpose from.thé Wage.and Hour Division Web site at
http://www.dol.gsov/esa/whd/forms/wh347instr.htm-or-its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each

covered worker, and shall provide them upon request to the (write in name of appropriate federal
agency) if the agency is a party to the contract, but if the agency is'not such a party, the contractor will
submit them to the applicant; sponsor, or owner, as the case may be, for iransmission to the (write in
name of agency), the conttactor, or'the Wage and Hour Division of the Department of Labor for
purposes of an investigation:or dudit of compliance with ptevailing wage requirements. It 1s not a
violation of this section for a prime.contractor to require a'subcontractor to provide addresses and
social security numbers to the prime contractor for its own records, without weekly submission to the
sponsoring government agency (or the applicant, sponsor, or owner).

B. - Each payroll submitted shall be accompanied by a *"Statement of Compliance," signed by the
contractor or subcontractor or his‘or her agent who pays or supervises the payment of the persons
employed under the contract.and shall certify the following:

(1) That the payroll for the payroil period contains the information required to be provided under
Sec. 5.5 (a)(3)(ii).of Regulations, 29'CFR part 5, the appropriate information is being
maintained under Sec. 5.5 (a)(S)(l) of Regulatlons 29 CFR part 5, and that such information is
correct and complete;

(2) That each laborer or mechanic (including:each helper, apprentice, and trainee) employed on
the contract during thepayroll period has been paid the full. weekly wages earned, without
rebate, either directly or inditectly, and that no deductions have been made either directly or
indirectly from the full wages eamned, other than permissible déductions as set forth in
Regulations, 29 CFR part.3;

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

C. - The weekly submission of a properly executed certification set forth on the reverse side.of
Optional Form WH-347 shall satisty the requirement for'submission of the " Statement of
Compliance" required by paragraph (a)(3)(i1)(B) of this section.

D. - The falsification of any of the above certifications may subject the contractor or subcontractor to
civil or criminal prosecttion under sectioni 1001 of title.18 and section 231 of title 31 of the United
States Code.

(iii) The contractor,or siibcontractor shall make the records required under paragraph (a)(3)(i) of this
section avdilable for: inspection, copying;:or transcription by authorized representatives of the (write
the name-of*the agency) or the: Department of Labor, and shall permit such.representatives to
interview employees:during workmg hours.on the job. If the ¢ontractor or subcontractor fails to
submit therequiréd records or to make them available, the Federal agency may, after written notice to
the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the
suspension of any further payinent, advance, or guarantee of funds. Furthermore, failure to submit the
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required records upon request of to make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

(4) Apprentices and trainees--(1) Apprentices. Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are employed pursuant to and individually
registered in-a bona fide apprenticeship program registered with the U.S. Department of Labor,
Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship. Agency recognized by the Office, or if'a person is employed in
his.or her first 90 days of probationary employment as an-apprentice in such an apprenticeship program,
who 1s not individually registered 1n the program, but who has been certified by the Office of
Apprenticeship Traiming, Employer and Labor Services or a State Apprenticeship Agency (where
appropriate) to be eligible for pmbatmnary employment as:.an apprentice. The allowable ratio of
apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under the registered program. Any worker listed on
a payroll at an apprentice wage rate, who.is not registered or otherwise employed as stated above, shall be
paid not less than the applicable:wage rate on the wage detérmination for the classification of work
actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor is performing construction on a project
in a locality other than that in which its program 1s registered, the ratios and wage rates (expressed in
percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered
program shall be observed. Every apprentice must be paid at not less-than the rate specified in the
registered program for the apprentice's level of progress, expressed as a percentage of the journeymen
hourly rate specified in the applicable wage determination. Appre'ntices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Adminmistrator determines that a different practice
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination. In the event the Office of: Apprenticeship Training, Employer and Labor Services, or a
State Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined
rate for the work performed until an acceptable program is approved. |

(it) Trainees. Except as provided in 29 CFR '5.16, trainees will not be permitted to work-at less
than the predetermmed rate-for the work performed unless they are-employed pursuant-to:and mdlwduaﬂy
registered 1n-a'program which hasireceived prior approval, evidenced by formal certification by the U.s.
Department of Labor, Employment.and Training Administration. The ratio of trainees to journeymen on
the job site shall not be:greater than permitted under the plan approved by the Employment and Training
Administration. Every trainee must be paid at not less than the rate specified in the approved program for
the traineé's level of progress, expressed as a percentage of the journeyman hourly rate specified m'the
applicable wage detérmination. Trainees shall be paid fringe benefits in accordance with the provisions of
the trainee’program.. If thetrairiee program does not mention fringe. benefits, trainees shall be paid the full
amount of’ frmge benefits listed on the wage determination unless the Administrator of the Wage and
Hour Division determines.that there is an apprenticeship program associated with the corresponding
journeyman wage.rate on the wage determination which provides for less than full fringe benefits for
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apprentices. Any employee listed on the payroll at a trainee rate who is not.registered and participating in
a training plan approved by the. Employment and Training Administration shall be paid not less than the
applicable wage rate on the wage determination for the classification of work actually performed.. In
addition, any trainee performing work on the job site in excess.of the ratio permitted under-the registered
program shall be paid not less than the applicable wage rate on the wage determination for the work
actually performed. In the event the Employment and Training Administration withdraws.approval of a
training program, the contractor'will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program 1s approved.

(u1) Equal employment opportunity. The utilization of’ apprentlces trainees and journeymen

under this part shall be in conformity with the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which ar¢ incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained in
29 CFR 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal agency)
may by appropriate instructions require, and also a clause requiring the.subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by
any subcontractor or lower tier subcontractor with all the confract c¢lausesin 29 CFR 5.5.

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29

CFR 5.12.

(8) Compliance with Davis-Bacon and;Related.Act requirements. All-rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this
contract shall not be subject to-the general disputes clause of this contract. Such disputes shall be:resolved
in.accordance with the procedures:of the Department of Labor set forth in 29 CFR parts-5,.0, and 7.

Disputes within the meamng of this clause include disputes between the contractor (or: any-of its
subcontractors) and theicontracting agency, the U.S. Department of Labor, or the employees or their
representatives.

(10) Certification of ehg1b111ty (1) By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm'who has an interest in the contractor's firm is a person or firm ineligible

- to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12¢a)(1).

(i1) No part of this contract shall be:subcontracted.to any person or firm ineligible for award of a
Government contract by virtue of-section 3(a) of the-Davis-Bacon Act or 29 CFR 5.12(a)(1).

(ii1) The penalty formaking tfalse statements is prescribed in the U.S. Crimunal Code, 18 U.S.C. 1001.
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(b) Contract Work Hours.and ‘Safety ‘Standards Act. The.Ageéncy Head shall causé or require the
contracting officer to,insert the-following:clauses set forth in paragraphs (b)(1), (2), (3), and (4) of this
section in full in-any contract in an amount in excess of $100,000 and subject to the overtime
provisions of the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in
addition to the clauses requitred by Sec. 5.5(a) or 4.6 of part 4 of this title. As used in this paragraph,,
the terms laborers and mechanics include watchmen and guards.

(1) Overtime requirements. No contractor or sub

contractor contracting for any part of the

conract work which may require or involve'the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any workweek in which he or she 1s
employed on such work to work in excess of forty hours in such workweek unless such laborer

or mechanic receives compensation at a rate not

less than one and one-half times the basic rate

of pay tor all hours worked 1n excess of forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
clause set forth iparagraph (b)(l) of this section the contractor and any subcontractor responsible
therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall
be liable to the United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory), for liquidated damages. Such
liquidated damages shall be: computed with respect.to-each individual laborer or mechanic,
including watchmen and guards, employed in violation of the clause set forth in paragraph (b)(1)
of this section, in the sum 0f:310 for each calendar day on which such individual was required or
permitted to work in excess of the standard workweek-of forty hours without payment of the
overtime wages required by the clause set forth in paragraph (b)(1) of this section.

(3) Withholding for unipaid wages and liquidated damages. The (write in the name of the Federal
agency or the loan or grant recipient) shall upon its own action.or upon written request.of an
authorizedrepresentafive of'the Department of Labor withhold or cause to be withheld, from
any moneys payable:on account.of work performed by the contractor or subcontractor under any
such contract or any other Federal contract with the same prime contractor, or any other N
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which
is held by the same prime contractor, such sums as may be determined to be necessary to:satisfy
any-liabilities of such contractor or subcontractor for unpaid wages and liquidated damages ‘as
provided in the clause set forth in paragraph (b)(2) of this section.

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts-the clauses set
forth.in paragraph-(b)(1) through (4) of this section and also a clause requiring the subcontractors:
to include theseclauses'in any lower tier subcontracts. The primhe contractor shall be responsible
for compliance by any:subcontractor or lower tier subcontractor with the clauses set forth in
paragraphs/(b)(1) through (4) of this section.

(¢) In-addition to‘the clauses contained in paragraph (b), in.any contract subject only to the Contract
Work Hours and Safety Standards:Act and not to any of the other statutes cited in Sec. 5.1, the

Agency Head shall cause or require the contracting off

icer to insert a clause requiring that the

contractor or subcontractor shall maintain payrolls and

basic payroll records during the course of the’

work and shall préserve them for a.period of three years from the completion of the contract for all
laborers and mechanics, including guards and watchmen, working on the contract. Such records shall
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contain the name and address.of each suchiemployee, social security number, correct classifications,
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and actual
wages paid. Further, the Agency Head shall cause or require the contracting officer to insert in any
such contract a clause providing that the records to be maintained under this paragraph shall be made
available by the contractor or subcontractor for inspection, copying, or transcription by authorized
representatives of the (write the name ot agency) and the Department of Labor, and the contractor or
subcontractor will permit such representatives to interview employees during working hours on the

job.

Balance-of page left blank intentionally,
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CITY-OF PORT ST. LUCIE

ST. LUCIE NORTH
DRAINAGE BASIN IMPROVEMENTS

SB #20 120008 Bid Reply Sheet-Schedule A

Contractor.is'to fully understand that the Lump Sum or:Unit Price'for all:itemns shall include a sufficient allowance for the comp!etmn of alf work for this

project,.including but not Ilmlted to, all prefit and’ nverhead mcndentals bundlng, al! Iabnr ‘supervision, testmg, machinery, equipment, tools, mater;als
dewater:ng, (incidental dewatermg trenches / tempnrary ditch}, services, utifity restramts glands straps coordination with utility companies; clean up
and other means of construction necessary.to cumplete the described work. An electronic copy of this bid reply shouid be included in bid response,

COMPANY NAME:

S B SCHEDULE1SS TRUCTURE:8-01iinisnsgsy AR e

DESCRIPTION unr | BT it pRICE BID TOTAL

S L ';E- %Emm
= .|'-|'|'
" = -

S A R T R

MOBILIZATION $ .

MAINTENANCE OF TRAFEIC $ -

FLOATING TURBIDITY BARRIER g -

STAKED SILT FENCE LF 395 $ -

CLEARING & GRUBRING (INCLUDES SELECTIVE C&G) LS 1 3 -

SURVEY WORK & PREPARATION OF AS:BUILT DRAWINGS LS 1 $ -

Total for General tems - - 5 -

FE R T R s S S ROADWAY. AND DRAINA GEZEE My bl iy %f*%ﬁ? R T

7 |120-6 EMBANKMENT (FILL} _ CY 125 5 )

8 [400-1-2 CLASS 1 CONCRETE (ENDWALLS) CY 25 $ -

9 [430-94-5 DESILTING PIPE (61" OR GREATER) LF 464 $ -

10 |530-78 RIPRAP - ARTICULATING . BLOGK SY 183 % -

t11550-10-220 [FENCING (TYPE 'BY) (5.1-6.01 (STANDARD) LF 106 $ -

12 |999-09-998 |MANATEE GRATE (ALUMINUM) {72 DIA CPENING) EA 4 $ . -
13 1999-99-899 |MANATEE PROTECTION ACTIVITIES & SIGNAGE LS 1 $
' Total for Roadway and Drainage $

SLE B PLANTING & GRASSING i s s

SDDDING
JIRRIGATION REPAIR ALLOWANCE

14 ?5 -

15 |599-999
SR i ﬁ*@%ﬁ Bk g {‘?M ) CHEDULE 'faf S UB- TOTAL@&@? %“ . ,ﬁ%% g i E? 5 ﬁﬁ?@%—f
g‘ﬁxSCHEDULE?E S C-108 CANAL* CLEARING & RE GRADING Gl SR e

L;EE PA L S-EM UNIT PRICE

T
%%ﬁi%'%“éj ; -

1 101-1 MOBILIZﬂ*IDM
2 104-13-1 STAKED SILT FENCE |
3 [110-1-1 CLEARING & GRUBBING (INCLUDES SELECTIVE C&G)
Total for General ftems.|

N ﬂ: % H*n:* TOTAL%%%W ,‘5
B , ﬁ%SCHEDULE 3 ﬂ'*c-foa CANAL: DETENTION AREAYI B

LINE | PAY ITEM
D PTIO
ESCRI o

s ;.E%??GENEML%ITEMS;E. e

UNIT PRICE

, :1. 101’1‘?1 MOE‘-IL?ZATIGN '
2. 1104-13-1 ST_A_P_{ED__SIITT FE_NCE _
3 CLEAEENG'& GRLIE-BFNG-(INCLUDES-SELECTIVE C&GJ
. Total for General ltems |.

i PLANTING & GRASSING%&%%&& %ﬁ%’%% ﬁ%&ﬁﬁﬁ
S5Y 150

B R T T Mﬁ%
LINE F‘AYITEM
!
B S TR e i

e R e

1 1ﬂ1«1 MDB!LIZATIDN LS 1 $ -
Z 102-1 MAINTENANCE DF TRAFFIC LS L P -
3 104-11 FLOATING TUREIDITY BARRIER LF 85 b -
4 104-13-1 STAKED SILT FENCE LF 410 & -
5 110-1-1 CLEARING & GRUEEING (INCLUDES SELECTIVE C&G) LS 1 b -
6 198-1 SURVEY:- WDRK & PHEPARATIDN OF AS-BUILT DRAWINGS 1S 1 5 -

) Total for General iteims -- P -
Date Primed; 3/5/2012 Page 1 of § 2U120008-BM-St Lucie North Bid Reply Schedule At



CITY OF PORT ST. LUCIE

ST. LUCIE NORTH
DRAINAGE BASIN IMPRO VEMENTS

SB #201‘20008 8id Reply Sheet-Schedule A

Contractor is.to fully understand’ that the'Lump Sum ﬂl"«Uﬂlt Price -for-all items shall include .a:sufficient allowance for the cnmpletmn of all work for this
project, including but not limited: to, all, profit ‘and- ﬂverhead mcldentals, bonding, all Iabnr supervision, testing, machinery, equ:pment ools, materials, .
dewatering, {incidental dewatermg trenches /- temporary ditch), services, utility FEStrEllntS glands, straps, coordination with utility cnmpames clean up
and other means of construction necessary to cumplete the described work. An electronic Copy of this.hid reply should be included.in bid respunse

ATl L) Gl e ey 1 AR T e r
LA "' e Hl‘#-%i— {ﬁ e A T Rt t i e R
Ee L BT g i R 2 e I T

" q.l N

_ R Y, SR
120 6 EMEANKMENT [FILL]
530-78 RIPRAP - ARTICULATING BLOCK SY
Total for Roadwa and Drainage

SRR T R A R . PLANTING. & GRASSING i sny é&%ﬁf*",,

T
RN R e ﬁ%ﬁ%ﬂﬁw =
' -DESCRIPTION UNIT EST UNIT PRICE
NO. NO. anf
' Mo i i%ﬁﬁﬂﬁﬁhﬁ@ﬁﬁ?ﬁﬁ;ﬁ S T “A T B T e oo

B e IR T e O O T
1 [101-1 MOBILIZATION LS 1 3 ]
Z 104-11 FLOATING TURBIDITY BARRIER LF 280 L3 -
3 104-13-1 STAKED SILT FENCE _ LF 1,380 3 -
4 [11041-1 GLEARING & GRUBBING (INCLUDES SELECTIVE C&G) LS 1 $ -
Total for General ltems - o —- 5 -

St R e e e

SRR R TDTAL%L@E%W
MO SCHEDULE 6: C-‘IOH CA NAL%DETENTION

-
: ';."" sy G P A T R T
htry (R . A ko, N B =
5 L ) N T LAY e TR TR - H

101-1 MDBILIZATIDN

1
104-11 FLOATING TURBIDITY BARRIER 200
104-13-1 STAKED SILT FENCE 1,235
110-1-1 CLEARING & GRUBBING (INCLURES SELECTIVE C&G) 1
Total for (General ftems

i e R SRR PLANTING & GRASSING s asmnme o

= T —— SODDING

Total for Planting and Grassing

M%ﬂ%ﬁﬁ@ e Mg 'SCHEBULE;E SUB-TOTA L%?%i% than St F sk g
SRR %‘?"MMCHEDULE 720k "STRUCTURE:8:06 %ﬁ%%ﬁ S ag%;fm e st
EST
UNIT UNIT PRICE
1 [101-1 mmaluzmczm |_'s 1 $ -
2 ]102-1 MAINTENANCE OF TRAFFIC LS 1 $ ;
3 |104-11 FLOATING TURBIDITY BARRIER LF 120 $ -
4 [104-13-1 STAKED SILT FENCE LF 475 $ -
5 ]110-1-1 CLEARING & GRUBBING | LS 1 $ -
6 |199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS LS 1 $ -
Total for General items — -- - 5
B N e e e i 5. % ROADWA Y.AND:DRAINAGE S5iiwsviisns A
7 [120-5 CHANNEL EXCAUATIUN [ALLOWANCE}
8 1524-2 CONGRETE SLOPE PAVEMENT ({FABRIFORM REPAIR ALLOWANCE)
9 |524-2-3 CONC.. SLOPE: PAVEMENT, NON-REINF. (5% {REPLACEMENT, ALLOWANCE)

Total for Raadwa .and Drama e
RN

*:W@«@%@@scrfenu:.sr?sus mmm%“
i :' "w 'SCHED ULE 8= C:

UNIT PRICE BiD TOTAL
ol SRR SRR T .?’*%%i%ﬁéééﬁaﬁ e e 2 TS RS
1 101 1 MDEILIZATIDN LS S $ -
2 102-1 MAINTENANCE QF THAFFIG LS_ 1 $ -
3 1D4-'|1 ELDATJNG TUR_BIDI_TY BARRIER LF 105 $ -
4 1{]4~13 1 STAKED SILT-FENCE LF 1,850 % -
Date Printed; 3/5/2012 . Fage 2 of § Z0120008-BM-St l.ucie North Bid Reply Schedute At



CITY OF PORT ST, LUCIE

ST..LUCIE NORTH
DRAINA GE BASIN. IMPROVEMENTS

SB #201 20008 Bid Reply Sheet—Schedufe A

Contractor is to fully understand that the Lump:Stmor Unit: Prlce for: all items shall Jaclude-a:
project, including but not hmfted to, all profit-and nverhead in c:dentais bundlng,
dewatering, (incidental dewaterlng trenches / temporary dltch}, Services, utility restramts,

and other means of construction: necessary to complete the described work. An.electronic C

5 CLEARING & GRUBBING
6 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS
AV e e e e

120-1 EXCAVATION (CUT)
8 [425-1-521  ITYPE 'C'INLET (=< 101

10 |430-175-124 (24" REINFORCED CONCRETE PIPE

11 [430-175-218 |14"x 23" ELLIPTICAL REINFORCED CONCRETE PIPE

12 |430-982-129 MITERED END SECTION (247

13 |430-982-625 (MITERED END SECTION (14"x 23"

14 15221 CONCRETE SIDEWALK: 4" THICK

15 |524-2-3 CONCRETE SLOPE PAVEMENT, NON-REINFORGED (5")

e e %ﬁhﬁﬁﬁ%ﬂ%@’%{ PLA
SODD!NG

1 1014 MDBILIZATIDN |

2 }102-1 MAINTENANCE OF TRAFFIC

3 |104-11 FLOATING TURBIDITY BARRIER

4 (104131 |STAKED SILT FENCE

5  [110-1-1 CLEARING & GRUBBING

6 [190-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS

R N e
7 [120-5 CHANNEL EXCAVATION

8 ° (430-175-118 [18" HIGH DENSITY POLYETHYLENE PIPE.
9 1430-882-125 MITERED END-SECTION (18"

10 [430-94.3 DESILTING PIPE (37" 48"

11 [530-78 RIPRAP - ARTICULATING BLOCK

SDDDING
IRRIGATION REPAIR ALLOWANCE

e e o S N SCHEDULE [9:SUB.
S '“a'%%%@smmws 10.2'C-104 CANALSS TRUCTURE 4-a3 Sl J i

9 |425-1-551 TYPE 'E’ INLET (=< 10') (INCLUDES-WEIRS, WEIR GUARD, BAFFLE, ETC.)

Total for Roadway and Drainage
NTING'&IGRASSING i

Total for Planting and Grassing

@% SCHEDULE 8 SUBZTOTA Lﬁ%fﬁ

Total for Roadway and Drainage
R EPLANTING & GRASSING ;53w

Total for General liems
"DRAINAGE &

MDEILIZATIDN

2 [102:1 MAINTENANCE OF TRAFFIC

3 [104-17 FLOATING TURBIDITY BARRIER

4. 1104-13-1 STAKED SILT FENCE

5  |110-1-1 CLEARING & GRUBBING

6 {199-1 SURVEY. WORK & PREPARATION OF AS-BUILT DRAWINGS

7 (120 CHANNEL EJ{CAUATIGN {ALLOWANCE]

8 430-175-118 (18" HIGH DENSITY POLYETHYLENE PIPE
9 |430-982-125 IMITERED.END. SECTION:(18Y)

10 |524.2-3 CONCRETE SLOPE PAVEMENT, NON:REINEORCED (5

Total for Roadway and Dramage

LS PLANTING &' GRA SS!NG e

Total for General ftems

‘ROADWAY:AND DRAINAGE. Y S R

Total for Planting and Grassmg -

e et %ﬁ% tg%SCHEDULE TG?SUB-

IR06E %ﬁi

Date Printed: 3/5/2012 Page 3 of &
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sufﬁcrent allowance for the completion of all' work for this
all Iabnr supervision, testing,. machinery, equipment, tools; materials,
glands, straps, coordination with utility Ccmpantes, clean up
apy of this bid reply shouid be included in 'bid response.

.

LS
LS

e f@ﬁ &2

BiD TOTAL

e G S e
LS 1 $ -
LS 1 5 -
LF 155 & i}
LF 1,310 3 -
LS 1 5 -
LS 1 $

Total for General items | 3
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CITY OF PORT ST. LUCIE

ST. LUCIE NORTH
DRAINAGE BASIN IMPROVE MENTS

SB #20 120008 Bid -Reply Sheet-S chedule A,

Contractoris to fully understand that the. Lurn,r.:-'Sum .or-Unit ‘Price for: all.items shall’ mciude a sufﬁc:ent alluwance f:::nr the completion of all work for this
project, including but not limited to, all profit-and uverhead mcldentals bending, aII Iabnr supervision; testing, machinery, equipment, tools, materials,
dewaterlng, (incidental dewatermg trenches / tempﬂrary drtch], services, utility rEEtralnts, glands, straps, cﬂnrdmatmn with utility companies, clean up
and other means of. cnnstructmn nemssaw to cumplete the described work, An electronic copy of this: bid reply should be included in bid’ response,

LINE | PAY ITEM B
NO. DESCRIPTION

W *ﬁf@ﬁ*&?‘ e e e LR P M GENERALIITEMS 5% LR L b

o =

BID TOTAL

1 [101-1 MOBILIZATION LS
2 10241 MAINTENANCE OF TRAFFIC LS
3 [104-11 FLOATING TURBIDITY BARRIER LF
4 1104-13-1 STAKED SILT FENCE LF
5 [110-1-1 CLEARING & GRUBBING {(INCLUDES REGRADING) LS
6 [199-1 SURVEY WORK & PREPARATION OF AS-BUILT CRAWINGS LS
Total for General Items
Bl A e b St g mﬁfﬁm%%wﬁmmm Y:AND!DRAINAGE &5, 55
7 |334-1-13A  [SUPERPAVE ASFHALTIC CONCRETE (SP-9.5) {1" THICK) (ADDITIONAL C}VEHLAY} sv
8 1327-70-1 MILL EXISTING ASPHALT PAUEMENT[‘I DEPTH) SY
9 |430-175-224 (19" X30" ELLIPTICAL REINFORCED CONCRETE PIPE (INCL. PAVT RESTORATION) LF
10 |430-175-242 34"« 53" ELLIPTICAL REINFORCED' CONCRETE PIPE LF
1t 1430-982-627 IMITERED END SECTION (19" X307 EA
12 |430-982-640 |MITERED END SECTION (34"x 53") EA
13 (530-78 RIPRAP - ARTICULATING BLOCK SY
Total for Roadwa and Drainage -- -~

ra AP
-

SR R R S

Total for Planting and Gra ssing
I SCHEDULE:11:SUB:TOTAL Zﬁfﬁﬁﬁ% Y iE B

c:HEﬂULmz >:C-104 CANALPIPE 4:05703 Lrnh A it o mgﬁmﬁ g@ﬂ%ﬁ

EST
St i e GENERALS e o o el sl VBT SITE, B

1 110141 MDB!LIZATIDN LS

2 |102-1 MAINTENANCE OF TRAFEIC LS

3 [104-11 FLOATING TURBIDITY BARRIER LF

4 [104-13-1 STAKED SILT FENCE LF

5  {110-1-1 CLEARING & GRUBBING | _ LS

6 [199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS LS
_ Total for Generaf ltems

e R B iR e ROADWAYAND' DRAINAGE G ﬁ%ﬁw

7 11206 EMBANKMENT. (FILL) (ALLDWANCE) CY

8 |400-2-2 CLASS II'CONCRETE (ENDWALLS) CY

9 1415-1-1 REINFORCING STEEL (ENDWALLS) LB

0 1430-175-160 |60" REINFORCED CONRETE.PIPE (INCLUDES PAVEMENT RESTORATION) LF

11 |536-73. GUARDRAIL REMOVAL (INCLUDES' SALVAGE'& DELIVERY TQ CITY) LF
Total for Rnadway and ﬂrama e

S‘F

Total for Planting and Grassing -
AT B T T S CHEDULE: i12:8 UB-TOTAL%%%% — R e
W ;SCHEDUEE 13720105, CANAL-EIEE?&OQ%%F&% Sar 29

MDEILIZAT#DN

1 [101-1
2 102-1 MAINTENANCE OF TRAFFIC

3 [104-171 FLOATING TURBIDITY BARRIER

4 |104-13-1  [STAKED.SILT. FENCE

5  [110-1-1 CLEARING & GHUBBING

& 1999 SURVEY WORK & PREF‘ARATIDN OF AS-BUILT DRAWINGS

_ Total for General tiems --
ST e SRR SRR T ROADWA AY'AND'DRAINAGE i, s5itn SRR s
7 1zn r: EMBANHMENT {FILL} | cY
8 [334-1-13A  |SUPERPAVE ASPHALTIC CONC. {TRAFFIC C) (1" THICK) (ADDITIONAL CVERLAY) SY
9 |400-1-2 CLASS I,CONCRETE {ENDWALLS} g
10 )425:1.581 INLET {Q[TCH BOTTOM:TYPE Hj) {<=10" EA

11 1430-175-154 54" REINFORCED CONCRETE PIPE (INCLUDES: PAVEMENT RESTORATION)

Total for Roadway and ﬂrafnage
"‘E@f”‘* LR ER e »Wi@“ﬁ ¥ PR AT EPUANTING & GRASSING F5eopliitsslie, o

Eﬁaté I]:?_'_'rfntec_i:ﬁ'.f_w_.._?mz Page 4 of §
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CITY OF PORT ST LUCIE

ST. LUCIE NORTH
DRAINAGE BASIN IMPROVEMENTS

SB.#20120008 Bid ‘Reply Sheet-Scheduie A

*

Contractor is to'fully understand that the Lump Sum or- Unit Price for-all items.

project, including but not Ilmlted to, :al, profit
dewatering, (incidenta!
and. other

12 |575-1

SODDING

and overhead, mcu::lentals bonding,
dewatermg trenches / tempnrary ditch), services, utility
means of construction necessary. to completeithe described work. An

- Total for Planting and Grassing

B SCHEDUEEMS SUB: TOTAL%%%“‘”%???

1‘% %F-s@rn: SCHEDULE{14 '56"'

Svveg
LINE | PAYITEM
NO, DESCRIPTION
SRR G e b R N GENERALITEMS i
1 101-1 MDBILFZAT!DN
2 102-1 _MAINTENANCE OF THA_I‘-'FIC N
3 104-11 FLOATING TURBIDITY BARRIER
4 104-13-1 STAKED SILT FENCE
5 110-1-1 CLEARING & GRUBBING
B 199-1% - |SURVEY WORK & F’REF‘ARATIC}N OF AS-BUILT DRAWINGS
Total for General !tems
Wﬁ%m S S R eer SRR EE Al BT LTI 20 ROADWAYAND 'DRAINAGE 5534
120-6 EMBANKMENT (FILL)
E 400-1 -2 CLASS | CDNCRETE [ENDWALLB]
9 430-175-154 |54" REINFORCED GDNCRETE FIFE {INCLUDES F‘AUEMENT RESTDRATIDN}
Total for Roadway and Draina Je

MOBILIZATION

1ﬂ1-1

2 10241 MAINTENANCE OF TRAEFIC

3 [104-11 FLOATING TURBIDITY BARRIER

4 |104-13-1 STAKED SILT FENCE

5 [110-1-1 CLEARING & GRUE-EING}

6 [199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS

5;-;;{“_“-“. o b e / A _ﬁ.}, 5:::';:‘,;:--*'--;,‘__'- ﬁgﬂoﬂ DWA Y A HD!DRA INAGE%
7 [120-6 EMBANKMENT {FILL)
8 400-1-2 CLASS | CONCRETE (ENDWALLS)
9 |430-175-124 |24 HIGH DENSITY POLYETHYLENE F’IF'E
10 [430-175-154 154" REINFORCED CONCRETE PIPE
11 1430-882-129 ([MITERED END SECTION {24"}

L e, T bt ¥
a p B : e ? i
H . P e H L
. 5 - -
22T s >
o b W o - o
il ol ¥ |
;rr:_l-__ . ey Lx 11-1- : Ill o
e
= A
;.".'"1- z J;ﬁ-
r b

%@%ﬁ%ﬁ% S
1 [1011 | MDEILIZATIDN
2 (102-1 MAINTENANCE: 'OF TRAFFIC
3 |104-11 FLOATING TURBIDITY. BARRIER
4 |104-13-1 STAKED SILT FENCE
5 1110-1-1 CLEARING & GHUEBIHG
6 [198-1 SURVEY WORK'& PREFARATION OF AS-BUILT DRAWINGS

EMB&NKMENT [FILL}

=

8 {400-2-2 CLASS: Il CONCRETE (ENDWALLS)

9 [415-17 REINFDRCING STEEL (ENDWALLS)

10 1430-175-166 |66 REINFORCED CONCRETE PIPE

11 |536-73 GUARDRAIL REMOVAL: (INCLUDES SALVAGE & DELIVERY TO CITY)

Date Printed: 3152012 .

Total for F!anﬁng ang Grassm a

{INCLUDES PAVEMENT RESTORATION)

Total for Roadway and Drainage
SRS PLANTING 8 GRAS SING o s

Total for Planting and Grassing

”‘%?%ﬁ%@% SCHEDULE 15;SUB:TOTAL 5, B e
S SCHEDULE 162 C:107. :CANALZPIPE; ?-oﬁfﬁ?wﬁﬁ%%‘%@ﬁw

(INCLUDES PAVEMENT RESTORATION)

Total for Roadway and Drainage
BB S PLANTING & GRAS SING Bk, %Wﬁw b gy

‘Total for General Items

-shail include a sufficient allowance f
all !al:mr supervision, testing,
restraints, glands, straps, coordination with
electronic copy of this bid reply should be in
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Total for General !tems ,
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or-the completion of ail work for this
equipment, tools, materials,
utility companies, {:lean up
cluded in bid response.
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CITY OF PORT ST. LUCIE

 ST.LUCIE NORTH
DRAINAGE BASIN IMPROVEMENTS

'SB #20120008 Bid Reply Sheet-Scheduie A

Contractor is to fully understand that the:Lump Symr_q_a_*;Unlit-:F’rice'.ffnr'al!_ ftems shall fﬁi_pc_Iude";‘E-'sﬂfﬁ_t:ient allowance for the completion:of all work for this
project, including but n'ut'lim;‘ted’tu,-fall-pr’tifit- é_h;:i_k_fwzerheaq, incidentais, bending, all'labar, supervision, testing, machinery, ‘equipment, Lools, materials,
dewatering, {incidenta{ dewatering trenches / temporary ditch), services, utility restraints, glands, straps, coordination with utility companies, clean up

and other means of construction necessary to complete the described wark. An electronic copy of this bid reply should be Included in bid response.

11 (5751 SODDING } __ SY 370
| _ Total for, Planting and Grassing -- -

SRR O R T - SCHEDULE 16 SUB:TOT AL i T LR E

o  SUMMARY o

BID SCHEDULE

ISCHEDULE 1 SUB. TOTAL

SCHEDULE 2 SUB TOTAL

[SCHEDULE 3 SUB TOTAL.

|SCHEDULE 4 SUB TOTAL

|SCHEDULE 5 SUB TOTAL

SCHEDULE 6 SUB TOTAL

|SCHEDULE 7 suB TOTAL

SCHEDULE 8 SUB TOTAL

SCHEDULE 9 SUB TOTAL

| SCHEDULE 10 SUB TOTAL

ISCHEDULE 11 SUB TOTAL

SCHEDULE 12 5UB TOTAL

|SCHEDULE 13 sus TOTAL

|ISCHEDULE 14 SUB TOTAL

SCHEDULE 15 SUB TOTAL

SCHEDULE 16 SUB TOTAL

Indemnification Fee 1 $

| % BIDSTOTAL:Schedule A
(Amount to be entered on Scheduie A Line in Bid Reply)

SRS UEEE510100!

Date Printed: 3/5/2012 Page 8 of ) _éﬂTEﬂ_ﬂbﬂ-BMSt Lucie North Bid Reply Schedule At



BID ADDENDUM # 1
BID # 20120008
Addendum Date: January 9;2012
St. Lucie North Drainage Basin Improvements

Please make the following changes/modifications to the subject bid:

1. The second paragraph, page 28 of the Bid document, Section V, Indemnification/Insurance
in the “Sample Contract” has been revised and is to read as follows in this bid document as well as
final contract after award:

Except as to Workers' Compensation and Employers' Liability, said Certificate(s) and
policies shall clearly state that coverage required by the Contract has been endorsed to include the.
City of Port St. Lucie, a political subdivision of the State of Flonda, its officers, agents and
employees as Additional Insured with a CG 2026-Designated Person or Organization endorsement,
or similar endorsement, added to its.Commercial General Liability policy and Business Auto policy.
The name for the Additional Insured-endorsement issued by the insurer shall read "City of Port St.
Lucie, political subdivision of the State of Florida, its officers, employees and agents, and
Contract #20120008 for'the.St. Lucie North Drainage Basirn vements” shall be listed as

i SaIdibolictos s hollE b e e e S e R g
additionally insured. Saidipolicies shallibe specifically endorsed toipr vide thirty (30).dayiwritten
s b iﬁ;%g?ﬂﬂ?ﬁ%-ﬁﬁ ﬁ&ﬁﬁmﬂﬂ% %ﬂfgsﬁ?ﬁ%ﬁ@%ﬁ% gzm S ﬁ'%;?ﬁ?ﬁm ﬁwﬁm A ﬁ%ﬁﬁgﬁﬁg

s;iicancellation,or-inonzrenewal joficoverage

thereunder! Said liability insurance must be acceptable by and approved by the City as to form and
types of coverage. In the event-that the statutory liability of:the City'is amended during the term of
this Contract to exceed the above limits, the Contractor shall be required, upon thirty - (30) days
written notice by the City, to provide coverage at least equal to the amended statutory limit of
liability of the City. Copies of the Additional Insured endorsements including Completed Operations
coverage should be attached to the Certificate of Insurance. All independent contractors and
subcontractors utilized in this project must furnish a Certificate of Insurance to the City 1in

accordance with the same requitements:set forth herein.

PO D SR
dverSes 'chang
o e e e e el ; 18 il.-arc-: el Lo

: e i Y ik STy Sty
nolice _:%%%53;’13%’?%&0’- JEDELOYS Lo any: adve

o ="

2. Page 5 of 54, Overview, first paragraph and Page 13 of 54, Sec. 3.3, calendar days have been
revised as follows:

OVERVIEW

The City of Port St. Loucie desires to obtain quotations from qualified contractors, individuals, firms,
and legal entities relative'to the-construction of the St. Lucie North Drainage Basin Improvements
in the City of Port St. Lucie. The Contract period will be based on the approved and accepted
Contractor’s proposal, within Z@ calendar days, without ahytenéwal options. This project 1s
funded partially by a FEMA grant with the City sharing in thé cost.

AND

3.3 Scope-of Work_ - This project involves drainage improvements to the C-104, C-105, C-
106, C-107, C-108 canals and associated tributaries.. Upgrades include, but not limited to,
cross-street pipe replacements, associated drainage structure replacement, clearing and
. grubbing of canal slopes, restoration and sodding of slopés, nuisance and exotic vegetation
Bid #20120008 ~ Pagel of 2 | Addendum # 1



removal, building of a storm water treatment pond, placément’of articulated concrete mats
and rip-rap, water control structure upgrades; canal cleaning and sidewalk installation. All
work will be performed.in accordance with NPDES, SFWMD, FDOT, and City of Port St.
Lucie standardsiand.ctiteria. The Contract period will be 240.calendar days (or adjusted to
awarded bid'if less) with-no option for renewal.

3. Correction/deletion on Page 52 of 54, removal of EWIP reférence in Attachment E information:

4. Changes in Exhibit A: General Requirements
Pg. 25, first paragr aph reference to “Department” should be “City”

Pg. 28, #13 “Department” should be “City”
Pg. 45, #8.9, Salvageable:ltems, delete “(including fill)” from sentence.

NOTE: The bid opening date is unchanged.

Instructions to Bidder:

Each bidder must acknowledge receipt of any addenda on the Bid Reply Sheet in order to have
his/her/their bid accepted.,
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- BID ADDENDUM # 2
BID # 20120008
Addendum Date: January 13,2012
St. Lucie North Drainage Basin Improvements

Piease make the following changes/modifications to the subject bid:

1 ALL REFERENCE TO THE DAVIS BACON ACT, WAGES, REQUIREMENTS ARE
BEING REMOVED FROM THIS BID DOCUMENT AND PROJECT. This includes
Attachment “C” and . Attachment “F”" as well as all verbiage within the Bid document,

specifications, sample contract, and any other reference or stated requirement of DBA.

2. Quantities of materials are listed in-the Excel Bid Reply Sheet, Schedule “A™.

NOTE: The bid opening date is unchanged.

Instructions to Bidder:

Each bidder must acknowledge receipt of any addenda on the Bid Reply Sheet in order to have
his/her/their bid accepted.
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BID ADDENDUM # 3
BID # 20120008
Addendum Date: January 20,2012

St. Lucie North Drainage Basin Improvements

Pre-Bid Conference information:

AGENDA for Pre-Bid Conference

SBid #20120008 St, Lucie North Drainage Basin Improvements  January 17, 2012 at 10:00: A.M.
Sign-In Sheet

2. This meeting 1s being recorded for record purposes. Information from this pre-bid meeting will be put on DemandStar in the form of a Bid
Addendum for all interested bidders to have the same information.
3. Introduction of key personnel:
Robyn Holder for Barb Moquin, OMB Contract Specialist
Larry Nadeau, Project Manager, Grant Adniinistration (that is grant not great although he has been referred to as great).
James Angstadt, PE Engineering Department
Johseph Capra, PE Captec Engineering
3, Reminder: Bid opening date is FEBRUARY 2, 2012 AT 3:00 PM.
No Bid will be accepied after that date and time. Any Bid received late will be returned unopened.
4, Highlights of Bid Document and Project:

*  Thisis a grant funded project-so be sure to read all of special requirements within the bid document.

*  There are currently two Bid Addenda:  #1 revises insurance language, edited number of calendar days allowed for project
(240), delete reference to wrong projectin Attachment E and, referenced change from Department to City in General
Requirements, #2 1s the removal of the Davis Bacon Act requirements and all references to DBA in documents.

¢  Bidders are required to read and accept the:City’s Standard Contract.

¢  Bidders are to understand the -nsurance requirements for this:project.

*» Bonding: Bid Bond -°A bid bond is required when submitting a bid response. This will be in certified funds or from a
surety — no company or personal checks will be.accepted. Payment & Performance Bond — Payment & Performance bonding
will be expected from the.awarded Contractor so please be sure this cost ts taken into account when completing the Excel Bid
Reply Sheet, Schedule “A”.

*  This1s NOT an e-bid. One original bid packet and three (3) hard copies are to be submitted along with one electronic copy of
the Excel Bid Reply spreadsheet.

¢ Include five (5) reference sheets with proper contact information (fax & phone numbers).

*  The last day for questions will be January 26, 2012 due to the time needed to present all information to all potential bidders.
Questions are to be directed to.Barb Moquin in writing by this date.

5. Turn over to: Larry Nadeau for details of this project.
6. Questions from Prospective Bidders.
7. Adjourn
MINUTES OF ACTUAL PRE-BID MEETING

St. Lucie North Drainage Improvements, SB 20120008-BM  January 17,2012, 10:00 a.m.
Attendees:
Robyn Holder, OMB Vickie Smith, OMB
Larry Nadeau, City of PSL . Joe Capra, CAPTEC
Steve Marquart, CAPTEC Mel Bush, Mel Bush Construction
Marcelo Dimitriou, C&T Brian Wimberly, Gibbs & Register
Pat Summeral Woods and Wetlands, INC - Chrissy Hensel, Earth Balance
Larry Roof, Ranger Construction Chris Brown, Harddrives of Delray
Eric McKendrec, MWI Pumps John Pluswick, Dickerson FL
Kristina Berryman, Nutting Engineers of Florida Joe Guttuso, Arbor Tree and Land (aka ATL Diversified)
James Till1, Lanzo ConstructionIndustries) Larry E. Emig, Blazer

Robyn Holder standing in at this meeting for Barb ‘Moquin who 1s the contract’specialist assigned to this project.

Larry Nadeau is-the project manager and the meeting will be turned over to him.

Bid opening 1s February, 2 at 3:00pm. No bids will be accepted after that.

It is a grant funded project:so please-make sure you are’aware of all the requirements associated with the grant. There has
already beentwo bid addendums:issued, one revising the insurance language and editing the number of calendar days for the
project, which is now at-240 calendar days.

Bidders are required toread and accept the City standard contract. We are:requesting a bid bond on this project. So please
make sure that you are aware of that and we-will not accept your bid if we.do not have a bid bond. It will be deemed non
responsive.

A Payment and Performance Bond will be required for this project from the awarded contractor. Please make sure that you
are aware of the bonding requirements.
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e This is not:an E-bid, so -we will be requiring one original bid package with three hard copies of bid package and one
electronic copy of the Excel’ Spreadsheet Schedule A, on a disc.

e Weare asking for five (5) referénces for the project.
e  The last.day for questions is January 26, 2012. Make sure you have alliyour questions submitted in writing to Barb Moguin,

andif.she is still out, then address:them to-me. 1 will provide you with my’ ‘email address whenever you call in.
Tumed meeting over to Larry Nadeau - he went over the standards/specifications of the project.

Larry Nadeau, City: With us we have' CAPTEC staff, the design engineers. They’re here to answer any technical questions you may
have. But, for the most part, we have several projects within this project, as you can tell, within a large area that are prétty well
identified and scattered. They involve C104, 105, 106, 107, 108. There wﬂl be some canal cleaning, some selective clearing, slope
stabilization, hardening of slopes, cross street eulvert replaeement ACB (artleulated concrete bleek) mats to be placed, shoveling,
removal as well as some concrete work. Concrete work 1s pretty mueh around the C108 where we’re elevating the head wall to allow
better stabilization for the road, for the eldewelk, at some later pemt Pretty much1t’s kind of an clear type of work. 1 believe
everybody that’s here has done this type of work'in the past, but, we are looking'to make sure that the ACB mats have the proper
installation. I think, Joe, I’l] let you allude to the fabric requirerient; you want to touch upon that?

Joe Capra-CAPTEC: Well, there are notes on the plans - we just want to make sure that everybody recognizes there is a soils
recommendation, soils that you’ll have to:take and your guys will actually make a recommendation on the fabric and everything to
us. Somewhat like a design/build but basicaliy we just want you to note that if it’s not in-the plans it will be in the addendum - but it’s
basically right around the installation of the articulating concrete block mats, notes, and'so forth. We want to make sure that you.
recognize that there is some research you haveto do, in the specific area where these mats g0, to get the right fabric to put under the
blocks. So that is in the specs that you'll see. I'think it’s important, a couple of items. There are comments on here that Public
Works Statf will quote on access agreements for pipe replacement. Obviously, those things you’ll be working with the City - with
that, and obviously as restoration is concerned, about fences and things like that, you’ll be working with PW staff on that, I just
wanted you to note that the project narrows there. One other item was that the surveying was done by the City, so you have to do
your own survey, and so forth. But the existing survey was provided by the City.on the plans Everything is NABD, make sure you
recognize that. I think everything is pretty clear relative to the work that we know that you're doing at the road crossings. Obviously
there’s always certain unknown’s on utility.crossing. You are required to go out there:and pothole at least ten (10) days before you
actually do the work, so that if there is a problem we can make some adjustments:and get-the project built in a timely manher. That’s
something that’s also called on in the notes. Other than that, you're working’ areund reSIdentlal properties and, obviously, vou have
to be careful with making sure everything.is safe, under control. On Macedo Blvd we are going to .add an alternative to replacement
of fiber form with 1500 square yards of ACB mats..

Steve. Marquart-CAPTEC: There’s an existing fiber form mat there and since we are doing the work and preparing things, they have
gone in there with the bridge engineer and looked through it and weé’re not sure if the fiber forms are in great condition but just repair

it, so we’re also going to do a bid alternate to remowve that fiber form and replace’it with 1550 square vards of ACB Mats. Just.as a
contingency.

Larry Nadeau-City: Since the design, we’ve got a new bridge report which délineates some scouring between Piles 3.1 and 3.3. They
identify a severe scour. However, there is-a'concrete grout repair to the fariform in that area, so it behooves us to clean real good.
Once we’ve got it clean we’ll make the evaluation on whether or not grout will suffice the repair or we have an alternative method,
which would be ACB mats, to be determined. But-that’s why we’re throwing that in as an alternate bid item.

Larry Nadeau — ACB -Articulated Concrete'Block Mats. Selvitz Road-there is some minor sidewalk work alongside of the site, if
you look at those sheets, there’s a retention system being placed. We’re rerouting some sidewalks - sidewalks are being used by
children so we’ve got to-make;sure that.you exercise:care and always provide.access for pedestrians. There will be neighborhood
meetings bemng held 1n the next three or.four weeks. Once we have our CEI Staff.on board, we’ll alert residents that this contract is
being bid — and that there 'will be:some activity. So that there won’t be any surprises. However, it is your responsibility-to make’sure
that you do not encroach-oh any private property without resident:approval or consent. Most residents:are fairly reasonable but
always have'a piece of paper to back yourself up. But, again, we’ll try to broach that with the residents. There may be a point in time
where the contractor may want to discuss vacant 1ot access or use or whatever, but, you are required to at least get some sort of
clearance before you'step foot onto private property. The pavement restoration - 1 think it’s pretty.much standard stuff, everybody’s
done it before. We're l_t_i:i'ekingi_te_hev’e_, the pavément restored in time’and equal to or bettér. I think we’ve got sections in the plans
that delineate that. Water control structures - I think, Joe, do you want to talk about the wing wall extensions any?

Toe Capra — Just note that, first.of all, on the sheet of the plans, I don’t know if any of you’ve got the plans or not, but basically on
Sheet 3, it shows that-there’sia wing - wall extension, and eventually, you understand, that’s on-all-four corners and there is a detail in
the plans that talks about how:to: .do’that,-andjust make sure. It;s'on Sheet 21 , typical section of head wall east side of St. James, but
basically both sides of'the wall, both ends of the wall.get extensions and:some of them get raised, so you need to make sure that you
foliow the detail that’s shown:on Sheet'21. The other item that I will point out to you as we kind of add.into, probably another detail
that’ll come in on page 23 -we talk about.the ACB mats and the tie-in to adjacent concrete. You'll want to make sure you realize
there’s a concrete tie-in detail there. We’ll probably give you another alternative to that just to consider, but, I want to make sure you
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kiiow about that tie-in, some considered Section 8 A of that sheet 23, where the mat butts‘up against the head wall over. Anything
else Steve?

Steve Marquart — On every one of the plan sheets it’s noted (o locate ‘the utilities prior.to 'starting.WGrk, I would recommend you plan
to pothole ten (10) days.prior to work starting; so:if:there’s any issues we find something.that’s a different elevation, a little snafu, we
can work with, and not slow-you down, keep you moving. If we have to adjust'something, we’ll certainly help you.

Larry Nadean — Going -back to the C108, that’s where the h’ead;wﬂml_l or something we tap into it. Downstream of C108 is tidal so.you
have to comply with Manatee Zone requirements. That means having spotters out.there, keeping an eye on.things, making sure that
* you don’t have any activity. If you do see-any.activity, you kilow the regs - you’ve got to stop and you've got to:allow these.
creatures to do what they gotta do and, hopefully, they move ‘out in short order. But..it"s serious 80 keep an eye on that one outfall.
Other than that, going around the room for your questions is the best, so, we’ll open it up to you.

Q: Isit Federal Funding? A: Yes, 1t's FEMA funded, but we contract directly with the state.

Q: -So you don’t need to get certified paymli--;dr'anythiﬂg? A: No. Davis Bacon is exempt because we have an agreement
directly with the state. (this was previously stated in Bid Addendum 2)

(): What 1s the engineer estimate? A: Two million, I believe.

Q: It sounds like we’'re doing the testing. Is.the contractor doing the testing? We have to get the material, test the soil... Are we
doing in house testing or is it also...? A:- The Geotech is going to be covered through the CEL

Q: The only testing that we have to do is the soil that goes in the Geo Mats? A: Just for selection of the filter fabric, make sure
that the system you guys install, the manufacturers okay with it and you guys can stand behind it.

Q: You mention the surveying, is the contractor going to be doing the as-builts or is the City”? A: Yes.
QQ: The contractor? A: Then you do:your construction later as well.

Note: The reason I brought that upis because it states on the drawings that the City basically provides survey. Just want you to
know... Initially you have to provide surveys:

Q: Is 1t .a umt price bid? A: There’s lumps, there’s variation; more unit then lump. Yes unit price bid.

Q: You said CEI 1s hiring the testing company? A: Correct.

Q: You’ve got a bunch of schedules, different:locations on the bid form. Is it the initention to award all or are you looking, if we are
above a number; are you looking to break out:some of the schedules? Or is it all or.nothing?

A: We have a specific amount of mnngzyi__hat?é*bc@n.awari;led to us and we can’t really exceed that too much, if you know what
mean. 50 the schedule basically- if the bids'come'in exorbitantly high for whatever reason and there’s one schedule that could bring
it within budget, we might consider it,-but we'might consider dropping ACB mats or-some clearing or whatever, based on what we
have. But, the intent is to do it all (one awarded contractor).

loe Capra — I don’t know if Larry brought this up, but obviously our intent is, when you go into an area you do all the work on that
area, complete 1t. You.don’t want to expose, obviously, an erosion control issue and everything else along with that, complete the
work on that area.

Larry Nadeau — Everybody knows theére is some selective clearing, right? Everyone understands that? We do have some wetlands
that we are going to.walk very diligently through.

Q:_Are those open'to.the:public?. Can we-get in there? At Yes. You canpretty much drive alongside most of those canals,
without too much.of a'problem. ‘Couple areas I°d be careful.of, it’s wet, so if you see some wetness come through the backside:
plenty of ways:to get in‘and out.

Note: Keep in-m_in'df any state-and federal requirements pertaining to wetlands.

Robyn Holder — If no ofie ¢lsé! has’any other questions, please make sure that you have signed.in on the sign-in sheet before you
leave. We will be.posting that-online at some:point-and if you do have any other questions that you think of after this meeting, please
submit those.in writing to:us:either Barb Moquin or myself,:and. 1’1l make sure-she gets them; or I'll read them if she’s not in. Then
we can make sure we.answer your.questions. This meeting will be posted-as'a bid addendum so you will be required to acknowledge
that-as well as:the.other.two.bid addendums that have already been issued. No other questions? (none)

Meéting_' Adjourned.
NOTE: The bid opening-date is unchanged.
Instructions t_;)"Bidder:

Each bidder mixst ackﬁleédge receipt.of any addenda-on the Bid Reply Sheet in order to have his/her/their bid accepted.
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BID ADDENDUM # 5
BID # *201'29008 Addendum Date: January 27, 2012
St. Lucie North Drainage Basin Improvements

Please make the following’¢hanges/modifications to the subject bid:

BID OPENING HAS BEEN CHANGED TO THURSDAY, FEBRUARY 9, 2012 AT 3:00
P.M. — due to additional questions regarding specifications for this project.

. QUESTIONS AND ANSWERS:
Regarding the above referenced project:

Q 1: Sheet 15 references Index 251 Jor the.endwalls however there are 5 pipes and Index 251 is for one or fwo pipes

and does not addyess the skew angle. Will the Engineer be providing design drawings? How was the quantity of
33 CY determined and is this quaniity guaranteed for paymeni?

Q 2: Sheet 19 references Index 252 for the endwalls however there are 3 ﬁfpes and Index 252 is for one or two pipes

and does not address the skew angle. Will the Lngineer be providing design.drawings? How was the quantity of
45 CY determined and is this quantity guaranteed for payment?

A 2: The contractor shall prepare and submit endwall shop drawings for approval. The Index is quoted as an example
to provide the required spacing between adjacent pipes for two or more pipes on endwall installations. The
provided quantity is an estimate and actual quantities will be based on-the contractor’s shop drawings.

Q 3: Regarding the above referenced project, are there any canal flow rates available?

A 3: Available flow-rates are provided-in the 'SFWMD permit. Any additional information s not required to perform
the work. Hydraulic capacity will be restored-once the exotic vegetation and MINOR shoaling has been removed.
The CITY can approve use of line items from.other schedules if needed for additional work.

Q 4: There is a detail on Sheet 2] for a baffle, however it is unclear if and where baffles are required. Can you please
clarify if baffles are required, and if s0, on which structures?

A 4: The baffle detail is for Control Structure;CS-1 (only) that is part of the C-107 Canal Dry Detention Pond
Improvement as shown on sheet 11 of the plans.
Q 5: Can the.multiple pipe endwalls be precast in pieces or do they have (o pe poured.in place?

A.5: Each endwall must be a single unit whether it.is poured in place or precast. Multiple castings (pieces) for one
endwall will not be allowed.

O 6: Schedule 1, line item ] 1, Fencing (Iype B)(5.1-6.0")(Standard). Can you clarify galvanized or
green/black vinyl coated?

A6: Galvanized.

Q 7: Schedule 1, line item 8, Class I Concrete (Endwalls) is on the bid 1ab, however the Sheet 3 of the plans reference.
Index 253 which requires Class II. Please advise which is correct,

A 7: Index 253 and'Class II 1S correct, however the reinforcing steel costs shall be included n the CY price for this
item.
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and'in.order to perform the work?

A 8: No, onginal sections are not available. The contractor’s pre-work and post-work surveys will be used to
calculate the earthwork volumes. ‘The preswork survey will be performed after clearing & grubbing and éxotic
vegetation removal is complete so that regrading areas can be identified.

Q 9: On Sheet 3 there is g section-of the C-108 Canal that crosses the southern section of the wetland on Sheet 6. The
plans state to restore hydraulic capacity.to an area that appears to be part of the wetland and never graded to g
particular canal cross-section. Additiondlly there is no Excavation pay item in this Schedule. Should this area be
excavated and graded, cleared of exotics and left as is or hand cleared s if part of the wetland and left as is? Please

A 9: The work for this Improvement entails exotic vegetation removal and minor side slope regrading where needed
to repair exotic removal damage. No sodding will be performed within wetland limits. The CITY can approve use of
line items from other schedules if needed for-additional work.

Q 10: During a site visit it was observed that.the existin g spillway shown on Sheet 6 has significant undermining and
Settlement. Is this to be repaired?

A 10: No; this work can be added clu'rin_g construction if directed by CITY. The CITY can approve use of line items
from other schedules if needed for additional work.

Q 11: Schedule 4 — C-108 Capal Structure 8-02 (Sheet 7) there is existing revetment under the bridge which is not

shown or referenced in the plans. Is this to be.left in place and tied into, or removed and replaced?

adjustment will be made if warranted. The.adjustment may require removal of the existing revetment and installation
of the ACB mats to form a continuous revetment under the bridee using the specified mat quantities.

Q 12: On sheer 24 of the plans, under “Paving Restoration Detail ", on.note 5. It indicates the yse of 3000psi concrete
and #5 rebars, where clearance between-bortom of slab and TOP is less than 7-inches:
@) Do you know if this condition already exist on any of the locations?

Q 13: Regarding the above:referenced project, under Schedule 9, Line item 13 there is:q livie item Jor Irrigation
Repair Allowance with no'dollar value'provided as in Schedule | , Line item 15. Will the Engineer be providing o
dollar value for this allowance?

A 13: NOTE: ALL ALLOWANCES FOR THIS PROJECT HAVE BEEN ENTERED IN THE REVISED BID
REPLY'SHEET, SCHEDULE A AMOUNTS, AS ADDENDUM #4 TO THIS BID DOCUMENT.

NOTE: The bid opening date has changed to Thursday, February 9, 2012 at 3:00 P.M.
Instructions to Bidder: -

Each bidder must acknowledge receipt of any addenda on tﬁe Bid Reply Sheet in order to have
his/her/their bid accepted.
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BID ADDENDUM #6
BID # 20120008 Addendum Date: February 6, 2012

St. Lucie North Drainage Basin Improvements

Please make the following changes/modifications to the subject bid:

QUESTIONS AND ANSWERS:

Regarding the above referenced project:

Q1. On several plan sheets, the City 1s requesting to remove exotic vegetation. We assume this are the
exotic vegetation you are refemng to: Air Potato (Dioscorea bulbifera); Australian Pine (Casurina spp.),
Brazilian Pepper (Schinus terebinthifolius), Catclaw Mimosa.(Mimosa pigra), Carrotwood (Cupaniopsis
Anacardioides), Climbing Fern (Lygodium spp.), Downey Rosemyrtle (Rhodomyrtus tomentosus), Earleaf
Acacia (Acacia auriculiformis ), Java Plum (Syzygium cumini), Lather Leaf (Colubrina asiatica), Melaleuca
(Melaleuca quinguenervia), Woman's Tongue (Albizia lebbeck). All of these species requires the roots to be
removed, thus some stumps are to be grinder. How would you propose the stumps to be removed by hand?

Al All areas must be selective cleared by hand where noted (per the SEWMD and/or ACOE permit
requirements). The City desires the vegetation to be cut very close to existing ground level and the stumps
treated with approved herbicide.

Q2. What would it be consider a good procedure to'repair fabri-forms? We assume that cutting the existing
fabri-form, and “tuck-in” under the existing is an acceptable practice.

A2. The City will allow coring of the existing Fabriform and filling the voids with grout; or removing the
broken, collapsed areas, back filling with grout (or concrete) and installing a Fabriform patch or concrete
slope pavement according to FDOT standard specs. The unit prices are requested for allowance bid items
and the City will authorize installation-based on the requirements of the bid documents.

Q3. On many of the plan sheets, it 1s require to re-grade the canal to its original cross section. Could you
please provide original cross section?

A3. Original sections dare not available: The contractor’s pre-work and post-work surveys will be used to
calculate the earthwork volumes. The pre-work survey will be performed after clearing & grubbing and
exotic vegetation removal is complete so that regrading areas can be identified.

Q4. On sheet 13 of the plans. Could you please provide dimensions:and/or limits of the fabri-form:repair?

A4. The Fabriform repair area limits will be determined in the field by the City, CEI Enginéer and
Contractor. The required quantities will be adjusted to the actual need and based on the Contractor’s unit
bid price for the respective items. The CITY can approve use of line items from other schedules if needed
Jfor additional work

Q5. On sheet 13 of'the plans. “Rem‘tjyé'-and_.re_place 20LF of HDPE...” We measure the distance from the
headwall to the.end of pipe and it'was approximately 45 feet. Is'your intention to reshape the swale and
install only 20LF of pipe?

AS. Mitered End.Sections (MES) must be installed according to the FDOT standard specs and a specific
length of pipe is to be included in the.bid price according to the design standards (typically 7 or 8 feet at
each MES). The pipe.length callout is in addition to the MES pipe lengths.
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'QG: On sheet _1_51_.-0f.t1ieﬁpl'aris. 'We found from our site visit that the existing outfall pipe is undermined and
iji‘bHébl}{'cpllapsing, which-indicates inade

quate conditions for the proposed metered end section. How wil]
you-propose-the new structure bé.sup

ported. Is'there any provisions: on-soil under this particular structure?

A6, The City, CEI Engineer-and Contractor will review this in the field and the quantities will be adjusted

as needed to complete the work. The CITY can approve use of line items from other schedules if needed for
additional work

Q7. On sheet 15 of the plans. It indicates that the guardrail needs to be removed. We assume that no

replacement will be necessary. Please confirm.

A7 Correct, the replacement culverts have been sized to place the headwalls outside of the clear zone and
the guardrails must be removed and-delivered to the City as noted in the bid docs.

Q8. On sheet 5 of the plans, It indicates to clear selective exotic vegetation on the south side of the C-108
Canal. How would you propose to do such removal without accessing private property?

A8. Some Contractors have used a bargeto provide access for this type of work, while others have used
pedestrian access to cut and haul/drag the vegetation to the nearest Staging area (to be determined by the

Contractor) within a public or drainage right of way.
NOTE: The bid opening date is Thursday, F ebruary 9, 2012 at'3:00 P.M.

Instructions to Bidder:

Fach bidder must acknowledge receipt of any addenda on the Bid Reply Sheet in order to have
his/her/their bid accepted.
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BID ADDENDUM #7
SEALED BID # 20120008 Addeg_dum Date: February9, 2012
St. Lucie North. Drainage Basin Improvements

Please make the following changes/modifications to the subject bid:

The bid opening date for this Sealed Bid #20120008 has been changed to Tuesday,
February 14, 2012 at 3:00 p.m. due to error in bid reply sheet calculations. A second
revision will be issued for this bid.

Instructions to Bidder:

Each bidder must acknowledge receipt of any addenda on the Bid Reply Sheet in order to have
his/her/their bid accepted.
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SB#20120008 ADDENDUM #8 ZND. REVISED BID REPLY FOR
SCHEDULE A 2/9/12

CITY OF PORT ST. LUCIE
ST. LUCIE NORTH

DRAINAGE BASIN IMPROVEMENTS

\ ] SB #20120008 Bid Reply Sheet-Schedule A

| | | |
Contractor is to fully understand that the Lump Sum or Unit Price:for:all items shall include a: sufficient allowance for-the completion of all work for this
project, mcludmg but not-limited to, all profit and.overhead, incidentals, I:mncllng, all'labor, supervision, testing, machinery, equipment, tools, materials,
dewatering, {incidental dewatermg trenches / temporary ditch), services, utility restraints, glands, straps, coordination with utility companies, clean up
and other means of construction- necessary to complete the described work, An electronic copy of this bid reply should be included in bid response.

[ ‘CDMP&NY NAME:

SIEIE S R e gl SCHEDULE 12 STRUCTURE 801500
LINE | PAYITEM EST
NO. NO. DESCRIPTION UNIT Q?’Y UNIT PRICE BID TOTAL
GENERAL ITEMS
1 [10141 MOBILIZATION 1S 1 $ ]
pi 102-1 MAINTENANCE OF TRAFFIC LS 1 $
3 104-11 FLOATING TURBIDITY BARRIER LF 55 $ .
4 |104-13-1 STAKED SILT FENCE | LF 395 g :
5 ]110-1-1 CLEARING & GRUBBING (INCLUDES SELECTIVE C&G) LS 1 3 i
3] 199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS LS 1 $ -
Total for General items -- ~ - $ R
ROADWAY AND DRAINAGE
7 [120-6 EMBANKMENT (FILL) CY 400 3 .
8 400-1-2 CLASS 1 CONCRETE (ENDWALLS) CY 33 3 -
9 430-94-5 DESILTING PIPE (61" OR GREATER) LF 464 g
10 |530-78 RIPRAP - ARTICULATING BLOCK ™ SY 200 g :
11 [550-10-220 |FENCING (TYPE 'B') (5.1-6.0°) (STANDARD)(Remove/Replace) LF 81 3 -
12 [990-99-098 |MANATEE GRATE (ALUMINUM] (72" DIA OPENING) EA 4 3 -
13 |999-09-800 IMANATEE PROTECTION ACTIVITIES & SIGNAGE LS 1 $ -
_ Totaf for Roadway and Drainage ~n — — % -
PLANTING & GRASSING
14 |575-1 SODDING SY 600 3 -
15 1599-999 IRRIGATION REPAIR ALLOWANCE ALLOW 1 $ 150000 S 1.500.00
Total for Planting and Grassing .- -- - % 1,500.00
_ SCHEDULE 1 SUB:TOTAL - -- $ 1,500.00
L5 SCHEDULE 2 .C-108 CANAL CLEARING & REGRADING w0 i i o i P el
LINE | PAY ITEM
-- DESCRIPTION UNIT UNIT PRICE BIiD TOTAL
GENERAL ITEMS I
g 1011 MOBILIZATION 13 1 $ -
2 |104-13-1 STAKED SIL.T FENCE LF 4250 3 X
3 110-1-1 CLEARING & GRUBBING {INCLUDES SELECTIVE C&05) LS 1 $ -
Total for General ttems -- - - % -
PLANTING & GRASSING'
4 575-1 SODDING I oY 7.000 3 - . I
' Total for Planting and Grassing - — o $ .
SCHEDULE 2 SUB-TOTAL. — - — % -
LINE | PAY ITEM . EST - _
NO. DESCRIPTION ary | UNITPRICE BID TOTAL.
. | GENERAL ITEMS T
1 [101-1 MOBILIZATION LS 1 3 i
2 |104-13-1 STAKED SILT FENCE LF 1,195 % )
3 110-1-1 CLEARING & GRUBSING .{INCLUDES SELECTIVE C&G) LS 1 $ -
Total for General items —. - -- $ -
PLANTING & GRASSING
4 120-6 EMBANKMENT (FiLL) CY 50 $ -
5 575-% SO0DING | | sY 500 $ -
Total for Planting and Grassing - — -~ $ _
SCHEDULE 3 SUB-TOTAL =y - S -
SRR SCHEDULE 4 C-108: CANAL STRUCTURE (8-02 &3 i i a i i vy
LINE | PAY ITEM : : . EST . .
NO. NO. | DESCRIPTION UNIT ory | UNITPRICE BID TOTAL
| | | GENERAL ITEMS — |
1 |101-1 MOBILIZATION LS 1 % .
2 102-1 MAINTENANCE OF TRAFFIC LS 1 3 -
3 104-11 FLCATING TURBIDITY BARRIER LF a5 3 .
4 104-13-1 ISTAKED SILT FEMCE LF 410 $ -
| 5 [110:141 CLEARING & GRUBBING (INCLUDES SELECTIVE C&G) LS 1 3 T




SB#20120008 ADDENDUM 48 2ND. REVISED BID REPLY FOR
SCHEDULE A 2/9/12

_CITY OF PORT ST. LUCIE
ST. LUCIE NORTH

DRAINAGE BASIN IMPROVEMENTS

| SB #20120008 Bid Reply Sheet-Schedule A | |
| . | | | |
Confractor is to fully understand that.the Lump Sumior Unlt Price 'for all items shall include’a: sufficient allowance for the completion of all work for this
project, including but not Ilmlte-;:i to, .all profit and overhead, mmdentals bondlng, all laber, supervision, testing, machinery, eguipment, tools, materials,

dewatering, (incidental clewaterlng trenches / temporary dltch) services, utility restraints, glands,.straps, coordination with utility companies, clean up
and other means-of construction necessary to complete the described work. An-electronic copy of this-bid reply should be included in bid response.

6 199-1 SURVEY WORK & PREPARATION.OF AS-BUILT DRAWINGS: LS 1 | $ -
-Total for General iems - — -- 3 =
ROADWAY AND DRAINAGE
7 120-6 EMBANKMENT (FILL) CY 100 -
8 |530-78 RIFRAP - ARTICULATING BLOCK (INCLUDES FIBRIFORM REMOVAL) SY 1,300 -
Total for Roadway and Drainage — —- .
PLANTING & GRASSING
g 575-1 SCDDING SY 400 -
Total for Planting and Grassing - — .
SCHEDULE 4 SUB-TOTAL - - -
B o SRl e ISCHEDULE 571108 CANAL:DETENTION AREA 25088 i i e e o i
LINE | PAYITEM EST
DESCRIPTION UNIT QTY UNIT PRICE BiD TOTAL
GENERAL ITEMS
1 101-1 MOBILIZATION LS 1 b .
2 104-11 FLOATING TURBIDITY BARRIER LF 300 % _
3 |104-13-1 STAKED SILT FENCE LF 1,400 ) -
4 110-1-1 CLEARING & GRUBBING {INCLUDES SELECTIVE C&G) LS 1 5 -
Total for General ltermns - - — $ -
PLANTING & GRASSING
5 575-1 SODDING SY 500 3 -
Total for Planting and Grassing — ~ — $ -
SCHEDULE 5 SUB:TOTAL o -- - $
e R e i SCHEDULE 6.- ' C-108 CANAL DETENTION AREAI 35 2R i bigpe e SRR W@%ﬁ
m
LINE | PAYITEM ~ EST
NO. NO. DESCRIPTION UNIT QTY UNIT PRICE BID TOTAL
‘ GENERAL ITEMS
m
1 101-1 MOBILIZATION LS 1 P -
2z 104-11 FLOATING TURBIDUTY BARRIER LF 200 3 i
3 [104-13:1 STAKED SILT FENCE L'F 1,250 3 -
4 [110-1-1 CLEARING & GRUBBING (INCLUDES'SELECTIVE C&G/HAND CLEARING}) LS 1 $ -
e Total for.General items — -- -- & _ -
PLANTING & GRASSING
5 575-1 SODDING | SY 500 -
Total for Planting and Grassing - - _
SCHEDULE 6 SUB-TOTAL — -

R S SCHEDULE 7.5 C- 108\ CANAL  STRUCTURE 8-06 57 i i vipgn s el Rt s oS b . b 43

LINE | PAYITEM EST
. o DESCRIPTION | oy | UNIT PRICE BID TOTAL
GENERAL ITEMS
T 1101-1 MOBILIZATION LS 1 $ a
2 [102-1 MAINTENANCE OF TRAFFIC LS 1 s A
3 |104-17 FLOATING TURBIDITY-BARRIER TF 26 3 -
4 [104-131  |STAKED SILT:FENCE | LF | 500 $ ;
5 [110-1-1 CLEARING & GRUBBING (INCLUDES PINE TREE REMOVAL) LS 1 $ )
5 (1991 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS LS $ ;
Total for General tems | -~ -~ ;2 -
| i ROADWAY AND DRAINAGE

7 11205 CHANNEL EXCAVATION (ALLOWANCE) =7 To00 3 -
8 (5242 CONCRETE SLOPE PAVEMENT (FABRIEORM REPAIR ALLOWANCE) SY | 1000 $ i
9 |524-2-3 CONC . SLOPE PAVEMENT, NON-REINF_(5") (REPLACEMENT ALLOWANCE) SY 750 5 i

. Total for Roadway and Drainage - . -- $ -

_ PLANTING & GRASSING

10 15751 SODDING 3 350 3 .
Total for Plahtfng and Gra'ﬁsing - - an $ -

SCHEDULE 7 SUB-TOTAL - -- -~ % -

B R R B R SCHEDULE 8 2 C-107; CANAL:DRY, DETENTION  POND i FR St insg®
PAY ITEM DESCRIPTION unit | E3T | uniT paicE BID TOTAL
NO. . QTY
GENERAL ITEMS |
10711 MOBILIZATION T




SB#20120008 ADDENDUM #8 2ND. REVISED BID REPLY FOR
SCHEDULE A 2/9/12

CITY OF PORT ST. LUCIE
ST. LUCIE NORTH

DRAINAGE BASIN IMPROVEMENTS

I | SB #20120008 Bid Reply Sheet-Schedule A |

| | | |
Contractor is to full*,r understand. that the Lump Sum or Unit PFICE for all-items shall.include a:sufficient aliowance for the completion 'of all work for this
[Jrﬂ]EEt including but not limited-te, ail profit and:overnead, incidentals, bnndmg, all’ Iabur supervision, testing, machinery, equipment, tools, materials,
dewatermg, (incidental dewatering trenches/ ternpnrary ditch), services, utility restramts .glands, straps, coordination with utility companies, clean up
and other means of. construction necessary tc complete the described work. An electronic copy of this bid reply should be included in bid response.

2 102-1 MAINTENANCE OF TRAFFEIC LS 1 b -
3 {10411 FLOATING TURBIDITY BARRIER LF 105 % -
4 {104-13-1 _ |STAKED SILT FENCE LF 1,850 3 i
5 (110-1-1 CLEARING & GRUBBING INCLUDES SIDEWALK REMOVAL LS 1 $
6 199-1 SURVEY WORK & PREPARATION QOF AS-BUILT DRAWINGS LS 1 3
Total for General Ifems — -- - 4 -
_ ROADWAY AND DRAINAGE
7 120-1 EXCAVATION {CUT) CY 10,000 s -
& |425-1-521 TYPE 'C'INLET {=<"10") EA, i ¢ -
g [425-1-561 TYPE 'E'INLET {==< 10} (INCLUDES WEIRS; WEIR GUARD, BAFFLE, K £ETC)) EA 2 $
10 [430-175-124 124" REINFORCED CONCRETE PIPE: LF 68 & -
11 [430-175-218 (14" 23" ELL\FTICAL REINFORCED CONCRETE PIPE LF 26 $ -
12 1430-982-129 (MITERED END SECTION (24%)* EA i b -
13 1430-882-625 [MITERED END SECTION {14%x 23" EA 1 g -
14 |522-1 CONCRETE SIDEWALK; 4" THICK 5Y 450 5 .
15 |524-2-3 CONCRETE SLOPE PAVEMENT, NON-REINFORCED (5% SY 9 » -
16 [9999 UTILITY ADJUSTMENT {ALLGWANCE) _ ALLOW | 1 $ 1500000 % 15,000.00
| Total for Roadway and Drainage | - - ~ 3 15,000.00
PLANTING & GRASSING
17 |575-1 SODDING SY 14,000 3 -
Total for Planting and Grassing — - — % -
SCHEDULE 8 SUB-TOTAL n - -~ 5 15,000.00
ST S e PR Lo e e o Rt SCHEDULE 9 ZiC107: CANAL:STRUCTURE: 7-:0 18 35388 SR e
LINE | PAYITEM N EST
NO. NO. DESCRIPTION UNIT aTY UNIT PRICE B8iD TOTAL
GENERAL ITEMS
1 101-1 MOBILIZATION LS 1 > -
2 102-1 MAINTENANCE OF TRAFFIC LS 1 $ -
3 104-11 FLOATING TURBIDITY BARRIER LF 155 ¥ -
4 104-13-1 STAKED SILT FENCE | LF 1,310 $ -
9 110-1-9 CLEARING & GRUBBING | LS 1 $ -
6 199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS 1S 1 $ .
.Total for General items - . -- - 3 -
‘ _ _ ROADWAY AND DRAINAGE
! 120-5 CHANNEL EXCAVATION (REMOVE SHOALING/REGRADE) CY 2,500 b -—l
8 1430-175-118 (18" HIGH DENSITY POLYETHYLENE PIPE LF 60 b -
g [430-982-125 IMITERED END SECTION ({18") EA 4 5 -
10 [430-94-3 DESILTING PIPE (37"- 48"). LF 688 $ -
11 1830-78 RIFRAP - ARTICULATING BLOCK SY 1,200 b -
; Total for Roadway and Drainage -- - -- $ -
PLANTING & GRASSING
12 |575-1 SODDING . $
13 |599-989 IRRIGATION REPAIR ALLOWANCE ALLOW 1 % 500000 |3 5.000.00
14 [9999 UTILITY ADJUSTMENT {(ALLOWANCE) ALLOW 1 $ 20,000.00| % 20,000.00-
_ Total for Planting and Grassing - - — g, '25,000.00.
SCHEDULE 9.SUB-TOTAL- - - _ o 1'% :2D, UDD UU
e 2w SCHEDULE10.-.C2104. CANAL ' STRUCTURE 40377100 fﬁ?"ﬁ' R e *“
LINE |.PAYITEM e EST -
NO. NO. DESCRIPTION UNIT ATy UNIT PRICE BID TOTAL
. GENERAL ITEMS
1 101-1 MOBILIZATION LS 1 b -
2 102-1 MAINTENANCE OF TRAFFEIC LS 1 b -
3. 1104-11 FLOATING TURBIDITY BARRIER LF 145 3 -
4 104-13-1 STAKED SILT FENCE . LF 850 $ -
S 110-1-1 CLEARING & GRUBEBING [INCLUDES EXOTIC VEG., GATE & ALl FENCE -REMOVAL) LS - 3 -
6 199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS . LS $ -
Total for General ltems ' $

_ ROADWAY AND DRAINAGE
7 1120-5 CHANNEL-EXCAVATION (SEDIMENT REMOVAL ALLOWANCE) CY 650 $ -
8 1430-175-118 [18™.HIGH DENSITY,.POLYETHYLENE PIPE LF 20 $ -
9  [430-982-125 |MITERED END SECTION {18") EA 2 $ -
10 1524:2-3 CONCRETE SLOPE PAVEMENT, NON-REINFORCED (5" }(RESHAPE;HEPMR} SY 60 $ -
11 |9908 STABILIZE/REGRADE ACCESS RQAD LS 1 | | § -
S

Total for Roadway and Drainage|  — - — -
PLANTING & GRASSING




‘SB#20120008

ADDENDUM #8

ZND. REVISED BID REPLY FOR
-SCHEDULE A 2/9/12

CITY OF PORT ST. LUCIE

ST. LUCIE.NORTH

DRAINAGE BASIN:IMPROVEMENTS

SODDING

S8 #20120008 Bid Reply Sheet-Schedule A

|

project, including but not. Ilmlted tn aH pruFt ang uverhead mmdentals, bandlng, all Iabnr superwsmn testing, rna::hlnery, equipment, tools, materlals
dewatering, {incidental’ dewaterlng trenches / tempﬂrar*,r ditch), services, utility restraints, glands, straps, cocrdination with utility companies, clean up
and other means of .construction necessary to cnmplete the described work. An electronic copy of this bid reply should be inciuded in bid response,

Total for, Planting and Grassin

SCHEDULE 10 SUB-TOTAL _ |

'SCHEDULE132:C:105 CANAL PIPE 5-09 5t il Hinal

Lo ET L -L?-”“ o e A '__: P 2 ‘ TR R, L TR S . [ am-; e e O06R O e e ol I- T e LT " e W iz o ."h:.r\;:q:_l e |-:
SR e R U SCHEDULE 115 /C:104 CANAL-STRUCTURE 4R06B o vk il v RN S
LINE | PAY ITEM EST
NO. NO. DESCRIPTION UNIT ary UNIT PRICE BID TOTAL
GENERAL ITEMS ]
1 |101-1 MOBILIZATION 1S 1 $ -
2 [102-1 MAINTENANCE OF TRAFFIC LS 1 $ -
3 [104-11 FLOATING TURBIDITY BARRIER: LF 120 5 -
4 |104-13-1 STAKED SILT FENCE: LF 005 5 )
5 [110-1-1 CLEARING & GRUBBING (INCLUDES REGRADING) LS 1 5 -
& [199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS LS 1 § -
Total for General ltems - — - 5 -
B ROADWAY AND DRAINAGE |
7 |334-1-13A  |SUPERPAVE ASPHALTIC CONCRETE (SP-9.5) (1" THICK) {ADDITIONAL OVERLAY} SY 600 $ -
8 |327-70-1 MILL EXISTING ASPHALT. PAVEMENT(1" DEPTH) SY 40 $ -
9  |430-175-224 (19" X30" ELLIPTICAL REINFORCED.CONCRETE PIPE {INCL. PAVT RESTORATION) LF 02 $ .
10 [430-175-242 |34 53" ELLIPTICAL REINFORCED CONCRETE PIPE LF 32 3 i
11 |430-982-627 |MITERED END SECTION (19" X307 EA 4 % -
12 |430-982-640 |MITERED END SECTION (34"%.53%) EA 2 g -
13 |530-78 RIPRAP - ARTICULATING BLOCK 5Y 95 $ .
14 |9989 UTILITY ABJUSTMENT {ALLOWANCE) ALLOW 1 $ 20.000.00 | $ 20,000.00
) Total for Roadway and Drainage — -- — | % 20,000.00
PLANTING & GRASSING
15 |575-1 [SODDING SY 945 $ -
Total for Planting and Grassing - -- - 5 -
SCHEDULE 11'SUB-TOTAL -z -- - & 20 DDU un
e e B a e e R SCHEDULE 12 5C104. CANALPIRE 4105 0 g i i i i S s e s
LINE | PAYITEM EST
NO. DESCRIPTION UNIT arY UNIT PRICE BID TOTAL
GENERAL rTEn_dS
1 |101-1 MOBILIZATION LS 1 $ .
2 [102-1 MAINTENANCE OF TRAFFIC LS 1 $ -
3 [104-11 FLOATING TURBIDITY BARRIER LF 143 3 )
4 |104-13-1 STAKED SILT FENCE LF 562 $ .
5 |110-1-1 CLEARING & GRUBBING INCLUDES PIPE/FABRIFORM REMOVAL LS 1 $ .
& [199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS LS $ -
_ Tofal for General itemns - - — $ -
ROADWAY AND DRAINAGE
7 |1205-5 CHANNEL EXCAVATION (REGRADE/SEDITMENT REMOVAL) ALLOWANCE CY 500 3 -
8 |120-6 EMBANKMENT (FILL) (ALLOWANGCE) cY 100 $ .
0 |400-2-2 CLASS:|| CONCRETE (ENDWALLS)-INCLUDES REINFORCING STEEL cY 55 $ -
10 |430-175-160 [60" REINFORCED CONRETE.PIPE (INCLUDES PAVEMENT RESTORATION) LF 460 $ -
i1 |538-73. GUARDRAIL REMOVAL {INCLUDES SALVAGE & DELIVERY TO CITY) LF 428 $
12 |9999 UTILITY ADJUSTMENT (ALLOWANCE} _ LS. 1 $ 15.000.00 | $ 15.000.00
_ Total for Roadway and Drainage - -- -— % 15,000.00
PLANTING & GRASSING
13 [575-1 SODDING SY
- Total for Planting and Grassing --
SCHEDULE 12 SUB-TOTAL

—

ROADWAY AND DRAINAGE

PAY ITEM : EST
NO NO. DESCRIPTION UNIT aTY UNIT PRICE BiD TOTAL
‘ _ GENERAL ITEMS ) \

1 101-1 MOBILIZATION LS 1 % -
2 102-1 MAINTENANCE QF TRAFFIC 1S 1 5 -
3 104-11 FLCATING TURBIDITY BARRIER LF 112, % -
4 104-13-1 STAKED SILT - FENCE LF 558 5 -
5 110-1-1 CLEARING & GRUBBING LS 1 3 -
o 199-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS LS 1 % -

Total for.General tems - — — b -




-

SB#20120008 ADDENDUM #8 2ND. REVISED BID REPLY FOR
SCHEDULE A 2!5!12

CITY OF PORT ST, LUCIE
ST. LUCIE NORTH i
DRAINAGE BASIN IMPROVEMENTS
| | SB #20120008 Bid. Repfy-s heet-Schedule T’l | _ | |
Contractor is to.fully understand. that the.Lump Sum-or Unit Price-for all'items shall include a sufficient allowance for the completion of all work for this
project, inCluding but not limited. to, ’all profit and overhead, incidentals, bonding, all |abor, supervision, testing, machinery, eguipment, tools, materials,

dewatering, (incidental dewatering trenches / tem'pnrarjf ditch), services, utility restraints, glands, straps, coordination with utility companies, clean up
and other means of construction:necessary to complete the described wark. An electronic copy of.this bid reply shou!d be included in bid response.

7 120-8 EMBANKMENT {FILL) Cy 200 ;3 i}
8 334-1-13A SUPERFAVE ASPHALTIC CONC. (TRAFFIC C) (1" THICK} {ADDITIONAL OVERLAY) SY 708 h -
g 400-1-2 CLASS | CONCRETE (ENDWALLS) INCLUDES REINFORCING STEEL oY 45 % -
10 (425-1-581 INLET (DITCH BOTTOM.TYPE H) {<=10") EA 1 % .
11 430-175-154 [54" REINFORCED CONCRETE PIPE {INCLUDES PAVEMENT RESTORATION) LF G31 $ -
12 |9098 UTILITY ADJUSTMENT (ALLOWANCE) ALLOW 1 $ 20,00000 | % 20,000.00
Total for Roadway and Drainage - -- -- % 20,000.00
PLANTING & GRASSING |
13 |5751 SCODING Sy 1,000 & -
Total for Planting and Grassing — - - b -
SCHEDULE 13.SUB-TOTAL —. 0
S I SCHEDULE 142.C106 CANAL: PIPE: 613 F R i
LINE | PAY ITEM |
o NO. DESCRIPTION UNIT
GENERAL ITEMS
1 101-1 MOBILIZATION LS 1 3 -
2 102-1 MAINTENANCE QF TRAFFIC LS 1 $ .
3 104-11 FLOATING TURBIDITY BARRIER LF 135 $ -
4 104-13-1 STAKED SILT FENCE LF 375 ) i
5 110-1-1 CLEARING & GRUBRING ' LS 1 $
o) 109-1 SURVEY WORK & PREPARATION OF AS-BUILT DRAWINGS LS 1 % -
Total for General ltems — - - b -
* ROADWAY AND DRAINAGE
7 120-6 EMBANKMENT (FILL) CY 100 $ -
8 400-1-2 CLASS | CONCRETE (ENDWALLS) INCLUDES REINFORCING STEEL - CY 32 $ -
9 430-175-154 154" REINFORCED CONCRETE PIPE (INCLUDES PAVEMENT RESTOF{ATIDN} LF 132 3 -
10 [|9999 UTILITY ADJUSTMENT (ALLOWANCE) _ ALLOW 1 1500000 | $ 15,000.00
Total for Roadway. and Drainage - -- - b 15.000.00
PLANTING & GRASSING
11 |575-1 SODPDING ' S5Y 500 % -
Total for Planting and Grassing -- .- -~ P -
] SCHEDULE 14 SUB-TOTAL - - . $ 15,000.00
PR e R o P
LINE | PAYITEM . EST
NO. NO. DESCRIPTION UNIT QTY UNIT PRICE BID TOTAL
GENERAL ITEMS
1 109-1 MOBILIZATION i LS 1 P -
2 102-1 MAINTENANCE OF TRAFFIC LS 1 A -
3 104-11 FLOATING TURBIDITY BARRIER LF 145 H -
4 104-13-1 STAKED SILT FENCE LF 447 5 -
5 110-1-1 CLEARING & GRUBRING LS 1 $ -~
5] 189-1 SURVEY WORK & PREPARATION-OF AS-BUILT DRAWINGS ES 1 _5 -
-Total for General ltems - -- - 3 -
_ ROADWAY AND DRAINAGE
7 120-8 EMBANKMENT (FILL) - _ CY 150 % -
8 400-1-2 CLASS LCONCRETE (ENDWALLS) INCLUDES REINFORCING STEEL CY 38 $ -
g 430-175-124 |24" HIGH DENSITY POLYETHYLENE PIPE (INCLUDES FILL/STABILIZED ACCESS) LF sl $ -
10 1430-175-154 |54" REINFORCED CCONCRETE PIPE {INCLUDES PAVEMENT RESTORATION) LF | 234 __$ -
11 430-982-129 |MITERED END SECTION:(24")- EA 4 3 -
12 (9999 JUTILITY ADJUSTMENT {ALEC}WANCE]. ALLOW 1 $ 1500000 | % 15,000.00
Total for Rnadwag and Drainage -- - -- $ 15,000.00
B PLANTING & GRASSING
SODODING | SY 50 $ -
Total for Planting and Grassing - - - $ -
SCHEDULE 15 SUB-TOTAL - -- - 5 15,000.00
e “ R R R R
‘;:EE PAY ITEM DESCRIPTION UNIT Sﬂ, UNIT PRICE BID TOTAL

GENERAL ITEMS T |

1 [101-1 MOBILIZATION LS " $ -
2 [102-1 |MAINTENANCE OF TRAFFIC LS 1 $ -
3 [104-11 |FLOATING TURBIDITY BARRIER LF 130 $ -
4 1104-13-1 STAKED SILT FENCE __LF 316 % -




‘SB#204 20008 ADDENDUM #8 2ND. REVISED BID REPLY FOR
SCHEDLULE A 2/9/12

CITY OF PORT ST. LUCIE
ST. LUCIE NORTH

DRAINAGE BASIN IMPROVEMENTS

| | ‘SB #20120008 Bid Reply Sheet-Schedule A

‘ | | | |
Contractor is to fully understand that:the Lump Sum™or Unit Price:for ail items shall include a suffictent allowance for the completion of all work for this
project, including but not limited to, all profit and overhead; .incidentals; bundmg, all labor, superwsmn testing, machinery, equipment, toots, materials,
dewatering, {incidental dewatering trenches / temporary ditch), services, utility restramts glands, straps, coordination with utility companies, clean up
and other means of construction necessary to complete the described work., An E|ECtrﬂﬂIC copy of this bid reply should be included in bid response.

5 [110-1-1 CLEARING & GRUBBING
6  [1989-1 SURVEY WORK & PREPARATICN OF AS-BUILT DRAWINGS

Total for General fems

ROADWAY AND DRAINAGE
7 [120-6 EMBANKMENT (FILL) CY 100 b -
8 400-2-2 CLASS'|| CONCRETE: {ENDWALLS}INCLUDES REINFORCING STEEL CY 45 $ -
g 430-175-166 |66" REINFORCED CONCRETE PIPE {INCLUDES PAVEMENT RESTORATION) LF 258 D -
10 1536-73 GUARDRAIL REMOVAL (INCLUDES SALVAGE & DELIVERY TO CITY) LF 277 k3 -
11 |9999 UTILITY ADJUSTMENT (ALLOWANCE) ALLOW 1 £ 1500000 | $ 15,000.00
‘Total for Hnadwa' and Drainage 3 15,000.00

s R R ﬁwﬁ%ﬂ%ww

2751

Grahieammenet SCHEDULE 16 SUB-TOTALF %—W %
e M N 5 H%ﬂm‘% %ﬁﬁ%ﬁ%‘"wﬁ ﬁ’@ﬁ%‘ ‘ffw AR SRR L L L R s SR e e g,

B L SCHEDULE 17:=ALTERNATEBID #ITEMS 'FOR ADDITIONAL*AREA(S): % L e e

b 530 ?B 1 RIPRAP - ARTICULATING BLOCK (BID'ALTERNATE Schd.#4-Structure 8-02) SY.

2 530-78 RIPRAP-ARTICULATING BLOCK (BID ALTERNATE Schd #7-Structure 8-063 SY
These items will be used if alternate work is needed at various locations.

SUMMARY OF BASE:-PROJECT AMOUNTS

BID.SCHEDULE
SCHEDULE 1 SUB - TOTAL
SCHEDULE 2. 8UB-TOTAL
SCHEDULE 3 SUB TOTAL
SCHEDULE 4 SUB TOTAL
SCHEDULE 5 SUB TOTAL
SCHEDULE 6 SUB TOTAL.
SCHEDULE 7 SUB - TOTAL
SCHEDULE 8 SUB TOTAL
SCHEDULE 9 SUB.TOTAL
SCHEDULE 10.5UB TOTAL
SCHEDULE 11 SUB TOTAL
SCHEDULE 12 SUB TOTAL
SCHEDULE 13 SUB TOTAL
SCHEDULE 14 SUB TOTAL
SCHEDULE 15 SUB TOTAL
SCHEDULE 16 SUB TOTAL _
Indemnification Fee 1 $ 10.00

1,500.00

& —
—

15,000.00
25,000.00
20,600.00
15,000.00
20,000.00
15,000.00
15.000.00
15,000.00

10.00

3 |44 166 |95 |08 6365 |09 [tn its |09 |63 |00 (8 (64 |09 [tn

(Amount to be entered on Schedule A Linfla in Bid Reply)
| | |
| :




CITY OF PORT ST. LUCIE
OFFICE OF MANAGEMENT & BUDGET
BID TABULATION REPORT

BID # 20120008-BM
OPENED: February 14, 2012
TIME: 3:00 P.M.

BID TITLE: St. Lucie North Drainage Basin Improvements

The following Vendor(s) submutted proposals:

Item Respondent/Company Name Amount (Schd.A)
1 WA %M@ :; 2 /3 %43;?,35’
: ilots ‘ / 8 7095 . 9¢
3 z O W J_/J 26/ (33./0
4 -‘i’u "o !.J’"L__._Jﬂ 7 \J@w - glo? 308 LT FO
5 / L)) ‘9 ‘ e ‘3415;75‘/0%00
6 " P 1 373 03475
7 Sl chsé%ja) 90
; ¥ ) 255 194, 751
S,
10
I1]

12

13

14

The following vendor's submitted.a "No Bid":

Number of Companies Notified: .............. 2/09
Number of Bid Documents. Dlstnbuted ..... /O (o
Number of Bids Received: ................

NOTE: Offers from vendors listed herein are the only offers received timely as of the above opening date
and time. All:other-offers-submitted in response to this solicitation, if any, are hereby rejected as late.




Bid Details -

User: Moquin, CPPB, Barb

DEMANDSTAR

Onvia DemandStar

Page 1 of 2

Organization:

| Help

City of Port S5t. Lucie - Office of Management and: Budget Logout

vy (INVIA
My DemandStar Buyers Account info
Log Bid [View Bids] LogQuote View Quotes  Supplier Search Build Broadcast List Reports

Bid Details

Bid Information
Agency

Bid Type

Bid Number
Fiscal Year

Bid Writer

gid Name

Bid Status

Bid Status Text
Due DateiTime
Broadcast Date
Bid Bond

Project Estimated
Budget

Plan {hlueprint)
Cistribution Options

Distribution Method
Distribuied By

Distribution Notes

Scope of Work

E-Bidding

Legal Ad

Pre-Bid Conference

Publications

http://www.demandstar.com/buyer/bids/bid_detail.asp? P U=%2Fmy%2FDefault%2Easp...

City of-Per St Lucie - Office-of Management and Budget.
Regquest for Seaied Bid

$B-20126008-0-2012/8M

2012 |

Barbk Moguin, CPPB

St Lucie North Brainage Basin improvements

Active

EEMA Funded Proiect with special requiregments,
271412012 3:00 PM Eastern

12i30/2011

5% cerlified/foond

&2 467 253.00

None

Downicad and Mail
Onvia DemandStar
None

Project involves drainage improvements to the C-104,.C-105, C-108, C-107, C-108.City canals and associaled
ributaries. Upgrades'to include put limited to cross-sireet pipe replacements, associated drainage structure
replacement, clearing and grubbing of canal siopes, restoration.and sodding.of siopes, nuisance and exolic
vegetation remova, buaidmg of stormwater ireatment pond, n!acemem of ariculated concrete mats and rip-rap, water
sontrol Etructure upgrades canal cleaning and sidewalk installation.

NG

Piease select either the View or Edit button to manage legal ad,

NON-MANDATORY

January 17, 2012

10:00 AM,

City Complex. Bidg. A. Ste. 380
Officeiof Managemant & Budget
121 3W Port St. Lucie Blva.
Port St Lucie, FL 34484

8t. Lucie News-Tribune 1/4/2012
St Lucie News Tribune 1/11/2012

2/14/2012



Bid Details - Onvia Den:]andStar Page 2. 0f 2

Documents

Bid Package Thereare 20 Documents Associated with this, Bid,

Commodity Codes

BGER515-83 - Tree Tnmmmg and Pruning Equipment (Portabie. Power Operated - Not Saws)
ARC-808-54 - lirigation; Drainage;.Flood Contrel- Architectura

ARC-509-76 - Site-Work (Incl.. Site Clgan-Up)

ARC-910-08 - Concrete:Raising and Undersealing Services

ARC-910-81 - Masonry, Concreile, and Stucco Mainlenance and Repair {Includes Inside Concrete Sawing and
Grouting Work)

ARC.910-63 - Public Utlitliies: Water, Sewer and Gas Maintenance and Repair

ARC-810-71 - Shoring and Reinforcement! Services

ARC-912-16~ Boring, Drilling, Testing, and Sgundings

ARC-912:19 - Clearing and Grubbing Services

ARC-912-23 - Construction, General (Backfill Services, Digging. Ditching. Road Grading, Rock Stabilization, etc.)
ARC- 913~15 Cnnsirua::uﬂn. Canal.or Aquaduct

ARC-913. 19 Construction. Curb and Gutter {includes Maintenance. Repair. and Removai}
ARC-913-27 - Cﬂanstructtan,ﬂjghway and Road

ARC-913-39 - Construction. Pipe Culvert

ARC-913-40 - Coﬂstrucimﬂ‘_?épeiéne

ARC-913-45 - Construction, Sswer and Storm Drain

ARC-913-47 - Construction, SidewalK and Driveway {includes Pedestrian and Handicap Ramps)
ARC-913-56 - Construction. Utllity/linderground Projects

ARC- 913- 60 - {'}ﬂnsiructmn Water System, Main and Service Line

ARC-913-68 - Maintanancs and Repair, Canal

ARC-813.77 - Maintenance and Repair, Pipe Culven

ARC-913.78 - Maintenance and Répair, Pipeline (Includes Removal and Relocation)
ARC@‘%B 31 Mamtenance and Repair. Sewer and Storm Drain "tm.:iud:ng Removal)
ARC-913-89 - Maintenance and Repair, Utiliiy/Underground Projects

ARC-914- 3{} ‘Concrets

SRV.018- 43 - Environmental Consulting

SRV-918.73 - Lanﬂscdpmg Constilling

SRV-525-35 - Environmental Engineering

SRV-925.58 - irrigation; Drainage; Flood Control/Enginsering

SRV-926-41 - Ecosystems Development, Management and Protection Services

SRV- 926 9§ - Wetiand De!mﬂa‘unn {incl, Assessmenis)

SRV-047-84 - Tree Farm Operatmn and Management Setrvices

SRV-962-73 - Restoration/Reclamation Services of Land and Cther Properties
SRV-G68-38 - EXCAVATING AND TUNNELING

SRV-968-42 - GENERAL CONSTRUCTION

SRV-868-73 - Storm Drain Cleaning, Repair, and Sludge Removai Services

SRV-0B8-88 - Tree and Shrub Removal Services

SRV-0B8-02 - Arborist Services

SRV-988-14 - Ergsion Control- Services

SRV-088-27 - Flora Protection Services

SRV:088-88 - Tree Trimming and Pruning Services

SRV-088-88 - Weed and Vegetation Conirol {Including Aguatic Weed Control)

Statistics
Pianhelders « There are 106 planholders for this bid
Broadcast List 3109 suppliers have been notified
Supplermental Suppliers 0 Supplemental Suppliers
Filtered No

Post-Bid Viewers 0 viewer{s)

<< Retum

DemandStaris a product of Onvig; In¢. {¢) 1987-2012. All rights reserved, | Terms of Use | Privacy

http://www:demandstar.com/buyer/bids/bid_detail.asp? PU=%2Fmy%2FDefault%2Easp... ~ 2/14/2012



AGENDA

Pre-Bid Conference
Bid #20120008
NAME: St. Lucie North Drainage Basin Improvements

DATE: January 17, 2012 at 10:00 A.M.
Sign-In Sheet

This meeting is being recorded for record purposes. Information from this pre-bid
meeting will be put on DemandStar in the form of a Bid Addendum for all interested
bidders to have the same information.

Introduction of key personnel:

Robyn Holder for Barb Moquin, OMB Contract Specialist

Larry Nadeau, Project Manager, Grant Administration (that is grant not great although he
has been reterred to as great).

James Angstadt; PE Engineering Department

Johseph Capra, PE Captec Engineering

Reminder: Bid opening date is FEBRUARY 2, 2012 AT 3:00 PM.

N o Bid will be accepted after that date and time.
Any Bid received late will be returned unopened.

Highlights of Bid Document and Project:

o This is a grant funded project so be sure to read all of special requirements within
the bid document.

o There are currently two Bid Addenda:  #1 revises insurance language, edited
number of calendar days allowed for project (240), delete reference to wrong
project in Attachment E and, referenced change from Department to City in
General Requirements. #2 15 the removal of the Davis Bacon Act
requirements and all references to' DBA in documents.

o Bidders are required toread and accept the City’s Standard Contract.

e Bidders are‘to understand the insurance requirements for this project.

e Bonding: Bid Bond - A bid bond is required when submitting a bid response.
This will be in certified funds or from a surety — no company or personal checks
will be accepted. Payment & Performance Bond — Payment & Performance
'bonding will be expected from the awarded Contractor so please be sure this cost
is taken into account when completing the Excel Bid Reply Sheet, Schedule “A”.




e Thisis NOT an e-bid. One original bid packet and three (3) hard copies are to be
submitted along-with one electronic copy of the Excel Bid Reply spreadsheet.

e Include five (5)reference sheets with proper contact information (fax & phone
numbers).

o The last day for questions will be January 26, 2012 due to the time needed to
| present all information to all potential bidders. Questions are to be directed to
Barb Moquin in writing by this date.
Turmn over to: Larry Nadeau for details of this project.

Questions from Prospective Bidders.

Adjourn
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Pre-Bid Meeting
St. Lucie North Drainage Improvements
20120008-BM
January 17, 2012

Attendees:

Robyn Holder, OMB

Vickie Smith, OMB

Larry Nadeau, City of PSL

Joe Capra, CAPTEC

Steve Marquart, CAPTEC

Mel Bush, Mel Bush Construction

Marcelo Dimitriou, C&T

Brian Wimberly, Gibbs & Register

Pat Summeral Woods and Wetlands, INC
Chrissy Hensel, Earth Balance

Larry Roof, Ranger Construction

Chris Brown, Harddrives of Delray

Eric McKendrec, MWI Pumps

John Pluswick, Dickerson FL

Kristina Berryman, Nutting Engineers of Florida
Joe Guttuso, Arbor Tree and Land (aka ATL Diversified Industries)
James Tilli, Lanzo Construction

Larry E. Emig, Blazer

Robyn Holder standing in for Barb Moquin who is the contract specialist assigned to the project.

Larry Nadeau is the project manager and the meeting will be turned over to him. Bid opening 1s
February 2 at 3:00pm. No bids will be accepted after that. Robyn goes over a few of the
highlights before turning over the meeting to Larry.

It is a grant funded project so please make sure you are aware of all the requirements associated
with the grant. There have already been two-(2) bid addendums issued, one revising the
insurance language and editing the number of calendar days for the project, which 1s now at 240
calendar days. Bidders are required to read and accept the City standard contract. We are
requesting a bid bond on:this project. So please make sure that you are aware of that and we will
not accept.your bid if we do not have a bid bond. It will be deemed non responsive. A payment
and performance bond will also be required for this project, so please make sure that you are
aware of that. This:is not-an E-bid, so we will be requiring-one (1) original bid package with
three (3) hard copies associated with that and also one electronic copy of the Excel Spreadsheet
on a disc. We are asking for five-(5) references for the project and also the last day for questions
is January 26, 2012 -So pléase make sure you have all your questions submitted in writing to
Barb Moquin, and if she is possibly still out, then address them to me; which I will provide you
with my email address whenever you call in. Without further ado, I'm going to turn this over to
Larry and he can go over the standards/specifications of the project.



Larry Nadeau: With us we have CAPTEC the design engineers. They’re here to answer any
technical questions you may have. But, for the most part, we have several projects as you can
tell within a large area that are pretty well 1identified and scattered. They involve C104, 105,
106, 107, 108. There will be some;canal cleaning, some-selective clearing, slope stabilization,
hardening of slopes, cross street culvert replacement, ACB Mats to be placed, shoaveling;
removal as well as some concrete work, Concrete work is pretty much around the C108 where
we’re elevating the head wall to allow better stabilization for the road for the sidewalk, at some
later point. Pretty much 1t’s kind of an 1diot proof type of work. I believe everybody that’s here
has done 1t 1n the past, but, we are looking to make sure that the ACB Mats have the proper
installation beeause-ultimately-1 think Joe I’ll let you allude to the fabric requirement: you want
to touch base-en+thatupon?

Joe Capra — CAPTEC: Well there’s notes on the plan, we just want to make sure that everybody
recognizes there 1s a soils recommendation, soils that you’ll have to take and your guys will
actually make a recommendation on the fabric and everything to us, somewhat like a
design/build but basically we just want you to note that if it’s not in the plan it will be in the
addendum, but it’s basically right around the installation of the articulating concrete mat blocks,
notes and so forth. So we want to make sure that you recognize that there is some research you
have to do in the specific area where these mats go to get the right fabric to put under the blocks.
So that’s in the specs that you’ll see. I think 1t’s important, a coupie of items. There are
comments on here that Public Works Staff will quote on access agreements for garbled /pipe
replacement Obviously those thingsyou’ll be working with the City with that, and obviously as
restoration is concerned about.fences and things like that, you’ll be working with them on that so
[ just wanted you to note that the project narrows there, One other item was that the surveying
was done by the City, so you have to do your own survey and so forth. But the existing survey
was provided by the City on the plan: Everything is NAVBD, make sure you recognize that.
Garbled sentence in this area... | think everything 1s pretty clear relative to the work that we
know that you're doing at the road crossings. Obviously there’s always certain unknown’s on
utility crossing. You are required to go out there and pothole at least ten (10) days before you
actually do the work, so that if there.is‘a problem we can make some adjustments and get the
project built in a timely manner. So that’s something that’s also called on in the notes. Other
than that you’re working around residential properties and obviously you have to be careful with
making sure everything is safe, no more _garbled control. On Macedo Blvd we are going to
add an alternative to replace but 1550 square yards.

Steve Marquart — There’s an existing fiber form mats there and since we are doing the work and
preparmg things they have gone in there with the bridge engineer and looked through 1t and
we’re not sure if'the fiber forms:in great.condition but just repair it, so we’re also going to do a
bid alternate to remove that fiber form and replace it with 1550 square yards of ACB Mats. Just

as a contingency.

Larry Nadeau — Since the design, we’ve got a new bridge report which delineates some scouring
between Vent-Piles 3.1 and 3.3. They identify a severe scour however, there 1s a concrete grout

repair to the type-offormed fabriform-grout in that area, so it behooves us to clean real good. ..
Once we’ve got it.clean we’ll make the evaluation on whether or not grout will suffice the repair




or we have an alternative method, which would be ACB Mats, to be determined. But that’s why
we’re throwing that in as an dlternate.

Robyn Holder — ACB?

Larry Nadeau — Articulated Concrete Block Mats. Selvitz Road, Fthere is some minor sidewalk
work alongside of the-site, if you look at those sheets, there’s a retention system being placed,
we're rerouting some sidewalks. so-asforth-some- sSidewalks are being used by children so
we’ve got to make sure that you exercise care and always provide access for pedestrians. There
will be neighborhood meetings being-held in the next three or four weeks. Once we have our
CEI Staff on board, se-we’ll alert residents that this contract is being bied and that; there will be
some activity; so that there won’t be any surprises; Hhowever, it is your responsibility to make
sure that you do not encroach on‘any private property without resident approval or consent.
Most residents are fairly reasonable but always have a piece of paper to back yourself up b—But
again we’ll-try to broach that with the residents. Therethat may be a point in time where the
contractor may want to discuss vacant lot access or use or whatever, but, you are required to at
least get some sort of clearance before you step foot onto private property. Pavement restoration,
I think it’s pretty much standard stuff, everybody’s done it before. We're looking to have the
pavement restored in time-and equal to or better. I think we’ve got sections in the plans that
delineate that. Water control structures, I think—Be, Joe do you want to talk about the w¥Wing
wWall extensions any?

Joe Capra — Just note that, first of all, on the sheet of the plan, I don’t know if any of you've got
the plan or not, but basically on Sheet 3, it shows the garbled there’s a wing wall extensions, and
eventually you understand that’s on all four corners and there 1s a.detail in the plan that talks
about how to do that, and just make sure... It’s on Sheet 21, typical section of head wall east side
of St. James, but basically both sides of the wall, both ends of the wall get extensions and some
of them get raised, so you need to:make sure that you follow the detail that’s shown on Sheet 21.
The other item that 1 will point out to you-as we kind of add into, probably another detail that’ll
come in on page 23 we talk about.the ACB Mats and the tie-in to adjacent concrete. You’ll want
to make sure you realize there’s a concrete tie-in detail there. We’ll probably give you another
alternative to that just to kind of consider, but, [ want to make sure you know about that tie-1n,
some considered Section 8 A of that sheet 23, where the mat butts up against the head wall over
garbled. Anything else Steve?

Steve Marquart —On every one of the plan sheets it’s noted to locate the utilities prior to starting
work. I would recommend you plan to pothole ten (10) days prior to work starting, so if there’s
any issues we find something that’s a different elevation, a little snafu we can work with, and not
slow you down, keep you moving, if we have to adjust something, we’ll certainly help you.

Larry Nadeau — Going back to the C108, that’s where the head wall or something we tap into 1,
downstream of C108 is tidal so you have to comply with Manatee Zone requirements. That
means having spotters out there, keeping.an eye on things, making sure that you don’t have any
activity. If you do se¢ an activity, you.know the regs, you’ve got to stop and you’ve got to allow
these creatures to do what they gotta do and hopefully they move out in short order. But, 1t’s
serious, so keep an eye on that one outfall. Other than that, sometimes going around thethat
room for your questions is the best, so, we’ll open it up to you.




Is 1t Federal Funding? |
Yes, it’s FEMA funded, but we contract directly with the state.

. So you don’t need to get certified payroll or anything?
No. Davis Bacon 1s exempt because we have an agreement directly with the state.

What is the engineer estimate?
Two million, I believe.

S g R

[t sounds like we’re doing the testing, 1s the contractor doing the testing? We have to get the
material, test the soil... Are we doing in house testing or is 1t also...?
A: The Geotech is going to be covered through the CEL

Q: The only testing that we have to do 1s the so1l that go¢s mn the Geo Mats?
A: Just for selection of the filter'fabric, make sure that the system you guys install, the
manufacturer’s okay with it and you guys can stand behind it.

Q: You mention the surveying, is the contractor going to b¢ doing the as-built’s or 1s the City?
A: Yes.

(Q: The contractor?
A: Then you do your construction later as well.

The reason I brought that up is:because it states on the drawings that the City basically provides
survey. Just want you to know. .. Initially you have to provide surveys.

[s it a unit price bid? |
. There’s lumps, there’s variation; more units then lump.

= You said CEI is hiring the testing’company?
. Correct.

QL Eo 2O

. You’'ve got a.bunch of schedules, different locations on the bid form. Is it the intention to
award all or are you looking, if we are above a number; are you looking to break out-some of the
schedules? Or is it all or nothing?

A: Wehave a specific amount of money, that’s been awarded to us and we can’t really exceed
that too much, if you know what I mean. So the schedule basically, if the bids come in
exorbitantly high for whatever reason and there’s one schedule that could bring 1t within budget,
we might consider it; but we'might consider dropping ACB Mats or some clearing or whatever,
based on what we have. But, the intent is to do 1t all.

Joe Capra — 1 don’t know if Larry brought this up, but obviously our intent is, when you go into
an area you do all the work on that area, complete it. You don’t want to expose obviously an
erosion control issues and everything else along with that, so...



Larry Nadeau — Everybody knows there is some selective clearing, right? Everyone understands
that? We do have some wetlands that we are going to walk very diligently through.

Q: Are those open to the public? Can we get in there?

A: Yes. You can pretty much drive alongside most of those canals, without too much of a
problem. Couple areas I’d be careful of, it’s wet, so if you see some wetness come through the
backside; plenty of ways to get in and out.

Robyn Holder — Okay, if nobody else has any other questions, please make sure that you do sign
in on the sign in sheet before you leave, We will be posting that online at some point and 1f you
do have any other questions that you think of after this meeting, please submit those in writing to
us either Barb Moquin or myself, and I'll make sure she gets-them, or I'll read them i1f she’s not
in. Then we can make sure we answer your questions. This'meeting will be posted as a bid
addendum so you will be required to acknowledge that as well as the other two addendums that
have already been issued. So, no other questions...

Meeting Adjourned.
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REQUEST FOR SEALED BID

Request for Sealed Bid #20120008 will be recetved by the City of Port St. Lucie, in the Office of
Management & Budget, 3rd Floor, Suite 390, Bldg “A” of the-Municipal Compiex, at 121 SW
Port St. Lucie Blvd., Port St. Lucie, FL. 34984-5099, until 3:00:00 p:m. on February 2, 2012. for
the St. Lucie North Drain'agp Basin.Improvements.to City canals and associated tributaries, There
will be a one-time Pre Bid Conference on Tuesday, January 17,.2012 at 10:00 A.M. in Room 390
of'the City Hall Complex. Project’is funded by. Federal Fiinds and requires-special reporting
requirements. Specifications. may:bé obtained from DemandStar by Onvia, DemandStar.com or
telephone (800) 711-1712, or:from the.Office of Management.and Budget. A Bid package
received from any other source'is at-the vendor’s risk.

Billing for this advertisement must be sent to:

City of Port St. Lucie

Office of Management' & Budget
121 SW Port St. Lucie Boulevard
Port St. Lucie, FL. 34984-5099

This advertisement 1s to run on:

January 4, 2012 and January 11, 2012
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Department:

BID REQUEST / RFP REQUEST

_Engineering  Department Technical Specialist:

_Larry Nadeau  Extension: 5104

]temeescrlptlon of Work. Summary: St Lucie North ‘Drainage Basiii Improvements will involve
dramage improvements to the C- 104 C-105, C-106, C- 107 'C-108 Canals and associated tributaries.
Upgrades will include cross-street pipe replacements; associated drainage structure replacement, clearing

and.grubbing of canal slopes,,. restoration and soddmg of slopes, nuisance and exotic vegetation removal,

bmldmg of a storm water treatment pond, placement of articulated concrete mats and rip-rap, water
control structure upgrades, canal cleaning, and sidewalk installation.

Technical Specifications Attached: [ X ] Yes [ ] No ( must be submitted electronically in word or excel)
Technical documents must be in word'in one-file, no logos

Bid Reply, must be in excel and a separate file, no logos

Plans may be PDF but must be in one file, dated and numbered consecutively.

Date plans received approval by City Building Department N/A

Replacement: [ X ] Yes[ ] No Budgeted Amount: $2,467,253  Any grant funds being used _Yes (75%/25%)_

If not budgeted, authorization from Director of OMB is required.

Account. Number

Fund

Cost Center

Object Code

Project

40]

4126

534000

Y1123

I

Suggested Bidders (Use separa'te“she_et:if'necessary): These f_ill_be --a@ded to Demag_gi_star broadcast list.

Bidder Name

Address

Fax Number

Contact Person

Reason for purchase or service:

Drainage Improvements

[f:digging or trenching is required what is the depth?__ 7 feet
[f work is in water, what is the depth‘?__3' feet [s the water navigable? No
[f this is a building, how many stories? N/A

Department Head Approval Date

10/11/2011



