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Team Roles

Keith and Schnars, P.A. (Prime Consultant
Roadway, Structures, Signing, Marking, Signalization, Landscape, Survey, R/W
Mapping, Utility Coordination, Environmental permitting, Public Involvement

aasac JSH

IMPROVING YOUR WORLD

Reynolds, Smith and Hills, Inc.
Drainage, Bridge Hydraulics, Structural Peer Review

Geotechnical Engineering

CivilSurv Design Group, Inc.
Hydrographic Survey

Keith and Schnars, P.A.
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Team Roles

F.R. Aleman & Associates
Subsurface Utility Engineering (SUE) 7 ﬂw.r_mgbz

COMSULTING ENGINEERS L SURVEYORS

I. F. Rook & Associates h e
Aerial Photogrammetry s S ey

. 3 . ﬂ,.:/,f I'RUC TTON
Construction Engineering Consultants 7“.,..__,,__.__:_,,.:
Constructability QA/QC Constirants

.N@ Bernard Kinney Associates, Inc.
h

Environmenral Noise Consultants

Noise Analysis/Impacts

Archeological Consultants, Inc. il
Archeological Investigation A —
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K&S Team - Knowledge of the th.m_.o_.*

« Crosstown Parkway Interchange (PD&E and Final Design)
» Crosstown Parkway Extension (PD&E and EIS)

» Environmental Commitments

o Reduce the bridge cross section from 143 feet to 103 feet.
Use a “top-down" construction method.
Use driven precast concrete pile-supported bent foundations.
Orient the bridge piers parallel to water flow direction.
Place bridge abutments outside of natural habitats to extent practicable.
On the west side, use retaining walls or MSE walls.
On the east side, limit staging areas to the footprint of the bridge approach.
Convey stormwater off the bridge to ponds — no scuppers.
Locate stormwater ponds within the R/W or within already-developed areas.
Use specialized lighting fixtures to reduce light spill over to natural habitats.
No overlooks or enlarged seating areas over natural lands.

LI O EOIED 10110 Q. 'O
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[ Y & L]
K&S Team - FDOT Qualifications
K&s RS&H ERA GFA | IERooks
2.0 Project Development and Environmental Studies X X X
3.1 Minor Highway Design X X X
8.2 Major Highway Design X X
4.1.1 Miscellaneous Structure X X
4.1.2  Minor Bridge Design X X
4.2.1 Major Bridge Design - Concrete X X
4.2.2 Mqjor Bridge Design - Steel X X
6.1 Traffic Engineering Studies X X X
Traffic Signal Timing X X X

6.3.1 _ Traffic Systems Analysis and Design X X X
6.3.2 Traffic Engineering Systems Implementation X X X
6.3.3 Traffic Engineering Systems Communications X

| 634 Traffic Engineering Systems Software Development X
' A Signing, Pavement Marking and Channelization X X X
7.2 Lighting X X X

| 7.3 Signalization X X X
8.1 Control Surveying X X X
8.2 Design, Right of Way and Construction Surveyin X X
8.3 Photogrammetric Mapping X
8.4 Right of Way Mapping X X
9.1 Soil Exploration X
9.2 Geotechnical Classification Lab Testing X
23 Highway Materials Testin X
9.4.1 Standard Foundations Studies X
110 Engineering and Contract Administration and Man ment X
150 Landscape Architect X

Keith and Schnars, P.A.
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K&S Team - Similar Local Bridge Experience
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St. Lucie Boulevard over North Fork of St. Lucie River - St. Lucie County

» Just south of the proposed Crosstown Extension
* Crosses the North Fork St. Lucie River

Keith and Schnars, P.A.
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e Just north of the proposed Crosstown Extension
e  Crosses the North Fork St. Lucie River

Keith and Schnars, P.A.
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Evans Crary Sr. Bridge |.>>QE: County

-

« Top 10 bridge design by Roads and
Bridges Magazine

« 2001 FTBA Award
« Crosses the St. Lucie River
« Designed to FDOT Specifications

« Built using top down construction

techniques

Keith and Schnars, P.A.
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Jensen Beach Causeway - Frank A. Emo:u.mwamo. -__.<__m_=.z= County

« 2006 FTBA Award
« Crosses the ICWW
« Built using top down construction techniques

« Designed to FDOT Specification

Keith and Schnars, P.A.
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Roosevelt Bridge - Martin County

- 1998 FTBA Award
« Crosses the St. Lucie River

« Built using top down

construction techniques

« Designed to FDOT
Specifications

Keith and Schnars, P.A.
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Indian Street Bridge - Martin 00c::\.
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Crosses the South Fork St. Lucie River

Built using top down construction techniques

Designed to FDOT Specifications

Keith and Schnars, P.A.
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* 2012 APWA Award
|
W

* Crosses Coral Creek leading
out to Gasparilla Sound

* Environmentally sensitive area

,
Keith and Schnars, P.A.
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Design Approach

« Assign the best design team
o Experienced with magjor bridge projects
o Fully dedicated and available for City
o Local presence and availability of lead project staff
« Commitment
o Recognition and prioritization of City's desires and concerns
o Advanced project schedule
o Minimize costs
o Highest quality
« Optimize roadway and bridge design
o Balance costs againstimpacts and constructability

o Focus on compliance with EIS and regulatory commitments

Keith and Schnars, P.A.
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Design Approach - Drainage Design

« Capitalize on “fresh eyes” approach to perform a comprehensive and unbiased

evaluation of the conceptual drainage plan
o Evaluate SHGWT elevations to ensure minimization of right-of-way acquisition for off-site ponds
o Consider reductions to minimum freeboard requirements

o Consider impervious nature of bridge footprint in pre-development condition

« Identify value added drainage improvements towards minimizing construction,

right-of-way, and maintenance costs, while maximizing drainage performance
o Evaluate use of swales in conjunction with wet ponds to minimize right-of-way acquisition and
provide dry pretreatment
o Evaluate alternative sites for offsite ponds to ensure optimal location and value
o Evaluate use of joint use pond at Liberty Medical Center to minimize wetland impacts and
right-of-way acquisition

o Evaluate use of Thirsty Duck Buoyant Flow Control Devise to minimize right-of-way acquisition

Keith and Schnars, P.A.
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Project Overview

B > H

uburban Parkway Typical
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Typical Sections

6 Lanc Suburban Design with 330" R'W
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Typical Sections
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5 514 i 514 P
Bike c c . ¢ ¢ Bike
I'-6 Lane r-&ty r-6%" Lane 16
s 4 DO AN o o 1z-0r : g 26y 126 o & 17~ R S e L 9';
.

103" URBAN BRIDGE TYPICAL SECTION

Keith and Schnars, P.A.
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Bridge Design Team

Bridge Design Team -
o Keith and Schnars
o Over 125 years of local experience
o FDOT Prequalified 4.1.1,4.1.2,4.2.1,4.2.2

Bridge Review Team - QA/QC
o Reynolds, Smith and Hills

o Over 70 years of experience
o FDOT Prequalified 4.1.1,4.1.2, 4.2.1,42.2  IMPROVING YOUR WORLD

Keith and Schnars, P.A.
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Extensive Design Experience - K&S

m._MvV_m KEITH and SCHNARS, P A.
L||lmﬁxcﬁ-ci,;zo_zmm:_zo

L

41 Coriann Salas, P.E.
) Director of
Structural Engineering

» Barbara
s L Kin Brian Chunn, PE.
- g-Russell, P.E. :
F ;u Senior Structural Engineer Senior Structural Engineer
y 4

W‘ Joannis Joannou, P.E.

& Senior Structural Engineer

Nicole Axelrod, P.E. Justin Fries, E.L.
Structural Designer

x Structural Engineer

Lisa Lorenzo, PE.
Senior Structural Engineer

Keith and Schnars, P.A.
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Design Experience Depth - RS&H

Robert Woodruff, P.E.
24 years

Richard Wallace, P.E.
40 years

Ben Lehr, P.E.
10 years

Keith and Schnars, P.A.
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Bridge Design Approach

1. Phase Il: Bridge Development Report & 30% Plans

* Bridge Engineering Economic Analysis — Determines the
optimum span arangement and beam size

2. Phase lll: 59% Plans

3. Phase |IV: Final Plans

Keith and Schnars, P.A.
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Bridge Engineering Economic Analysis

Four Factors:

1. Environmental Concerns: Establish that the preliminary layout maintains
the commitments made in the EIS.

2. Cost: Evaluate span lengths and pier types to determine the most cost
effective layout.

3. Constructability: Determine the largest spans while maintaining “Top
Down Construction”

4. Environmental Concerns: Verifying that the selected layout maintains the
commitments made in the EIS.

Keith and Schnars, P.A.
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Span Lengths

Cost

o Compare different span lengths vs. costs

o Consider economy of scale

Constructability

o Utilizes a “top down" method:
= True Top Down

= Gantry

« Trestle

Keith and Schnars, P.A.
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Pier Types

Pile Bent -

A row of driven individual
piles with a cap placed
on top

Column Bent -
Columns supported on
pile cap foundations

Keith and Schnars, P.A.
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Cost Effective Layout - 80’-0” Spans with FIB 36 and Pile Bents

,_.!\'.

e S .
rlfjlfllf

mmmnm.l.umm.,.w.wmwﬁmmfffw.
) J,NHWWEW Rl
S U
R e
Yo T

Keith and Schnars, P.A.




K&S/RS&H DESIGN TEAM
CROSSTOWN PARKWAY EXTENSION PROJECT

Dedicated to Quality, Schedule and the City of Port St. Lucie

Cost Efficient Aesthetics

Bridge Railings - decorative

Pedestrian Outlooks - on approaches

Bridge Painting - natural colors

Lighting - environmentally friendly

Keith and Schnars, P.A.
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Bridge Innovation & Cost Savings

Prefabricated/Precast Bridge Elements
« Bent Caps
« Integrating Barriers with Beams

Reducing Maintenance Costs

- Bearings

« Expansion Joints

« Drainage Systems

- Concrete Additives/Sealants

Keith and Schnars, P.A.
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Cost Savings - Typical Section

?F

103’ URBAN BRIDGE TYPICAL SECTION

The modified bridge typical section reduces environmental impacts and
construction costs.

* Based on FDOT LRE bridge costs - $.6 million for every foot of bridge width saved
. - $1.2 million per foot for both bridges

 Approximately $18 million saved vs. original bridge width

Keith and Schnars, P.A.
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Schedule

Project Schedule
Crosstown Parkway Extension
From Manth Lane to US 1

FPID: 410844-1-A8-01

| 2013 2014
,zo(cnn.;:vuq’.u-)o:___sl::Lc_pr,o,mon.U_uz?cﬂ.._z,r.;{nqhn_:.m.?_c;.E_P.nunﬁ,:,uz?can._m:

‘| crmamn

1D | Task Name ] : 3 [ o

n Phase | - Survey / Mapping / Geotach
2 Nctice To Proceed
Project Kick-Off Meeting - Scope / Deadlines / BL ¥

Begin Phase 2 during Phase 1

4 Prepare / Submil OC Plan & Schedule

3 Aiul- Drsuipiine Fleid Visids .

6 Design Fieid Visits (Photes, inventeris, ete ) |>._. K mnw m _mw
? Establish Baseline

8

8

pping F —— =
4]
vestigation and Testing F H u
Tue 3726 326N

14 Receive Geotech Report 328

15 ’,

18 Phase Il - 30% Plans Sun 1/2013 :

17 Right-of- Way Mapping Tue 32613 m '
18 Roadway Design Sun 12013 ﬂi .!._
19 Drainage Design [ ]

Orainage Design Mesting

|
_
& m _
|
|
|

WA Bridge Development Report J _
22 | Lo SR EERER) ’
O :
2 * o Begin BDR Development
2 J At NTP
Initial Utility Contact ’ 20
v“M Client Review Period L

30 Phase Ill - 59% Plans Sun9/2913  Mon 5/26/14 ]

31 Respond to Phase Il (30%) Commenls Sun 92813 Sun 101313
32 Roadway Design Sun 1011313 Sat 42814

Keith and Schnars, P.A.
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Schedule

Project Schedule
Crosstown Parkway Extension
From Manth Lane to US 1
FPID: 410844-1-A8-01

ID | Task Name Start Finish 2013 2014
NoviDec Jan FebMar Apr May Jun| Jul Aug Sep Oct Nov Dec Jen FebiMar Agr May Jun Jul Aug Sep Oct Nov Dec/Jan |

33 Drainage Design Sun 1027A3 Sun Y414 |
34 Permit Application Preparation Sun 5414 [
35 Bridge Design Sun 54/14

36 Utility Coordination / Utility Pre-Dasign Meeting Sun 10M3/13

37 HUDIC mMeetng ® SUn Wnsaa JUN VNS

a8 Quality Contral & Constructabilty Reviews Sat 4/26/14

39 Submit Plans for TCP Approval Thu 1814

0 Submit Phase Ill (59%) Plans Sat 426/14 Sat 4726114

41 Client Review Period Sal 412614 Mon £28/14

42

42 Phase IV Option 1- Final Design Development Mon 5726114  Wed 1/21/15

44 Respond to Phase Il (S9%) Comments Mon 526/14 Mon 6/9/14

43 20% Plans & Specs Development Mon 52614 Sun 824114

46 Utilty Coordination / Certification Mon 526/14 Mon 6/9/14

a7 Public Meeling #2 Mon B/8/14 Mon 6/9/14 ,.v.. 69
42 Quality Contrad and Constructability Reviews Sun 8M10/14 Sun 824114

43 Submit 90% Plans & Specs Sun 824114 Sun 824114 824
50 Client Review Period Sun 82414 Tue S/23/14

91 Respond lo 80% Plans and Specs Comments Tue 823/14 Tue 10/7/14

82 100% Pians 8 Specs Development Tue 923114 Sat 11/22/14

83 Quality contral and Constructability Reviews Sat 11/8/14 Sat 1122114

54 Submit 100% Plans & Specs Sat 11722114 Sal 1172214 1122 |
55 Client Review Period Sat 11/2214  Mon 1222114 |

58 Respond to 100% Plans and Specs Comments Mon 1/5/15

r

Wed 1/21/15 FH.F
&

Final Plans Development

S8 Submit Final Plans Wed 121115

o8 Submit PEDDS Pacakge Wed 121715

60

61 Phase IV Option 2 - Design Build Project Sat 1011/14

82 Prepare RFP / Critenia Package Sat 10M11/14

83 Submit Permits Mon 5726/14 Man 5/26/14 526

64 Concept Plans Develcpment Sun 5725/14 Sun 831114 HHU

Keith and Schnars, P.A.
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Why Choose K&S?

Keith and Schnars, P.A.
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Keith and Schnars, P.A.
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ARCHITECT — ENGINEER QUALIFICATIONS.

PART | - CONTRACT-SPECIFIC QUALIFICATIONS

A. CONTRACT INFORMATION

1. TITLE AND LOCATION (City and State)
CROSSTOWN PARKWAY EXTENSION, MANTH TO US1
Port 5t. Lucie, Florida

2. PUBLIC NOTICE DATE

August 20, 2012

3. SOLICITATION OR PROJECT NUMBER

20120061

B. ARCHITECT-ENGINEER POINT OF CONTACT

4. NAME AND TITLE

Brian Mirson, PE, AICP, Principal-in-Charge

5. NAME OF FIRM

American Consulting Engineers of Florida, LLC

6. TELEPHONE NUMBER

(772) 403-5835

7. FAX NUNMBER

{561) 253-9551

8. E-MAIL ADDRESS

BMirson@acp-fl.com

C. PROPOSED TEAM
{Complete this section for the prime contractor and all key subcontractors.)

{Check)
g, % § & . FIRM NAME 10. ADDRESS 11. ROLE (N THIS CONTRACT
American Consulting Engineers of 850 NW Federal Highway, St. 433 Project Management,
Florida, LLC Stuart, FL 34994 corridor master plan,
E CHECK IF BRANCH OFFICE criteria package,

a | x hydrologic studies, SWM
{ponds) design,
permitting, BDR, bridge
superstructure design,
signalization, lighting, QC

Kimley-Horne and Associates 10521 SW Village Center Drive Roadway plans, signing &
[T cvece 7 prancH afsice Suite 103 marking plans (Floresta to

b X Port St. Lucie, FL 34987 US1), bridge substructure
design, SWM conveyance
system design

CAPTEC Engineering, Inc. 301 NW Fiagler Ave, Roadway plans, signing &
Stuart, FL 34994 marking plans (Manth to

c. X D CHECK IF BRANCH OFFICE F|Oresta), SWM

conveyance system design
Culpepper Terpening, Inc. 151 SW Flagler Avenue Control survey,
4 X Stuart, FL 349594 topographic survey,
D CHECK IF BRANCH GFERCE mapping, and utility
coordination
Ardaman & Associates, Inc. 460 NW Concourse Place, Unit #1 Geotech (Floresta to US 1)
e X Port St. Lucie, FL 34986
D CHECK IF BRANCH OFFICE
Andersen Andre Consulting Engineers, 573 SW Biltmore Street Geotech (Manth to
i X Inc. Port St. Lucie, Florida 34983 Floresta}
D CHECK IF BRANCH OFFICE

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM 330 (s/2004) PAGE 1



Cotieur & Hearing

!:I CHECK IF BRANCH OFFICE

462 SW Port St. Lucie Bivd.
Suite 113
Port 5t. Lucie, FL 34953

Landscape Architecture

Masuen Consutting LLC

D CHECK IF BRANCH OFFICE

The Forum, Suite 710, 1655 Palm
beach Lakes Boulevard, West Palm
Beach, FL 33401

Irrigation Design

JCA Engineering, LLC

D CHECK IF BRANCH OFFICE

8120 Pasadena Boulevard
Pembroke Pines, Florida 33024

Bridge Construction
Means and Methods

Currie Sowards Aguila Architects

D CHECK IF BRANCH OFFICE

Delray Beach, FL

Bridge Aesthetics

D. ORGANIZATIONAL CHART OF PROPOSED TEAM

@ {Attached)

AUTHORIZED FOR LOCAL REPRODUCTION

STANDARD FORM 330 (sr2004) PAGE 1



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
{Compiete one Seclion E for each key person.}

12. NAME 13 ROLE IN THIS CONTRACT 14_ YEARS EXPERIENCE
— . a. TOTAL b. WITH CURRENT FIRM
William Adams, PE Stormwater Management/Hydrologic 16 8

15, FIRM NAME AND LOCATION (City and State)
American Consulting Engineering of Fiorida, LLC, Stuart, FL

6. EDUCATION {DEGREE AND SPECIALIZATION) 17. CURRENT PRCOFESSIONAL REGISTRATION {STATE AND DISCIPLINE}

Bachelors of Civil Engineering (BCE), Honors, .
. ? Florida PE 57950 Tennessee PE 113246
eorgla Institute of Technology, 1996 Georgia PE 034258

18. OTHER PROFESSIONAL QUALIFICATIONS (Pubiications, Organizations. Training, Awards, eic.}

William Adams has over 16 years of experience in design of civil engineering projects specializing in drainage,
roadway, site, and utilities design. His diverse experience includes projects for various types of clients and this
experience makes him qualified to meet the ever-changing needs of the individual client.

"SOFTWARE SKILLS

Geopak HEC-2 TDS FORTRAN Primavera Sure Track & P3
MicroStation HEC-RASHEC-1 RC4 AGTEK WSPRO
ICPR HEC-5 XP-SWMM HEC-HMS ASAD Inroads

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION {City and State) {2) YEAR COMPLETED

Crosstown Parkway Corridor Extension PROFESSIONAL SERVICES CONSTRUCTION {If applicable}
Port St. Lucie, Florida 2009

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE E Check if project performed with current firm

Mr. Adams served as Senior Drainage Engineer directing all drainage and stormwater management design and analysis. This project represents the final
segment in a new 10 mile parkway that was planned, designed and constructed by the City of Port St Lucie. This final eastern 1.5 mile segment between
Math Lane and US 1 includes an elevated one mile causeway that crosses an envircnmentaily sensitive state preserve. American was tasked with cbtaining
a conceptual environmental resource permit {ERP) from South Florida Water Management District (SFWMD) and an easement from Florida Department of
Environmental Protection (FDEP) over state sovereign submerged lands and state park (aguatic preserve). Due to federal funding and an EIS underway,
careful coordination with FHWA was necessary to ensure no action undertaken during this advanced permitting initiative compromises the EIS process in
any way, including most importantly the selection of a preferred corridor.  Specific work elements included: Wetland delineation for six alternate river
crossing corridors and coordination with the SFWMD and ACOE, etc. regarding wetland line verification; Investigation and documentation of alternative
methods of bridge construction to minimize impacts to wetlands and other sensitive environmental lands; Preparation of conceptual design plans for a
“representative corridor” river crossing; Developing stormwater management concepts and drainage conceptual design; Cocrdination with DEP, SFWMD,
efc. to develop potential mitigation strategies and enhancement projects for impacts io wetlands and other natural areas and Investigation of potential
parcels for acquisition to offset future approval of an easement over the Savannas Preserve State Park and sovereign submerged iands within the Park.

(1) TITLE AND LOCATICN (City and State) (2) YEAR COMPLETED
1-95/St. Lucie West Project Management PROFESSIONAL SERVICES CONSTRUCTION {If applicabie)
St. Lucie County, Florida 2007

b {3} BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project perfarmed with current firm

Mr. Adams served as the Senior Drainage Engineer leading all drainage design activifies associated with the drainage design and permit applications for
this project. American was selected to provide project management services for the construction of addiiional lanes on St. Lucie West Boulevard over 1-95
in the City of Port St. Lucie. The project includes the widening of the existing roadway and structure as well as construction of a new structure over -85,
including realignment of the interchange ramps with construction of additional turn lanes, traffic signals and lighting.

{1} TITLE AND LOCATION {City and State) {2} YEAR COMPLETED

1-95/Becker Road Interchange Re-Design PROFESSIONAL SERVICES CONSTRUCTION {If applicable)
St. Lucie County, Florida 2007

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE & Check if project performed with current firm

¢ Mr. Adams served as the Senior Drainage Engineer leading all drainage design activities associated with the drainage design and permit applications for
this project. American was selected to provide design revision services for 1.3 miles of Becker Road and the 1-85 Northbound and Southbound Exist
Ramps. Services provided on this project include plan madification of the westbound direction of Becker Road at the intersection with Village Parkway. The
new configuration will have dual left turn lanes, three thru lanes, and one right turn lare. The current design configuration only provides for & single left turr:
lane, three thru lanes and dual right lane. Additional design plans include roadway, structures, traffic, drainage, lighting, signalization and signing & marking.

{1} TITLE AND LOCATION (City and State) {2) YEAR COMPLETED

Improvements to Floresta Drive PROFESSIONAL SERVICES | CONSTRUCTION (f applicable)
Port St. Lucie, Florida 2007

(3)BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

d. Mr. Adams served as the Senior Drainage Engineer leading all drainage design activities associated with the drainage design and permit applications for
this project. American provided design services for widening the existing two-lane, undivided Floresta Drive to a four-lane divided rcadway, primarily within
the existing 80-ft right-of-way including property acquisition at intersections for auxiliary lanes. The location ¢f the project was identified as being within the
City of Port St Lucie, from the C-24 (Southbend) Canal to the Eikcam canal. SYNCHRO was used to analyze the alternatives, coordinate signals and
provide signal timings at the interchange. The project also included minor lighting improvements and signalization upgrades. Additionally, American
produced a 3-D animated fly through with narrative which effectively outlined the concepts of the proposed roadway improvements and changes.




E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
{Complete one Section £ for each key person.)

12. NAME 13 ROLE IN THIS CONTRACT
Jeffrey C. Chase TCP/MOT/Roadway

14. YEARS EXPERIENCE

a. TOTAL
25

b. WITH CURRENT FIRM
21

15. FIRM NAME AND LOCATION (City and State}
American Consulting Engineers of Florida, LLC, Stuart, FL

6. EDUCATION (DEGREE AND SPECIALIZATION)
Architecture & Architectural Design, University of Oklahoma
A.S. Industrial Arts & Aerospace Technology, Community

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

College of the Air Force, 1986

18. OTHER PROFESSICNAL QUALIFICATIONS (Publications, Organizations. Training, Awards, etc.}

Jeffrey Chase has over 25 years of experience involving civil engineering design and preparation of roadway and
structural construction plans. He has computer-aided design and drafting (CADD) experience with various systems
and design software including GEOPAK, His technical design experience includes application of standards and
criteria for roadway design, certified traffic controf plan designer, signing and pavement marking design, geometric
calculations, roadway and structures computation books, design documentation, cost estimates, contract estimating
system (LRE/PES), plans review, shop drawing review, certified DOT NET user, comment review, (ERC), Quality
Assurance / Quality Control and CADD management.

19. RELEVANT PROJECTS

{1) TITLE AND LOGCATION (City and State] (2) YEAR COMPLETED

Improvements to Floresta Drive PROFESSIONAL SERVICES
Port St. Lucie, Florida 2007

CONSTRUCTION (if
applicable)

{3} BRIEF DESCRIPTION (Brief scope, size, cost, etc.} AND SPECIFIC ROLE X] Check if project performed with current firm

Mr. Chase served as Senior Designer for this project. American provided design services for widening the existing wo-lane, undivided Floresta Drive to
a four-lane divided roadway, primarily within the existing 80-ft right-cf-way inciuding property acquisition at intersections for auxiliary lanes. The location
of the project was identified as being within the City of Port St Lucie, from the C-24 (Southbend) Canal to the Elkcam canal. SYNCHRO was used to
analyze the alternatives, coordinate signals and provide signal timings at the interchange. The preject also included minor lighting improvements and
signalization upgrades. Additionally, American produced a 3-D animated fly through with narrative which effectively outiined the concepts of the
proposed readway improvements and changes.

1Y TITLE AND LOCATION {City and State} 2) YEAR COMPLETED

I-95/Becker Road Interchange Re-Design PROFESSIONAL SERVICES CONSTRUCTION (1F
St. Lucie County, Florida 2007 applicable}

{3) BRIEF DESCRIPTION {Brief scope. size, cost, etc.) AND SPECIFIC ROLE g Check if projact performed with current firm

Mr. Chase pravided Design services for this project. American was selected to provide design revision services for 1.3 miles of Becker Road and the |-
95 Northbound and Southbound Exist Ramps. Services provided on this project include plan modification of the westbound direction of Becker Road at
the intersection with Vilage Parkway. The new configuration wilt have dual left turn fanes, three thru fanes, and one right tum lane. The current design
configuration only provides for a single left turn lane, three thru lanes and dual right lane. Additional design plans include roadway, structures, traffic,
drainage, lighting, signalization and signing and marking.

(1} TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Green River Parkway Alternatives Re-evaluation PROFESSIONAL SERVICES
Martin County, Florida 2002

CONSTRUCTION {Iif
appiicable)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with current firm

Mr. Chase serves as Senior Designer for the project. American was respensible for evaluating alternative alignments and associated environmental
impacts for twe miles of new roadway along the Green River Parkway corridor. The report refined the seiected alternative from a previous study, taking
inte account environmental and community concerns, including traffic, right of way, and environmental impacts. Twe refined alignments and typical
sections were analyzed in consideration of existing issues and the ability to mitigate impacts caused by the new corridor.

(1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED

Gatlin Blvd/Tradition Parkway Interchange On/Off-Ramp PROFESSIONAL SERVICES
and Signalization Improvements, Port St Lucie, Florida 2007

CONSTRUCTION (If applicabie)

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.} AND SPECIFIC ROLE Check if project performed with current firm

Mr. Chase served as Senior Designer for this project. American conducted a study for the City of Port St. Lucie to assist them in choosing the
appropriate interchange improvements of Gatiin Beulevard and State Road 9 {I-95). American provided data and analyses that aided the City in
evaluating alternative design improvements. The study provided analysis and recommendations for the projected future years to maintain acceptable
Levels of Service “E" as adopted by the City as well as improvements to operation along the ramps.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

West Virginia Corridor Segment 3 (Bridge Over Florida’s PRGFESSICNAL SERVICES
Turnpike), Port St. Lucie, Florida 2005

CONSTRUCTION (If applicable

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE < Check i project performed with current firm

Mr, Chase served as a Senior Designer responsible for the design and preparation of roadway pians for this project. The scope included field survey,
design permitting, construction inspection and certification services for stormwater, bridge, and roadway improvements. This project also included a
four-lane divided roadway section and & six-lane bridge section from Avila Street (just west of Cashmere Boulevard) spanning Florida's Turnpike and
Macedo Drive to Empire Street.




E. RESUMES OF KEY PERSONNEL PROPQSED FOR THIS CONTRACT
{Complete one Section £ for each key person.)

12 NAME . 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

_TOTAL b. WITH CURRENT FIRM
Ryan Forrestel, PE QA/QC - Roadway FJ‘_-‘.,‘5 12

15. FIRM NAME AND LOCATION {City and State)
American Consuiting Professionals, LLC, West Paim Beach, FL

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Master of Science / Civil Engineering / Transportation . . . C .
Bachelor of Science / Civil Engineering / Transportation Professional Engineer - Florida / New Yark / Michigan

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations. Training, Awards, etc.)
Ryan Forrestel, a principal in the firm, has over 34 years experience in the project management and engineering of
major highway design, site design and traffic engineering projects. These projects range in size from small to high-profile,
multimillion-dollar projects for state agencies, municipalities and counties throughout the United States. The successful
completion of these projects have required a broad range of knowledge in highway and local street design, the design of
rural and urban facilities, reconstruction projects, resurfacing, restoration and rehabilitation (RRR) improvements and
corridor studies. Mr. Forrestel’s site/civil project experience includes office parks and facilities, commercial development,
and landfills. His traffic engineering experience includes preparation of traffic studies, signal plans and signing and
CONTINUING EDUCATION: Project Management Certification Program 2006; FDOT Design Conference, 2004, 2002, 2000, 1996; FDOT:
Mutual Gains Approach to Negotiations, 2002; FES: Advanced Work Zone Traffic Control, 2002 & 2006; FDOT Specifications Training, 2001;
FDOT/FICE: “Excellence & Quality in Project Management "A Program for Production Enhancement, Modules I-1V
PROFESSIONAL AFFILIATIONS: Florida Institute of Consulting Engineers (FICE), since 1998; American Society of Civil Engineers
(ASCE), since 1976; American Society of Highway Engineers (ASHE), since 2001
AWARDS: Davis Productivity Award, 2002; FDOT Standard Scope and Staff Hour Estimation Task Team

COMMITTEES: FDOT/FICE Productiors Committee; FDOT/FICE Transportation Sub-committee
. _ ' e 18. RELEVANT PROJECTS

{1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
Crosstown Parkway Segment 3 (Bridge Over Florida's PROFESSIONAL SERVICES CONSTRUCTION (If applicable}
Turnpike), Port St. Lucie, Florida 2005 2007

a. | (3} BRIEF DESCRIPTION (Brief scape, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with current fim

Mr. Forreste! was the QA/QC manager for this project. The scope included field survey, design permitiing, construction inspection and certification services
for stormwater, bridge, and roadway improvements. This project also included a four-lane divided roadway section and a six-lane bridge section from Avila
Street (just west of Cashmere Boulevard} spanning Florida's Turnpike and Macedo Drive to Empire Street.

{1) TITLE AND LOCATION (City and State} {2) YEAR COMPLETED

Traffic Engineering and Parking Services PROFESSIONAL SERVICES

Palm Beach County, Florida 2007

{3) BRIEF DESCRIPTICN {Brief scope, size, cost, etc.) AND SPECIFIC ROLE D4 Check if praject performed with current firm

p. | American was selected to conduct this PD&E study and design to evaluate the alternatives for widening approximately 3.7 mies of the Florida's Turnpike
from six to eight lanes. These improvements provide for the miliing, resurfacing, and widening of the Turnpike, gecmetric revisions to the Griffin Road
Interchange, replacement of the Sheridan Street overpass bridge, revisions to signing and pavement markings, lighting, retaining wails, noise wails and
drainage design. Exiensive utifity cocrdination was required in areas of new bridge construction, drainage, and retaining wall placement in areas involving
several high pressure gas transmission lines. Permits were obtained from the South Florica Water Management District. A State Environmental Impact
Report (SEIR} was prepared and approved by the Tumpike.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
SR 80, Forest Hill Boulevard to 105th PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
Avenue, Palm Beach County, Florida 2003 2005

c {3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE E GCheck i project performed with current firm

Mr. Forrestel provided QC reviews on the project. This project included reconstruction and widening of a four-lane divided and five lane undivided roadway
to a six and eight-lane divided roadway. The project included signalization, signing and pavement marking, lighting, landscaping, and a complete drainage
system with retention ponds. Joint use ponds were developed with the Village of Royal Palm Beach. Off-site remote ponds were also used to minimize iand
costs. A permit was obtained from South Florida Water Management District.

{1) TITLE AND LOCATICN (City and State) {2) YEAR COMPLETED
e SR-714 (Monterey Road); Palm City Road To East of CR Al1A PROFESSIONAL SERVICES
Stuart, Florida 2005
{3) BRIEF DESCRIPTICN (Brief scope, size, cost, efc.) AND SPECIFIC ROLE E Check if project performed with current firm

American provided 3R improvements including roadway and intersection design, surveys, drainage, signing and pavement marking, signalization, utility
coordination, maintenance of traffic, cost estimates, environmental permits, and guantity computation bocklefs.

(1) TITLE AND LOCATION (City and Stale) (2) YEAR COMPLETED

i | General Consultant for Plans Review and Design Support SROFESSIONAL SERVICES CONSTRUCGTION {If asplicabe)
Services, FDOT District 4, Florida Ongoing

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE & Check if project performed with current firm

This is a district-wide general services contract to conduct constructability, biddability, and quality control reviews related to transportation facilities for the
Department. The reviews include roadway and bridge design projects, highway and bridge rehabiliation projects, resurfacing projects, and cther public
fransportation projects. Minor roadway and landscaping design task work orders have also been assigned under this contract,




E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT

{Compiete one Section E for each key person.}

12. NAME

13. ROLE IN THIS CONTRACT

14 YEARS EXPERIENCE

Richard Hunter, PE Bridge Design

a TOTAL
20

b. WITH CURRENT FIRM
12

15. FIRM NAME AND LOCATION (City ang State)
American Consulting Engineers of Florida, LLC, Stuart, FL

16. EDUCATION {DEGREE AND SPECIALIZATION)
Master of Science / Structural Engineering

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
Florida / Georgia / Michigan/ Professional Engineer

Bachelor of Science

/ Aerospace Engineering

18. OTHER PROFESSIONAL QUALIFICATIONS {Publicaticns, Organizations. Training, Awards, etc.)

Richard Hunter has over 20 years of structural experience - including a decade with the FDOT in District 7. While
working as a Siructures Design Engineer, Mr. Hunter designed numerous bridges and miscellaneous structures. In
addition, his responsibilities have included the production and coordination of caiculations and plans, the deveiopment
of scopes and man-hour estimates, and the review of consultant plans, shop drawings, and reports. For the last 4
years, he has worked in the consultant industry where he has been responsibte for leading structural design projects on

=" more than 9 bridges. ..
SOFTWARE SKILLS
Mathcad Microstation ATLAS Conspan RC-Pier PIER SmartBridge SA
Merlin-Dash BASIC Fortran Pascal

BDGS

Georgia Skew

19, RELEVANT PROJECTS

{1) TITLE AND LOCATION (City and State)
Crosstown Parkway
Port St. Lucie, FL

{2} YEAR COMPLETED

PROFESSIONAL SERVICES
2008

CONSTRUGTION (If applicable

(3) BRIEF DESCRIPTION {Brief scope, size, cost, efc.} AND SPECIFIC ROLE

@ Check if project performed with current firm

Mr. Hunter served as Senior Structural Enginear on this project which consisted of a typical section aiong with a complete palette of materials conveying
the community image was developed for this new ten mile corridor upgrading a local two lane roadway inlo a six lane urban arterial through a residential
neighborhood. The typical section developed with community assistance provided landscaped buffers. multipurpose frails pedestrian lighting and bike
lanes. Pond sites where converted into recreational areas with padestrian amenities surrounding them.

(1) TITLE AND LOCATION (City and State)
Turnpike Mainline Widening, North of Johnson St To Griffin
Rd. Broward County

{2) YEAR COMPLETED

PROFESSIONAL SERVICES

2008

CONSTRUCTION {If pplicable}

{3) BRIEF DESCRIPTICN (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with curent firm

b, Mr. Hunter served as Senior Structural Engineer on this project to conduct and PD&E study and design to evaluate the alternatives for widening
approximately 3.7 miles of the Florida's Turnpike from six to eight lanes. These improvements provide for the milling, resurfacing, and widening of the
Turnpike, geometric revisions to the Griffin Road Interchange, replacement of the Sheridan Street overpass bridge, revisions to signing and pavement
markings, lighting, retaining walls, noise walls and drainage design. Exiensive utility coordination was required in areas of new bridge construction,
drainage, and retaining wall piacement in areas involving several high pressure gas transmission lines. Permits were obtained from the South Florida
Water Management District. A State Envirgnmental impact Report (SEIR) was prepared and approved by the Turnpike.

(1) TITLE AND LOCATIGN (Gity and Stale) (2} YEAR COMPLETED
SR76 (Kanner Hwy) PD&E Study, west of CR 711 to east of PROFESSIONAL SERVICES CONSTRUCTION {1 applicable)
Cove Road, Martin County 2011

{3) BRIEF DESCRIPTION {Brief scope, size, cost, ete.) AND SPECIFIC ROLE

E Check if project performed with current firm

Mr. Hunter served as Senior Structural Engireer for this project that extends from west of CR 711 to east of Cove Road, approximately 2.4 miles in length
and includes the 1-95 interchange. FHWA determined a Type 2 CE as the class of action for this project through the FDOT's ETDM Programming Screen.
American has been evaluating widening SR 78 from 2 to 4-lanes between CR 711 to SW Locks Road and from 4 to 6-lanes up to Cove Road. Eight
different interchange configurations were evaluated at the 1-85 interchange, with 3 alternatives studied further. Extensive coordinatior: has occurred with
Martin County for short term concurrency improvements they are planning as well as with Martin MPO on the long term improvements. American has
prepared the draft Design Traffic Technical Memorandum, Methodology Letter of Understanding approved by FHWA, and draft Interchange Madification
Repart all in close coordination with the District Interchange Review Committee.

{1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
Crosstown Parkway over Florida‘’s Turnpike PROFESSIONAL SERVICES CONSTRUCTION {If applicable)
St. Lucie County, Florida 2005

d {3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE @ Check if project performed with current firm

' Mr. Hunter served as Lead Structural Engineer for the design and preparation of contract documents for this six-span bridge with a length of almast 600 ft.

PPC beams spanning almost 128 ft were supported by decorative arch and column piers were used to carry traffic over Fiorida's Turnpike and Scuth
Macedo Blvd. Varied skew angles were required to accommodate the Turnpike lanes as they approached the nearby service plaza. Both end bents were
wrapped in MSE retaining walls to minimize fill and RAW requirements.
(1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
Lyons Road over LWDD L-30 Canal PROFESSIONAL SERVICES CONSTRUGCTION (I applicable
Palm Beach County, Florida 2008

e {3} BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with current firm

superstruciure consists of AASHTO Type Il beams which are supported by pile bents.

Mr. Hunter served as Structural Engineer of Record for the design and preparation of contract documents for this singie 70'-0" span bridge. The




~ E.RESUMES OF KEY PERSONNEL PROPQSED FOR THIS CONTRACT
{Compiete one Section E for each key person.)

12 NAME 13 ROLE I THIS CONTRACT 14 YEARS EXPERIENCE
\ L. ] . . a TOTAL b. WITH CURRENT FIRM
Akram Hussein, PE, PTOE Signing & Pavement Marketing/Signalization 23 7

5. FIRM NAME AND LOCATION (Cty and State)
American Consulting Engineers of Florida, LLC, Stuatt, FL

16 EDUCATION {DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE ANG DISCIPLINE)
. . . . Professional Engineer - Florida
Bachelor of Science / Civil Engineerin . . . .
/ 9 9 Professional Traffic Operations Engineer (PTOE)

18. OTHER PROFESSIONAL QUALIFICATIONS {Publications, Organizaiions. Training, Awards, etc.)

Akram Hussein serves as a project manager/principal for transportation engineering design, operations, and
planning projects. He has over 23 years of experience in transportation and civil engineering services including
traffic operations analysis and design, transportation systems planning, land use planning, project development, and
highway design. His assignments have spanned a broad range of facilities including roadway and land development
for the public and private sectors.

CONTINUING EDUCATION

Corridor Access Management, 2002 VISSIM Simulation Model, 2002 FICE Basic Highway Lighting, 2007
Low Cost Road Safety Review, 2007 Designing Streets for Pedestrian Safety, 2007

Highway Capacity Manual Training Update, 2008 ASCE Modern Roundabout, 2007 Level of Service FDOT, 2007
TECHNICAL SKILLS

Freeway and Network Simulation / Medeling CORSIM (FRESIM and NETSIM), VISSIM Interchange Analysis {PASSERIIL}
Arterial Analysis Progression (TRANSYT-7F, SYNCHRO and PASSERII) Roundabout Analysis (SIDRA, Rodel)

Intersection Capacity Analyses (HCS, SOAP, and SIGNAL)
) T : 19. RELEVANT PROJECTS

{1} TITLE AND LCCATION (City and State) {2) YEAR COMPLETED

Cross-Town Parkway Corridor Segment 3 (Bridge over PROFESSICNAL SERVICES CONSTRUCTION {if
Florida’s Turnpike), Port St. Lucie, Florida 2005 applicable) 2007
(3) BRIEF DESCRIPTION (Brief scape, size, cost, efc.} AND SPECIFIC ROLE @ Check if project performed with current firm

Mr. Hussein served as the Senior Traffic Engineer for the project. American completed design and assisted in construction inspection for this 1.3-mile
project that included field survey, design, permitting, construction inspection and certification services for stormwater, bridge and roadway
. improvements, This project included a six-tane divided roadway section and a six-lane bridge. Precast prestressed concrete beams spanning almost
128 ft supported by decorative arch and column piers were used to carry traffic over Flotida's Turnpike and South Macedo Blvd. Varied skew angles
were required to accommodate the Tumpike lanes as they approached the nearby service plaza. Both end bents were wrapped in MSE retaining walls
to minimize fill and right-of-way requirements. Multi-use traits were incorporated into both the north and south sides of the roadway corridor with eight-
foot wide concrete paths lined with native trees and shrubs. The project included wetiand delineation, wildlife surveys and permitting with South Florida
Water Management District, Army Corps of Engineers and Environmental Protection Agency. Involvement also inciuded compieting a Wetland Rapid
Assessment Pracedure fo assess the quality of the wetlands,

{1) TITLE AND LOGATION {City and State) (2) YEAR COMPLETED
Improvements to Floresta Drive, (from the C-24 (Southbend) PROFESSIONAL SERVICES
Canal to the Flkcam Canal), St. Lucie County, Florida 2007
{3} BRIEF DESCRIPTION {Brief scope, size, cost, etc.) AND SPECIFIC ROLE |E Check if project performed with current firm
b. Mr. Hussein served as the Senior Traffic Engineer for this project. American provided design services for widening the existing two-lane undivided

Floresta Drive to a four-lane divided roagway, primarily within the existing 80-ft right-of-way including property acquisition at intersections for auxiliary
lanes. SYNCHRO was used to analyze the altematives, coordinate signals and provide signal fimings at the interchange. The project also included
minor lighting improvements and signalization upgrades. Additionally, American produced a 3-D animated fly-through with narrative which effectively
outlined the concepts of the proposed roadway improvements and changes.

{1} TITLE AND LOCATION (City and State} (2) YEAR COMPLETED
I-95/Becker Road Interchange Re-Design PROFESSIONAL SERVICES

St. Lucie County, Florida 2007

(3) BRIEF DESCRIPTICN (Brief scope, size, cost, etc.) AND SPECIFIC ROLE & Check if project performed with current firm

Mr. Hussein served as the Senior Traffic Engineer for this project. His role was to provide an Interchange Operation Analysis Report {IOAR). He is
also the Engineer of Record for the signai and signing and pavement markings. American was selected to provide design revision services for 1.3
miles of Becker Road and the |-95 NB/SB exit ramps. Services provided on this project include plan medfication of the westbound direction of Becker
Road at the intersection with Village Parkway. The new configuration provided dual left turn lanes, three thru lanes and one right tumn lane. The
original design configuration provided for a single left turn fane, three thru lanes and dual right lane. Additional design plans include roadway,
structures, traffic, drainage, lighting, signalization and signing and marking.

{1) TITLE AND LOCATION {City and State) {?) YEAR COMPLETED

Gatlin Blvd/Tradition Parkway Interchange On/Off-Ramp FROFESSIONAL SERVICES CONSTRUCTION (i

and Signalization Improvements, Port St. Lucie, Florida 2008 applicabls) 2009
d (3} BRIEF DESCRIPTICN (Brief scope, size, cost, etc.) AND SPECIFIC ROLE |Z Check if project performed with current firm

Mr. Hussein served as the Sentor Traffic Engineer. American conducted a study to assist the City of Port St. Lucie on the appropriate improvements to
the interchange of Gatlin Boulevard and SR 8 (I-95). American provided data and analyses for evaluating alternative design improvements using
SYNCHRQ, ranging from revision of signal timings, changes in phasing and lane additicns. The study provided analysis and recommendaticns for
orojected future years to maintain acceptable Level of Service (LOS) "E" as adopted by the city and to improve operation along the ramps.




[E. RESUMES OF KEY PERSONNEL PROPCSED FOR THIS CONTRACT
{Complete one Section E for each key person.)

12. NAME 13, ROLE IN THIS CONTRACT 14 YEARS EXPERIENCE
. ) ) a TOTAL b. WITH CURRENT FIRM
Scott Korpi, PE, SE Bridge Design Lead 23 16

15. FIRM NAME AND LOCATION (City and State)
American Consuiting Engineers of Florida, LLC, Stuart, FL

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
Master of Science / Civil Engineering Professional Engineer — Florida / Illinois / Alabama /
Bachelor of Science / Civil Engineering Georgia / Michigan [/ South Carolina /New York / Virginia
Ph.D. Candidate / Structures Structural Engineer - Illinois

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations. Training, Awards, efc.)

Scott Korpi has over 21 years of Project Management, Structural Design, repairs and inspection experience. In addition,
Scott has completed extensive research on stability, especially during construction of bridges and other structures. Scott
has lead projects that included the planning or design of over 100 new or replacement bridges including post-tensioned
segmental concrete bridges, cable stayed bridges, suspension bridges, simple PPC I beam bridges, major continuous steel
plate girder bridges, rolled steel beam bridges, PPC box beam bridges, cast-in-place concrete flat slab bridges and timber
bridges. He also has considerable construction experience including the supervision of numerous bridge reconstruction
projects and has prepared repair plans for numerous structures.

AWARDS PROFESSIONAL AFFILIATIONS

Consulting Engineers Council of Illinois Eminent Conceptor Award (1594) LRFD Training (2004)

American Council of Engineering Companies, Honor Award (1994} New Directions for Florida Post Tensioned Bridges (2002)
Davis Productivity Award (2002) Cable Stayed Bridges {2002)

TeamFL Chairman’s Award {2004} Bridge Scour Analysis (2000)

Florida Institute of Consutting Engineers Grand Award (2004) 5th Internationat Bridge Design Conference (2000)
American Council of Engineering Companies, Honor Award (2005} FDOT Steel! Bridge Forum (1988)

District III Design Conference (1997 & 1998)
18, RELEVANT PROJECTS

{1) TITLE AND LOCATION {City and State} (2) YEAR COMPLETED
Crosstown Parkway Corridor Extension PROFESSIONAL SERVICES CONSTRUCTION (if applicable)
Port St. Lucie, Florida 2009

a. | (3)BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE & Check if project performed with current firm
Mr. Korpi served as Lead Structures Engineer overseeing all aspects of bridge, which represents the final segment in a new 10 mile parkway that was planned,
designed and constructed by the City of Port St Lucie. This finat eastern 1.5 mile segment between Math Lane and US 1 includes an elevated one mile
causeway that crosses an environmentally sensitive state preserve.
{1) TITLE AND LOCATION (City ang Stale) {2) YEAR COMPLETED
West V_lrglma over qunda s Turnpike PROFESSICNAL SERVICES CONSTRUCTION (i applicable)
St. Lucie County, Florida 2007

b {3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE E Check if project performed with current firm
Mr. Korpi served as Structural Engineer for the design and preparation of contract documents for this six-span bridge with a length of almost 600 ft. PPC
beams spanning almost 128 ft were supported by decorative arch and column piers were used to carry traffic over Florida's Turnpike and South Macedo
Blvd. Varied skew angles were required to accommodate the Turnpike lanes as they approached the nearby service plaza. Both end bents were wrapped
in MSE retaining walls fo minimize fill and R/W requirements.
{1} TITLE AND LCCATION (City and State) (2} YEAR COMPLETED
Tampa Hillsborough County Expressway Authority: Downtown [ PROFESSICNAL SERVICES CONSTRUCTION {If applicable)
Viaduct Improvement, Hilisborough County, Florida 2011
(3) BRIEF DESCRIPTION (Brief scope, size, cost, ets.) AND SPECIFIC ROLE Check if project performed with current firm

& . Korpi served as Lead Structural Engineer for this PD&E study to increase capacity of the Lee Roy Selmon Crosstown Expressway from Florida Ave. o
22M Street. The entire length of the project is an elevated four-lane facility approximately 1.2 miles long consisting of variable span lengths and beam
arrangements including PPC AASHTO beams and steel plate girders. A preliminary design of the preferred alternative with widening to the median was
completed including a complete framing plan and beam designs for the new Florida | beams for each of the 170 spans.
(1) TITLE AND LOCATION {City and State) (2) YEAR COMPLETED
Reglonal Transit Corridor Evaluations and PD&E Study - PROFESSIONAL SERVICES CONSTRUCTION {If applicable
Howard Frankland Bridge, Hillsborough County, Florida Ongoing
{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.] AND SPECIFIC ROLE B4 check if project performed with current firm
Mr. Korpi served as Structural Engineer for this project. American is preparing a PD&E study to evaluate replacement of the eastbound [-275/Howard

g Frankland Bridge. The Howard Frankland Bridge is one of three crossings over Tampa Bay connecting Tampa to Pinellas County. This bridge measures

* | roughly three miles in length and carries over 125,000 vehicles per day. The study will also entail a regional transit corrider evaluation and preliminary

alternatives analysis work to identify and win approval of a preliminary locally preferred alternative consistent with the Tampa Bay Area Regionat
Transportation Authority Masier Plan and the MPO's Long Range Transportation Plans (LRTPs). The recommended alternative will provide a preferred
transit connection from Pinellas County via the Howard Frankland Bridge to the planned High Speed Rait (HSR] line and the proposed local light rail system
being developed in Tampa. A New Starts report may need to be submitted to FTA for project evaluation and rating if this study evolves into a formal New
Starts Alternative Analysis. The PD&E study will include evaluation and documentation requirements needed to secure federal approval for the planned
replacement of the 50+ year oid eastbound Howard Frankland Bridge structure.




E. RESUMES OF KEY PERSONNEL PROPCSED FOR THIS CONTRACT
{Compiete one Section £ for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
) . ] . a. TOTAL b. WITH CURRENT FIRM
Brian Mirson, PE, AICP Project Director 36 12

15. FIRM NAME AND LOCATION (City and State)
American Consulting Engineers of Florida, LLC, Stuart, FL

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DiSCIPLINE}

Michigan / Professional Engineer

Bachelor of Science [/ Civil Engineering Florida / Professional Engineer

American Institute of Certified Planners

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations. Training, Awards, etc.}

Brian Mirson takes an active role in regional urban and transportation planning, and has served on the FICE,
CADD Committee, and the Greater Miami Chamber of Commerce Downtown Action Committee. He has served as a
Director of the Floridians for Better Transportation Organization and as a Trustee for the Miami -Metre Action Plan
Authority. Mr. Mirson specializes in managing high profile and controversial projects. He has served as the project
manager for the US-1 Busway Project, the district-wide corridor master plan, and the SW 120th St/HEFT PD&E
Study for the Florida Dept. of Transportation. Mr. Mirson also served as the lead on the development and
implementation of the Miami Dade County Network '86 bus reconfiguration program and was the architect of the
‘One City, One Future’ strategic master plan for the city of Clearwater, Fl. His involvement in developing public
outreach strategies and in the community visioning process significant contributed to the successful completion of

these projects.

19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) (2} YEAR COMPLETED

Crosstown Parkway Corridor Extension PROFESSIONAL SERVICES | CONSTRUCTION (if applicable)
Port St. Lucie, Florida 2009
{3) BRIEF DESCRIPTION {Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm

Mr. Mirson served as Project Director overseeing all aspects of this project, which represents the final segment in a new 10 mile parkway that was plannad,
designed and constructed by the City of Port St Lucie. This final eastern 1.5 mile segment between Math Lane and US 1 includes an elevated ane mile
causeway that crosses an environmentally sensitive state preserve. American was tasked with obtaining a conceptual envirenmental rescurce permit (ERP)

from South Florida Water Management District {SFWMD) and an easement from Florida Department of Environmental Protection (FDEP} over state

sovereign submerged lands and state park (aguatic preserve). Due to federal funding and an EIS underway, careful coordination with FHWA was
necessary to ensure no action undertaken during this advanced permitting initiative compromises the EIS process in any way, including most importantly the
selection of a preferred corridor. Specific work elements included: Wetland delineation for six alternate river crossing corridors and coordination with the
SFWMD and ACCE, etc. regarding wetland line verification; Investigation and documentation of alternative methods of bridge construction to minimize
impacts to wetlands and other sensitive environmental iands; Preparation of conceptual design plans for a “representative corridor” river crossing;
Developing stormwater management concepts and drainage conceptual design; Coordination with DEP, SFWMD, efc. to develop potential mitigation
strategies and enhancement projects for impacts to wellands and other natural areas and Investigation of potential parcels for acquisition to offset future
approval of an easement over the Savannas Preserve State Park and sovereign submerged lands within the Park.

(1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
Lyons Road north of West Atlantic Ave. to South of Boynton PROFESSIONAL SERVICES | CONSTRUCTION (If applicable)
Beach Blvd., Palm Beach County, Florida 2009

{3} BRIEF DESCRIPTION (Brief scope, size. cost, etc.) AND SPECIFIC ROLE iZ| Check if project performed with current firm

Mr. Mirson serves as Principal-in-Charge for the project. American is providing the design for this new construction project with a two-lane undivided
typical section for over three miles. This project includes two 12-t. lanes, 5-ft. outside shoulders and open drainage swales. Design tasks include
development of the roadway plans, and signing and pavement markings plans. Additionally, this project includes development of bridge plans for a
proposed bridge over the LWDD L-30 canal and includes permitting with SFWMD, LWDD, PBC DERM, and USACOE.

(1Y TITLE AND LOCATION {City and State} {2) YEAR COMPLETED
Crosstown Parkway Extension Proprietary Mitigation Plan PROFESSIONAL SERVICES | CONSTRUCTION {If applicable)
Port St. Lucie, Florida 2011

{3) BRIEF DESCRIPTION {Brief scope, size, cast, sfc ) AND SPECIFIC ROLE X check i project performed with current firm

Mr. Mirson served as Principal-in-Charge for this project. This project involved the design, permitting and environmental services related to the
Proprietary Mitigation Plan for the proposed crossing of state lands on the Crosstown Parkway Extension project. The proprietary mitigation plan was
developed together with the Florida Department of Envirgnmental Protection (DEP). The projects within the proprietary mitigation pian were incorporated
into a Memorandum of Understanding (MOU) between the City of Port St. Lucie and DEP to be conducted in exchange for an easement across state
lands. Specifically projects include four oxbow reconnections within the North Fork of the St. Lucie River, purchase of and removal of exotics off of 110
acres of land adjacent to the Savannas Preserve State Park, ultimately incorporated inte the state park, construction of the Savannas Area Recreation
Trail, improvements to and relocation of the Halpatiokee Canoe Launch, and improvements to the Savannas Preserve State Park Education Center.

{1) TITLE AND LOCATION (City and Stale) {2) YEAR COMPLETED
I1-95/Becker Road Interchange Re-Design PROFESSIONAL SERVICES CONSTRUCTION {If applicable)
St. Lucie County, Florida 2007

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with current firm

Mr. Mirson served as the principal-in-charge for this project. American was selected to provide design revision services for 1.3 miles of Becker Road and
the |-85 Northbound and Southbeund Exist Ramps. Services provided on this project include plan modification of the westbound direction of Becker Road
at the intersection with Village Parkway. The new configuration will have dual left turn lanes, three thru lanes, and one right turn lane. The current design
configuration only provides for & single left turn lane, three thru lanes and dual right lane. Additional design plans include roadway, structures, traffic,
drainage, lighting, signalization and signing & marking.




E. RESUMES OF KEY PERSONNEL PROPCSED FOR THIS CONTRACT
{Comptete one Section E for each key person.)

12, NAME 13. ROLE IN THIS CONTRACT

Thomas Muzicka QA/QC

14. YEARS EXPERIENCE

a TOTAL b. WITH CURRENT FIRM
34 4

15. FIRM NAME AND LOCATICN (City and State)
American Consulting Engineers of Florida, LLC, Stuart, FL

16. EDUCATION (DEGREE AND SPECIALIZATION)

Bachelor of Science / Construction Management N/A

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE}

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations. Training, Awards, etc.)

experience with vertical and municipal construction.

QUALIFICATIONS
Florida Advanced Maintenance of Traffic
Nuclear Safety Certification

ACI Concrete Fieid Testing Technician Grade 1
Trench Safety Competent Person Training

CTQP Asphalt Paving Level 1 and Level 2
CTQP Earthwork Construction Inspection Level 1 and Level 2
CTQP Pile Driving Inspection

CTQP Drill Shaft Inspection

CTQP Final Estimates Level I and 1L

Tom Muzicka has over 29 years of experience as a Project Manager for construction and maintenance programs, with
over 25 years of FDOT expertise. He recently served as Construction Director with the MDX General Engineering
Consultant. He has served as a General Engineering Consultant for I-595 and Miami’s Metrorail complementing his FDOT

CTQP QC Manager

19, RELEVANT PROJECTS

{1) TITLE AND LOCATICN (City and State)
I-95 Becker Road Interchange
Port St. Lucie, Florida

72} YEAR COMFLETED

PRCFESSIONAL SERVICES CONSTRUCTION (If applicable)
2009 2009

{3) BRIEF DESCRIPTION (Brief scope, size, cost, stc.) AND SPECIFIC ROLE

@ Check if project performed with current firm

interchange at 1I-65 and Becker Road.
signalization, signing, markings, and utility construction and adjustments,

Mr, Muzicka served as Project Manger on this project. American was selected to provide CEI services for the construction of a new
This project includes bridge and roadway construction, bridge widening, lighting, traffic

American's responsibilities include utility relocation and

preconstruction conference with the City of Port St. Lucie, utility agencies, permitting agencies, FDOT and the Contractor, administration
of construction contracts, maintenance of a project diary, contractor’s schedule review and recommendations, maintenance of shop
drawing logs, evaluate and prepare responses for requests for information,
contractor's monthly estimate, inspection of construction assembly, coordinate and witness material testing, conduct maintenance of
traffic and compliance reviews, process claims and changes, process notice of substantial completion, and compile punch list.

review and recommendation on the acceptance of the

(1) TITLE AND LOCATION {City and State)
I-95 / Crosstown Parkway Interchange CEI Services
Port St Lucie, Florida

{2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION {If applicable)
2009 2009

{3) BRIEF DESCRIPTION {Brief scope, size, cost, etc.) AND SPECIFIC ROLE

E Check if project performed with current firm

Mr. Muzicka served as Project Manger on this project. American provided CEI services for the construction of a new tight diamond urban
interchange connecting the City of Port St Lucie's Crosstown Parkway with 1-85. This project includes; MSE wall, new bridge structure,

b. | bridge widening, utility construction, asphalt pavement, sidewalk, curb, drainage, treatment ponds, pavement marking, signalization,

agencies, FDOT and the Contractor.

lighting. This project includes a utility relocation/preconstruction conference with the City of Port St. Lucie, utility agencies, permitting
Project responsibilities also include administration of construction contracts, maintenance of a
project diary, contractor's schedule review and recommendations, maintenance of shop drawing logs, evaluation and preparation of
responses for requests for information, review and recommendation on the acceptance of the contractor’s monthly estimate, inspection of
construction assembly, coordination and witness material testing, conducting maintenance of traffic and compliance reviews, processing
claims and changes, processing notice of substantial completion, and compifation of punch list.

{1) TITLE AND LOCATION (City and State)
Crosstown Parkway Segment 3
Port St. Lucie, Florida

{2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
2007 2007

{3) BRIEF DESCRIPTICN (Brief scope, size, cost, efc.) AND SPECIFIC ROLE

@ Check if project performed with current firm

Mr. Muzicka served as Project Manger on this project. American provided CEI services for the construction of a new bridge for Crasstown
Parkway over Florida's Turmnpike at Mile Post 142. This project includes; MSE wall, new bridge structure, bridge widening, utility

c. | construction, asphalt pavement, sidewalk, curb, drainage, treatment ponds, pavement marking, signalization, lighting. Responsibilities

list.

include utility relocation \ preconstruction conference with the City of Port St. Lucie, utility agencies, permitting agencies, FDOT and the
Contractor, administration of construction contracts, maintenance of a project diary, contractor’s schedule review and recommendations,
maintenance of shop drawing logs, evaluate and prepare responses for requests for information, review and recommendation on the
acceptance of the contractor’'s monthly estimate, inspection of constructien assembly, coordinate and witness material testing, conduct
maintenance of traffic and compliance reviews, process claims and changes, process notice of substantial completion, and compile punch




E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
{Compiete one Section £ for gach key person.)

12 NAME 13. ROLE IN THS CONTRACT 14_YEARS EXPERIENCE
. a TOTAL b. WITH CURRENT FIRM
Andrew C. Nunes, PE Roadway Design Lead 22 4

15. FIRM NAME AND LOCATION (C ity and State)
American Consuiting Engineers of Florida, LLC, Stuart, FL

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION {STATE AND DISCIPLINE}
B.S. Civil Engineering, Florida International University, 1990 Florida / Professional Engineer

18. OTHER PROFESSICNAL QUALIFICATIONS (Publications, Organizations. Training, Awards, etc.)

Andrew Nunes has over 21 years of experience as a Roadway Project Manager responsible for the roadway
design and management of roadway projects. His past assignments have involved preliminary engineering studies,
final design projects and construction administration projects for clients that include the Miami-Dade Aviation
Department (MDAD), Florida Department of Transportation (FDOT) Districts 1, 3, 4 and 6, Miami-Dade County
Public Works Department (MDCPWD), Palm Beach County Public Works, and local municipalities. He is familiar
with the standards and requirements of the FDOT, and other municipalities and is proficient in the use of
MicrcStation and Geopak. Other past projects have involved right-of-way map preparation and design, horizontal
and vertical geometric design, signing and pavement markings, utility coordination, traffic control plan design,
construction inspections, and coordination with environmental permitting agencies including the SFWMD, Miami-
Dade DERM, Palm Beach County DERM, and LWDD.

CONTINUING EDUCATION AWARDS

A FDOT Specifications Training, 2007 intergraph’s Highest Rated Instructor (MicroStation},
FES: Advanced Work Zone Traffic Control, 2001 1991
FES: Advanced Work Zone Traffic Control Refresher Course 2009 {Exp. 6/4/13)  Excellence in Service — Florida International University,
Certificate of Achievement (Concrete Pavements 101), 2006 1992

QSHA 10-hour Construction Safety Training, 2002
S 19. RELEVANT PROJECTS

(T} TITLE AND LGCATION (City and State) 12) YEAR COMPLETED

SR 76 (Kanner Hwy) PD&E Study, west of CR 711 to east of PROFESSIONAL SERVICES CONSTRUCTION (I
Cove Road, Martin County, Florida 2011 applicable)

(3} BRIEF DESCRIPTION (Brief scope, size, cost, efe.) AND SPECIFIC ROLE @ Check if project performed with current firm

Mr. Nunes serves as Deputy Project Manager and iead engineer for the project. The project extends from west of CR 711 to east of Cove Road,
approximately 2.4 miles in length and includes the 1-95 inferchange. FHWA determined a Type 2 CE as the class of action for this project through the
FDOT's ETDM Programming Screen. American has been evaluating widening SR 786 from two to four lanes between CR 711 to SW Locks Road and
from four to six lanes up to Cove Road. Eight interchange cenfigurations were evaluated at the |-35 interchange. In additicn to developing long term
solutions to meet year 2040 fraffic demand, midterm improvements were developed along SR 76 and the 1-95 ramps to minimize throw-away costs
when expanding the long term improvements. Extensive coordination cccurred with Martin County for short term concurrency improvements they
planned, as well as with Martin Metropalitan Planning Organization (MPQ} on the fong term improvements. American prepared the draft Design Traffic
Technical Memorandum, Methodology Letter of Understanding approved by FHWA, and draft Interchange Modification Report all in clese coerdination
with FDOT. Bridge widenings include SR 76 over the Florida's Turnpike and South Fork of the St Lucie River and the 195 overpass bridges.
Stormwater pond and floodplain compensation sites were screened and evaiuated within the seven drainage basins. A Section 4(f) Determination of
Applicabiiity document was preparec for the Hosgrove Park to determine the impact of a proposed floodplain compensation site. The study included
environmental analyses related to noise, cultural resources, wetlands, eadangered species, contamination, and essential fish habitat impacts.

{1} TITLE AND LOCATION {City and State) {2) YEAR COMPLETED
I-95/Becker Road Interchange Re-Design PROFESSIONAL SERVICES CONSTRUCTION {If applicable
Port St. Lucie, Florida 2007
{31 BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with current firm
b, Mr. Nunes serves as Roadway Enginger for this project. American was selected to pravide design revision services for 1.3 miles of Becker Road and

the 1-95 northbound and southbound exit ramps. Services provided on this project include plan modification of the westbound direction of Becker Road
at the intersection with Village Parkway. Tha new configuration will have dual left turn lanes, three thru lanes, and one right turn lane. The current
design configuration only provides for a single left turn fane, three thru lanes and dual right lane. Additional design plans include roadway, structures,
traffic, drainage, lighting, signalization and signing and marking.

{1} TITLE AND LOCATION (City ang Statg) {2) YEAR COMPLETED
Improvements to Floresta Drive (from the C-24 (Southbend) PROFESSIONAL SERVICES CONSTRUCTION (f applicable)
canal to the Fikcam canal), Port St. Lucie, Florida Ongoing
(3} BRIEF DESCRIPTION {Brief scope, size, cost, etc.] AND SPECIFIC ROLE [X] Check if project performed with current firm
c. Mr. Nunes served as Roadway Engineer for this project. American provided design services for widening the existing two-lane, undivided Floresta

Drive to a four-lane divided roadway, primarily within the existing 80-ft right-cf-way inciuding property acquisition at intersections for auxiliary lanes.
SYNCHRO was used to analyze the alternatives, coordinate signals and provide signal timings at the interchange. The project also included minor
lighting improvements and signalization upgrades. Additionally, American produced a 3-D animated fly-through with narrative which effectively outlined
the concepts of the proposed roagway improvements and changes.

(1) TITLE AND LOCATION (City and State) {2] YEAR COMPLETED
Gatlin Blvd/Tradition Parkway Interchange On/Off-Ramp [ pROFESSIONAL SERVICES CCNSTRUCTION (If applicable)
and Signalization Improvements, Port St Lucie, Florida 2008 2009

d. (3) BRIEF DESCRIPTION (Brief scope, size, cost. ete.) AND SPECIFIC ROLE EE Check if project performed with current firm

Mr. Nunes served as Roadway Engineer for this two-phase construction project. Phase | included the improvements to the |-95 off ramps at Gatlin
Blvd. while Phase Il included the widening of the 1-95 on ramps along with the widening of Gatlin Blvd to six tanes. The project included a study to
assist the City of Port St. Lucie in making a decision on the appropriate improvements to the interchange of Gatlin Boulevard and SR 9 {1-93).




E. RESUMES OF KEY PERSONNEL PROPQOSED FOR THIS CONTRACT

{Complele one Section £ for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT

Christopher N. O'Reilly, PE

Pkgs.

Deputy Project Manager/DB&CM Criteria

14. YEARS EXPERIENCE

a. TOTAL
26

b. WITH CLIRRENT FIRM
11

15. FIRM NAME AND LOCATION (Gity and State)
American Consulting Engineers of Florida, LLC, Stuart, FL

16. EDUCATION {DEGREE AND SPECIALIZATION)
Bachelor of Science / Civil Engineering

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
Florida / Professional Engineer

PROFESSIONAL AFFILIATIONS
Florida Engineering Society

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations. Training, Awards, etc.)

Christopher O'Reilly provides over 26 years professional experience in South Florida. His experience includes the
management of highway design, specifications, and project management, leading numerous projects for the FDOT
District 4. His accomplishments range from managing & design team to the computer-generated design of complete
construction plans for roadway projects including roadway, drainage, signing and pavement marking, lighting and
signalization plans through construction inspection.

CONTINUING EDUCATION
Advanced Work Zone Traffic Control, 2001
FDOT Specifications Training, 2001

19, RELEVANT PROJECTS

{1} TITLE AND LOCATION (City and State} 12) YEAR COMPLETED

Crosstown Parkway Corridor Segment 3 (Bridge over PROFESSIONAL SERVICES
Florida's Turnpike), Port St. Lucie, Florida 2005

CONSTRUCTION (if
applicable)

{3) BRIEF DESCRIPTION (Brief scope, size, cost, efc.} AND SPECIFIC ROLE @ Gheck if project performed with current firm

Mr. O'Reilly served as the Project Manager and ECR for the project. American compieted design and assisted in construction inspection for this 1.3 mile
project that includes field survey, design, permitting, construction inspection and certification services for stormwater, bridge and roadway improvements.
This project inciuded a six-lane divided roadway section and a six-lane bridge. Precast prestressed concrete beams spanning almost 128 ft supperted
by decorative arch and column piers were used to carry traffic over Florida's Turnpike and South Macedo Blvd, Varied skew angles were required to
accommodate the Turnpike lanes as they approached the nearby service plaza. Beth end bents were wrapped in MSE retaining walls to minimize fill
and R/W requirements. Multi-use trails were incorporated into both the north and south sides of the roadway corridor with 8-foot wide concrete paths
lined with native trees and shrubs. The project alsc included wetland delineation, wildlife surveys, and permitting with South Fiorida Water Management
District, Army Corps of Engineers and Environmental Protection Agency. Involvement also included compieting a Wetland Rapid Assessment Procedure
to assess the quality of the wetlands.

(1) TITLE AND LOCATION {City and State) (2) YEAR CCMPLETED

Improvements to Floresta Drive (from the C-24 (Southbend) PROFESSIONAL SERVIGES
Canal to the Elkcam canal), Port St. Lucie, Florida 2007

CONSTRUCTION (if applicable)

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with current firm

Mr. O'Reilly served as the Project Manager and EOR for this project. American provided design services for widening the existing two-lane, undivided
Floresta Drive to a four-lane divided roadway, primarily within the existing 80-ft right-of-way including property acquisition at intersections for auxiliary
lanes. SYNCHRO was used to analyze the alternatives, coordinate signals and provide signal timings at the interchange. The project also inciuded
minor lighting improvements and signalization upgrades. Additionally, American produced a 3-D animated fly-through with narrative which effectively
outlined the concepts of the proposed roadway improvements and changes.

(T} TFTLE AND LOCATION (City and State} {2) YEAR COMPLETED

Gatlin Blvd/Tradition Parkway Interchange On/Off-Ramp and PROFESSIONAL SERVICES
Signalization Improvements, Port St Lucie, Florida 2007

CONSTRUCTION (If applicatle)

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with current firm

Mr. O'Reilly served as the Project Manager and EOR for this two-phase construction project. Phase |included the improvements to the 1-95 off ramps at
Gatiin Blvd. while Phase |} included the widening of the 1-95 on ramps along with the widening of Gatiin Blvd fo six lanes. The project included a study to
assist the City of Port St. Lucie in mzking a decision on the appropriate improvements to the interchange of Gatlin Boulevard and State Road 9 {1-85).

(1) TITLE AND LOGCATION (City and State} {2) YEAR COMPLETED

I-95/Becker Road Interchange Re-Design PROFESSIONAL SERVIGES
Port St. Lucie, Florida 2007

CONSTRUCTION (It applicable)

(3) BRIEF DESCRIPTION {Brief scope, size, cost, etc.) AND SPECIFIC ROLE £ Check if project performed with current firm

Mr. O'Reilly serves as the Project Manager and EOR for this project. American was selected to provide design revision services for 1.3 miles of Becker
Road and the -85 Northbound and Southbound Exist Ramps. Services provided on this project include plan medification of the westbound direction of
Becker Road at the intersection with Village Parkway. The new configuration has dual left turn lanes, three thru lanes, and one right tumn tane. The
original configuration provided for a single left turn lane, three thru lanes and dual right lane.  Additional design plans include roadway, structures, traffic,
drainage, lighting, signalization and signing and marking.

{1 TITLE AND LOCATION {City and State) {2) YEAR COMPLETED

SR76 {(Kanner Hwy) PD&E Study, west of CR 711 to east of PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
Cove Road, Martin County, Florida Ongoing

{3) BRIEF DESCRIPTION (Brief scope, size, cost. etc.) AND SPECIFIC ROLE @ Check if project performed with current firm

Mr. O'Reilly served as the Senior Readway Engineer of this project. American was selected by the FDOT to prepare a Project Development and
Environment (PD&E) Study to consider proposed improvements. This project extends from west of CR 711 to east of Cove Road, approximately 2.4
miles in length and also involves evaluation of the I-35 interchange. The purpose for this project is to enhance overall safety, capacity, truck movement,
and emergency evacuation within the County, since SR 76 serves as an evacuation route in Martin County.




E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
{Compiete one Section £ for each key person.)

12 NAME 13 ROLE INTHIS CONTRACT 14. YEARS EXPERIENCE
. . 2 TOTAL b WITH CURRENT FIRM
Anna L. Peterfreund, MS | Environmental Permitting 13 8

5. FIRM NAME AND LOCATION {City 2nd State]
American Consulting Engineering of Fiorida, LLC, Stuart, FL

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATICON {STATE AND DISCIPLINE}

Master of Science f Zoology N/A
Bachelor of Science / Forestry, Wildlife & Fisheries Science

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations. Training, Awards, etc )

Anna Peterfreund is our lead environmental scientist. She has managed and permitted many projects on the state,
federal, and iocal levels, including all water management districts, the GDNR, FDEP, SHPQ, FFWCC, USCG, USACE, and many
others. Her responsibiiities have included wetland inventories and delineation, environmental assessments, Uniform
Mitigation Assessment Method (UMAM) applications, Wetland Rapid Assessment Procedure (WRAP) applications, noise and
air quality studies, wildlife surveys, coordination with regulatory agencies, and the review of consultant plans and reports.
EDUCATION

NPI, Section 106: An Introduction (Certified Course), 2010, NHI, NEPA and Transportation Decision Making {Certified Course No. 142005), 2009, Richard Chinn
Environmentat Training: Army Corps of Engineers Wetland Delineation and Management (Certified Course), 2004, Fiorida Statewide (62-340 FAC) Wetland
Delineation {Certified Course), 2004, Environmental Rescurce Permitting (Certified Course), 2003, Georgia Partnership for Transportation Quality - Intermittent
and Perennial Stream Identificaiion, (Certified Course), 2008, FDOT Environmental Management Office - Traffic Noise Analysis (Certified Course), 2003, Traffic
Noise Model (TNM Version 2.5) HMMH 2004, NHI Highway Traffic Noise (Certified Course No. 1420514}, 2008, Florida Interagency Prescribed Fire Training -

Muitiagency, 2002, Prescribed Burning Certificate No. 023210, Florida Dept. of Agriculture and Consumer Services. 2002
: ' 19. RELEVANT PROJECTS

(1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED

Crosstown Parkway Corridor Extension PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
Port St. Lucie, Florida 2009

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE & Check if project performed with current firm

Ms. Peterfreund served as Lead Enviranmental Scientist. This project represents the final segment in @ new 10 mile parkway that was planned, designed and
constructed by the City of Port St Lucie. This final eastern 1.5 mile segment between Math Lane and US 1 includes an elevated one mile causeway that
crosses an environmentally sensitive state preserve. American was tasked with obtaining a conceptual environmental resource permit (ERP) from South Florida
a. | Water Management District (SFW#D} and an easement from Florida Department of Environmentat Protection (FDEP) over state sovereign submerged lands
and state park {aguatic preserve). Due to federal funding and an EIS underway, careful coordination with FHWA was necessary to ensure no action
undertaken during this advanced permitting iritiative compromises the EIS process in any way, including most importantly the selection of a preferrec corridor.
Specific work elements included: Wetland delineation for six alternate river crossing corridors and coerdination with the SFWMD and ACOE, etc. regarding
wetland line verification; investigation and documentation of alternative methods of bridge construction to minimize impacts to wettands and other sensitive
environmental lands: Preparation of conceptual design plans for a “representative corridor” river crossing; Coordination with DEP, SFWMD, efc. to develop
potential mitigaion strategies and enhancement projects for impacts to wetlands and other natural areas and Investigation of potential parcels for acquisition to
offset future approval of an easement over the Savannas Preserve State Park and sovereign submerged lands within the Park.

{1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
Crosstown Parkway Extension Proprietary Mitigation Plan PROFESSIONAL SERVICES

Port St. Lucie, Florida 2011

{3} BRIEF DESCRIPTICN {Brief scope, size, cost, efc.) AND SPECIFIC ROLE Check if project performed with current firm

Ms. Peterfreund served as Project Manager and Lead Environmental Scientist for this project. This project involved the design, permitting and environmental
b. | services related 1o the Proprietary Mitigation Plan for the proposed crossing of state lands on the Crosstown Parkway Extension project. The proprietary
mitigation plan was developed together with the Fiorida Department of Environmental Pratection {DEP). The projects within the proprietary mitigation plan were
incorporated into a Memorandum of Understanding (MOU) between the City of Port St. Lucie and DEP to be conducted in exchange for an easement across
state lands. Specifically projects include four oxbow reconnections within the North Fork of the St. Lucie River, purchase of and removal of exctics off of 110
acres of tand adjacent to the Savannas Preserve State Park, ulfimately incorporated into the state park, construction of the Savannas Area Recreation Trail,
improvements to and relocation of the Halpatiokee Canoe Launch, and improvements to the Savannas Preserve State Park Education Center.

(1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
Improvements to Floresta Drive PROFESSIONAL SERVICES CONSTRUCTION {if appiicable)
Port St. Lucie, Florida 2007

¢ {3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE @ Check if project performed with current firm

Ms. Peterfreund served as an Environmental Scientist for design services in widening the existing two-lane, undivided Floresta Drive to a four-lane divided
readway, primarily within the existing 80-ft right-of-way including property acquisition at intersections for auxiliary lanes. SYNCHRO was used to analyze the
altemnatives, coordinate signals and provide signal timings at the interchange. The project alsa included minor lighting improvements and signalization
upgrades. Additicnally, 3-D animated fly throughs were developed, which outlined the concepts of the proposed roadway impravements and changes,

{1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
Gatlin Blvd/Tradition Parkway Interchange On/Off-Ramp and PROFESSIONAL SERVICES CONSTRUCTION {If appiicable}
Signalization Improvements, Port St Lucie, Florida 2007

d {3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.} AND SPECIFIC ROLE Check if project performed with current firm

As an Environmental Scientist. Ms. Peterfreund provided wetland delineations, permitting assistance, and Programmatic Categorical Exclusion (PCE)
documentation for Phases | & Il American provided data and analyses that aided the City in evaluating altemative design improvements. The study
provided analysis and recommendations for the projected future years to maintain acceptable Levels of Service (LOS) “E" as adopted by the City. as well
as improvements to operation along the ramps.




E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
{Compiste one Saction E for each key person.)

12. NAME 13 ROLE IN THIS CONTRACT 14 YEARS EXPERIENCE
. . a TOTAL b. WiTH CURRENT FIRM
Michael Ryan, EI Stormwater Management/Hydrologic 9 4

15 FIRM NAME AND LOGATION (City 2nd State}
American Consuiting Engineers of Florida, LLC, Stuart, FL

16. EDUCATION {DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION {STATE AND DISCIPLINE)
B.S. Civil Engineering, Florida Institute of Technology, 2001
U.S. Navy Basic Underwater Construction School, 1992

ipment Operator School, Port Hueneme, CA, 1992

18. OTHER PROFESSICNAL QUALIFICATICNS {Publications, Crganizations. Training, Awards, etc.)

Michael Ryan has over nine years of experience in engineering, design, plans preparation, supervising, evaluation,
construction management and permitting relating to stormwater hydrology, hydraulics, groundwater usage,
transportation, commerciai and residential site development,

PROFESSIONAL AFFILIATIONS
American Society of Civil Engineers (ASCE), since 1999 Chi Epsilon, Civil Engineering Honor Society, April 2000
Florida Engineerlng Society (FES), since 2005

19. RELEVANT PROJECTS

(1: TITLE AND LOCATION (City and State) {2) YEAR COMPLETED

Crosstown Parkway Corridor Extension PROFESSIONAL SERVICES | CONSTRUCTION (If appiicable)
St. Lucie County, Florida 2009

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.} AND SPECIFIC ROLE < Check if project performed with current firm

Mr. Ryan served as Drainage Designer for this project. This project represents the final segment in a new 10-mile parkway that was planned, designed
and constructed by the City of Port St Lucie. This final eastern 1.5-mile segment between Math Lane and US 1 includes an elevated one-mile causeway
that crosses an environmentally sensitive state preserve. American was tasked with obtaining a conceptual environmental resource permit (ERP) from
South Florida Water Management District (SFWMD) and an easement from Florida Department of Environmental Protection (FDEP) over state
sovereign submerged lands and state park (aquatic preserve). The strategy was to quantify the impacts for multiple corridors under consideration and
develop a worst case scenario for which a mitigation plan would be developed. Federal funding is involved and EIS is underway, therefore carefil
coordination with FHWA has been necessary to ensure no action undertaken during this advanced permitting initiative compromises the EIS process in
any way, including most importantly the selection of a preferred corridor.

{1} TITLE AND LOCATION (City and State} {2) YEAR COMPLETED

Crosstown Parkway Corridor Segment 3 (Bridge over PROFESSIONAL SERVICES | CONSTRUCTION (If applicabie)
Florida’s Turnpike), Port St. Lucie, Florida 2005 2006

(3} BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE |E Check if project performed with current firm

Mr. Ryan served as a Drainage Designer for this project. He was responsible for the preparation of a drainage report and stormwater management
system calculations. American completed design and assisted in construction inspection for this 1.3 mile project that includes field survey, design,
c. parmitting, construction inspection and certification services for stormwater, bridge and roadway improvements. This project included a six-lane divided
roadway section and a six-lane bridge. Precast presiressed concrete beams spanning almost 128 & supported by decorative arch and column piers
were used 1o carry traffic over Florida's Turnpike and Scuth Macede Blvd. Vared skew angles were reguired to accommedate the Turnpike lanes as
they approached the nearby service plaza. Both end bents were wrapped in MSE retaining walls to minimize fill and RW reguirements. Multi-use trails
were incorporated into both the nerih and south sides of the roadway corrider with eight-foot wide concrete paths lined with native trees and shrubs.
The project incluced wetland defineation, wildlife surveys and permitting with South Florida Water Management District, Army Corps of Engineers and
Environmental Protection Agency. Invelvement aiso included completing a Wetland Rapid Assessment Procedure to assess the quality of the wetlands.

{1} TITLE AND LOCATION (City and State) {2) YEAR COMPLETED
I-95/Becker Road Interchange Re-Design PROFESSIONAL SERVICES | CONSTRUCTICN (If applicable
Port St. Lucie, Florida 2007

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE E Check if project performed with current firm

£ Mr. Ryan serves as a Drainage Designer responsible for shop drawing reviews on this project. American was selected to provide design revision
services for 1.3 miles of Becker Road and the I-95 northbound and southbeund exit ramps. Services provided on this project include plan modification
of the westbound direction of Becker Road at the intersection with Village Parkway. The new configuration will have dual left turn fanes, three thru lanes
and one right turn lane. The current design configuration only provides for a single left turn fane, three thru lanes and dual right lane. Additional design
plans include roadway. structures, traffic, drainage, lighting, signalization and signing and marking.

(1) TITLE AND LOCATICN (City and State) (2) YEAR COMPLETED

Floresta Drive widening from Southbend Bridge to Elkcam PROFESSIONAL SERVICES | GONSTRUCTICN {If applicable)
St. Lucie County, Florida 2007

{3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE g Check if project performed with current firm

g Mr. Ryan served as Drainage Designer for this project. American provided design services for widening the existing two-lane, undivided Floresta Drive
to a four-lane divided roadway. primarily within the existing 80-ft right-of-way including property acquisition at intersections for auxiliary lanes.
SYNCHRO was used to analyze the alternatives. coordinate signals and provide signal timings at the interchange. The project also included minor
lighting improvements and signalization upgrades. Additicnally, American produced a 30 animated fly through with narrative which effectively outlined
the concepts of the proposed roadway improvements and changes.




E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
{Complete one Section E for each key person.}

12. NAME 13 ROLE IN THIS CONTRACT 14, YEARS EXPERIENCE
. . . . a TOTAL | b.WITH CURRENT FIRM
Christopher Salicco | Environmental and Permitting 7 5

15. FIRM NAME AND LOCATION (City and State)
American Consulting Engineers of Florida, LLC, Stuart, FL

16. EDUCATION {DEGREE AND SPECIALIZATION)
Bachelor of Science / Environmental Science N/A

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE}

' CONTINUING EDUCATION:
Florida Aguatic Pesticide Applicators License
Wetland Delineation Training (State of Florida)

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications. Organizations. Training, Awards, eic )
Chris Salicco has over seven years of experience as an Environmental Scientist. He specializes in environmental impact
assessments, permitting, wetland delineation, GIS mapping and agency coordination. His professional experience
includes a background in environmental resource permitting and regulation of stormwater management systems,
marinas, single family dwellings and other commercial development. Additional experience inciudes, Uniform Mitigation
Assessment Method (UMAM), interpretations of State rules and statues, noise studies, contamination screenings, and
orientated computer programs inciuding ArcMap GIS. Christopher is a graduate of University of South Florida with a
degree in Environmental Science and Policy.

Stormwater Erosion and Sedimentation Inspection Certification
SLERP Conference FDEP Compliance/Enforcement Conference

19. RELEVANT PROJECTS

{1) TITLE AND LOCATION (City and State) (2} YEAR COMPLETED
Crosstown Parkway Extension Conceptual Environmental PROFESSIONAL SERVICES CONSTRUCTION (if applicable)
Resource Permit (ERP), Port St. Lucie, Florida 2009

{3} BRIEF DESCRIPTION {Brief scope, size, cost, etc. ) AND SPECIFIC ROLE E Check if project performed with current firm

As an Environmental Scientist, Mr. Salicco is involved with permitting activities for a conceptual ERP for a new crossing cver the North Fork St. Lucie
River, involving a state park, an aquatic preserve, and state sovereign submerged lands. The project included wetland delineation, preparation of
conceptual design plans, conceptual pond siting and stermwater evaluation, and assessment of environmental impacts and potential mitigation options,
Work was conducted concurrently with the city's preparation of an Envirenmental Impact Statement and Section 4(f) Evaluation for the new river crossing.

{1} TITLE AND LOCATION (City and State) {2) YEAR COMPLETED

Crosstown Parkway Proprietary Mitigation PROFESSICNAL SERVICES
St. Lucie County, Florida 2009

CONSTRUCTICN (it applicable)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE @ Check if project performed with current firm

Mr. Salicco served as Environmental Scienfist for this project. This project involved the design, permitting and environmental services related to the
Proprietary Mitigation Plan for the proposed crossing of state lands on the Crosstown Parkway Extension project. The proprietary mitigation plan was
developed together with the Florida Department of Environmental Protection (DEP). The projects within the proprietary mitigation plan were incorporatac
into a Memorandum of Understanding {MOU) between the City of Port St Lucie and DEP to be conduscted in exchange for an easement across state
lands. Specificaily projects include four oxbow reconnections within the North Fork of the St. Lucie River, purchase of and removal of exotics off of 110
acres of fand adjacent to the Savannas Preserve Siate Park, ultimately incorporated intc the state park, construction of the Savannas Area Recreation
Trail, improvements to and relocation of the Halpatiokee Canoe Launch, and improvements to the Savannas Preserve State Park Education Center.

(1) TITLE AND LOCATION (City and State) {2) YEAR COMPLETED

Gatlin Boulevard at I-95 Interchange Level of Service PROFESSIONAL SERVICES
Analysis, St. Lucie County, Florida 2007

CONSTRUCTION (¢ applicaole)

{3) BRIEF DESCRIPTICN {Brief scope, size, cost, eic.) AND SPECIFIC ROLE & Check if project parformed with current firm

As an Environmental Scientist, Mr. Salicco provided wetland defineations, permitting assistance, Programmatic Categorical Exclusion (PCE)
documeantation for Phases | & 11, In addition, he provided coordination with FDOT District 4 and GIS analyses and mapping. American conducted a study
for the City of Port St. Lucie to assist them in cheosing the appropriate interchange improvements of Gatlin Boulevard and State Road 9 {1-95). American
provided data and analyses that aided the City in evaluating afternative design improvements. The study provided analysis and recom-mendations for the
projected future years to maintain acceptable Levels of Service (LOS} "E" as adopted by the City as well as improvements to operation along the ramps.

(1} TITLE AND LOCATICN (City and State) (2) YEAR COMPLETED

SR76 (Kanner Hwy) PD&E Study, west of CR 711 to east of PROFESSIONAL SERVICES CONSTRUCTION {If applicable}
Cove Road, Martin County, Florida 2011

{3} BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECHFIC ROLE |E Chack if project performed with current firm

Mr. Salicco served as Environmental Scientist for this project. The project extends from west of CR 711 to east of Cove Road, approximately 2.4 miles in
length and includes the 1-85 interchange. FHWA determined a Type 2 CE as the class of action for this project through the FDOT's ETDM Programming
Sereen. American has been evaluating widening SR 78 from two to four lanes between CR 711 to SW Locks Road and from four to six lanes up to Cove
Read. Eight different interchange configurations were evaluated at the [-95 interchange. in addition to developing long term solutions to meet year 2040
traffic demand, midterm improvements were developed along SR 76 and the 1-95 ramps to minimize throw-away costs when expanding the long term
improvements. Extensive coordination has accurred with Martin County for short term concurrency improvements they are planning as well as with Martin
Metropolitan Planning Organization (MPO) on the long term improvements. American prepared the draft Design Traffic Technical Memaorandum,
Methodology Letter of Understanding approved by FHWA, and draft Interchange Modification Report al! in close coordination with FDOT.  Bridge
widenings include SR 76 over the Florida's Tumnpike and Seuth Fork of the St Lucie River and the 1-85 overpass bridges. Stormwater pond and
flaogplain compensation sites were screened and evaluated within the seven drainage basins. A Section 4{f) Determination of Applicability document
was prapared for the Hosgrove Park to determine the impact of a proposed floodplain compensation site. The study includes environmental analyses
related to noise, cultural resources, wetlands, endargered species, contamination, and essential fish habitat impacts,




F. EXAMPLE PRCIECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 20. EXAMPLE PROJECT

QUALIFICATIONS FOR THIS CONTRACT KEY NUMBRER
- {Present as many projects as reguested by the agency, or 10 projects, if not specified.
: Complete one Section F for each project.) 1
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
CROSSTOWN PARKWAY SEGMENT 3 PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
(BRIDGE OVER FLORIDA'S TURNPIKE) 2005
Port St Lucie, Florida

" 23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME . POINT OF CONTACT TELEPHONE NUMBER
City of Port St Lucie Patricia Roebling 772.871.5174
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TG THIS CONTRACT {Inciude scope, size, and cost)
- SIZE: COsT:’ .
SCOPE . S '
1.3 miles $ 2,229,108

American  completed design  and assisted in
construction inspection for this 1.3 mile project that
includes field survey, design, permitting, construction
inspection and certification services for stormwater,
bridge and roadway improvements. This project
included a 6-lane divided roadway section and a 6-lane
bridge. Precast prestressed concrete beams spanning
almost 128 ft supported by decorative arch and column
piers were used to carry traffic over Florida's Turnpike
and South Macedo Blvd. Varied skew angles were
required to accommodate the Turnpike lanes as they
approached the nearby service plaza. Both end bents
were wrapped in MSE retaining walls to minimize fill
and R/W requirements. Multi-use trails were
incorporated into both the north and south sides of the
roadway corridor with 8-feet wide concrete paths lined
with native trees and shrubs. Three rest stop areas with benches and overhead shade structures are also
included. One included a view of one of the constructed wet detention ponds. The project also included
wetland delineation, wildlife surveys, and permitting with South Florida Water Management District, Army
Corps of Engineers and Environmental Protection Agency. Involvement also included completing a
Wetland Rapid Assessment Procedure to assess the guality of the wetlands.

.- 25 FIRMS FROM'SECTION C INVOLVED WITH THISPROJECT =

{1) FIRM NAME (2) FIRM LOCATION (City and State) (3) RCLE
a. | American Consulting Engineers of Florida, Stuart, Florida Civil Engineering
LLC

STANDARD FORM 330 (6/2004) PAGE 3




F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S : 20. EXAMPLE PROJECT

QUALIFICATIONS FOR THIS CONTRACT ) KEY NUMBER
{Present as many projects as requested by the agency, or 10 projects, if not specifiad.

" Commplete one Section F for each project.} 2
21, TITLE AND LOCATION {City and State) 22, YEAR COMPLETED
CROSSTOWN PARKWAY CORRIDOR CONCEPTUAL ERP PROFESSIONAL SERVICES CONSTRUCTION (If applicable}
Port St Lucie, Florida 2009

23. PROJECT OWNER'S INFORMATION
2. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER
City of Port St Lucie Patricia Roebling, PE 772.871.5174
24, BRIEF DESCRIFTION OF PROJECT AND RELEVANCE TO THIS CONTRACT {Inciude scope, size, and cost)
SCOPE' ' SIZE: _ | cosm
- N/A $ 346,115

The objective of this project was to obtain a
conceptual environmental resource permit (ERP)
from Scouth Florida Water Management District
(SFWMD) and an easement from Florida
Department of Environmental Protection (FDEP)
over state sovereign submerged lands and state
park (aguatic preserve). This work was required
to support the city’'s proposed construction of a
new bridge over the North Fork of the St. Lucie
River (NFSLR), as part of the Crosstown Parkway
Extension (Segment 1), between Manth Lane and
us 1.

Specific work elements included:

»  Wetland delineation for six alternative river
crossing corridors and coordination with
the SFWMD and ACOE etc regarding

wetland line verification Concept of Crosstown Lond Bridge passing
= Investigation and documentation of \,  through the preserve

alternative methods of bridge construction
to minimize impacts to wetlands and other sensitive environmental lands

= Preparation of conceptual design plans for a “representative corridor” river crossing
» Developing stormwater management concepts and drainage conceptual design

= Estimating "worst-case” impacts from six alternative corridors to define a Representative Corridor
for purposes of obtaining a conceptual ERP from the SFWMD

» Preparation of various drafts of the conceptual ERP and responding to Requests for Additional
Information

» Coordination with DEP, SFWMD, and other agencies to develop potential mitigation strategies and
enhancement projects for impacts to wetlands and other natural areas

* Investigation of potential parcels for acquisition to offset future approval of an easement over the
Savannas Preserve State Park and soverergn submerged Iands wrthln the Park

'25. FIRMS FROM SECTION < INVOLVED WITH THIS PROIECT

[1) FIRM NAME {2) FIRM LOCATION (City and State) {3} ROLE
a. | American Consulting Engineers of Florida, Stuart, Florida Civil Engineering
LLC
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F. EXAMPLE I';’ROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 20. EXAMPLE PROJECT

: QUALIFICATIONS FOR THIS CONTRACT KEY NUMBER
(Prasent as many projects as requested by the agency, or 10 projects, if not specified.
Complete one Section F for each project.) 3
21.TITLE AND L OCATION {City and State) 22 YEAR COMPLETED
FLORESTA DRIVE IMPROVEMENTS PROFESSIONAL SERVICES CONSTRUCTION { applicabie)
St. Lucie County, Fiorida 2007

- 23. PROJECT OWNER’S INFORMATION

&. PROJECT OWNER b. POINT OF CONTACT NAME . POINT OF CONTACT TELEPHONE NUMBER

City of Port St Lucie Patricia Roebling, PE 772.871.5174

24, BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT {Include scope, size, and cast)

SCOPE . ) SIZE: i . COST: _ o
" N/A $ 558,270 (fee)

The Floresta Drive project (Southbend Bridge to Elkcam Waterway) consisted of widening the existing 2-lane,
undivided Floresta Drive to a four-lane divided roadway, primarily within the existing 80-ft right-of-way but
with some property acquisition at intersections for auxiliary lanes. Synchro was used to analyze the
alternatives, coordinate signals and provide signal timings at the interchange. The project also included
minor lighting improvements and signalization upgrades. The location of the project was identified as being
within the City of Port St Lucie, from the C-24 (Southbend) Canal to the Elkcam canal. Additionally, American
produced a 3D animated fly through with narrative which effectively showed and explained the concepts of
the proposed roadway improvements and changes including traffic circles, turn lanes, and a school crossing
and produced a complete presentation that effectively communicated the full scope of the project by using
slides, animation clips, and narrative.

The specific objectives of this project include the following:
+ Provide 4 travel lanes; 2 northbound and 2 southbound lanes
s Improve operational characteristics of corridor using Synchro
and HCS
s Reduce site specific crash reduction
» Evaluate the existing strain poles and lighting system
+ Implement general safety modifications
» Upgrade to current geometric design standards
¢ Improve access management within the corridor
¢ Resolve maintenance issues
» Address ADA issues along the corridor
+ Improve intersection radii and drainage

25, FIRMS FROM SECTION € INVOLVED WITH THIS PROJECT

{1} FIRM NAME {2) FIRM LOCATION {City and State) 13) ROLE
a. American Consulting Engineers of Stuart, Florida Civil Engineering
Florida, LLC
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 2{. EXAMPLE PROJECT

QUALIFICATIONS FOR THIS CONTRACT KEY NUMBER
(Present as many projects as requested by the agency, or 10 projects, if not specified.
Complete one Section F for each project.) 4
21, TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
TOM ADAMS BRIDGE REHABILITATION PROFESSIONAL SERVICES CONSTRUCTION (If applicabie}
Charlotte County, Florida 2006
23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME C. POINT OF CONTACT TELEPHONE NUMBER
Charlotte County Chuck Koons 941.575.3660
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Inciude scope, size, and cost)
SIZE: CosT: . .
SCOPE N/A - | $677,801 ' =

The Tom Adams Bridge provides a critical link between Manasota Key and the City of Englewood. Th
project was split into four phases in which the first was a comprehensive bridge inspection and evaluation.
The project goal was to extend the life of the bridge for an additional 50 years assuming regular, routine
maintenance is completed on the structure. Rehabilitation plans were developed in Phase Two based on
the findings of the initial inspection done in Phase One. These plans called for 680 feet of integral pile
jacketing providing cathodic protection for the piles, the replacement of 49,000 Ib of structural steel on the
bascule span, the painting of all of the structural steel, the restoration of over 1200 square feet of spalled
concrete deck and the epoxy injection to seal aimost 700 feet of cracking in the concrete sea walls. The
railing was upgraded to improve the safety for vehicles and expansion joint seals were installed to reduce
future maintenance work. Permits were acquired from the US Coast Guard and from the Southwest Florida
Water Management District (SWFMD) that added special criteria to monitor and limit the turbidity and
oxygen levels during construction in this Outstanding Florida Waterway. American was responsible for the
design and permitting of this work and the construction engineering and inspection (CEI).

Future phases of this project will further improve the operation of the bascule bridge by building a new
tender to increase visibility and replace worn mechanical and electrical component of the bascule
machinery. The aesthetics of the bridge will be improved in the construction of the new tender house in
Phase Three and further enhanced in Phase Four by installing decorative lighting and applying aesthetic
concrete coating.

. 25, FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

(1) FIRM NAME {2} FIRM LOCATION (City and State) (3) ROLE

a. American Consulting Engineers of Stuart, Florida Civil Engineering
Florida, LLC
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM‘S

QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.

Complete one Section F for each project.)

20. EXAMPLE PROJECT
KEY NUMBER

5

21. TITLE AND LOCATICN (City and State)

US90/PERDIDO RIVER BRIDGE REPLACEMENT

Pensacola, Florida

22, YEAR COMPLETED

PROFESSIQNAL SERVICES

2007

CONSTRUCTION (If applicable)

23. PROJECT OWNER’S INFORMATION

& PROJECT OWNER

FDOT — District 3

b. POINT QF CONTACT NAME

Bill Howell

¢. POINT OF CONTACT TELEPHONE NUMBER

850.638.2288

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

SCOPE

SIZE:

N/A

COST: .
$1,140,094

The US 90 Bridge Replacement project includes the design of a replacement bridge over the Perdido River on
a slightly shifted alignment to the south fo allow constructlon to take place in a single phase with minimal

impacts to the motorists. The bridge %«

consists of seven 106 foot spans using
AASHTO Type IV Beams supporting a
cast-in-place compaosite concrete bridge
deck. Due to the very high-scour
potential, in excess of 20 foot at some
locations, the intermediate bents
required special designs with pile
lengths in excess of 140 foot. Project
includes an alternatives analysis to
determine the most appropriate
alignment option, preparation of a
Bridge  Hydraulic Report, Bridge
Development Report, approach
roadway plans and environmental and
permitting for a new two-lane facility on
a hurricane evacuation route over the
Perdido River, which is classified as an
Outstanding Florida Waterway.

25 FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT = =~

{1} FIRM NAME {2) FIRM LOCATION (City and State) (3) ROLE
a. | American Consulting Engineers of Stuart, Florida Civil Engineering
Florida, LLC
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 20. EXAMPLE PROJECT

QUALIFICATIONS FOR THIS CONTRACT KEY NUMBER
{Present as many projects as requested by the agency, or 10 projects, if not specified.
Comptete one Section F for each project.) 6
21. TITLE AND LOCATION {City and State) 22. YEAR COMPLETED
US]./SRS Low LEVEL BRIDGE REPLACEMENTS PROFESSIONAL SERVICES CONSTRUCTION [If applicable)
Palm Beach County, Florida 2009

23. PROJECT OWNER'S INFORMATION

a. PROIECT OWNER b. POINT OF CONTACT NAME . PCINT OF CONTACT TELEPHONE MUMBER
FDOT — District 4 Richard Young 954.777.4110
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT [Inchude scope, size, and cost)
SCOPE i ) : SIZE: COST:
: N/A $ 632,000

American was selected to perform a Project Development and Environment (PD&E) Study to evaluate the
replacement alternatives for the US 1/SR 5 low level bridges in northeast Palm Beach County (North of SR
706 at Costal Way to South of CR AlA (Ocean Boulevard)). The US 1/SR 5 low level bridges included four
structures, two northbound and two southbound. The study evaiuated upgrading the roadway section
between the bridges from a suburban to an urban section and installing bicycle lanes and sidewalks on both
sides of the road. Tasks included: a community impact assessment, traffic noise study, contamination
screening evaluation, section 4(f) determination, visual and aesthetic impact assessment, water guality
impact evaluation, wetland evaluation, endangered species assessment and essential fish habitat
assessment, GIS research, identification of permit conditions, and coordination with state, federal and local
agencies. Through the study and evaluation process, a single Preferred Alternative was developed, which
included the replacement of the existing twin structures with similar parallel structures that include sidewalks
and bicycle lanes on both sides. The roadway between the bridges is proposed to be upgraded to an urban
section through the installation of curb and gutter. The vertical clearances of the bridges were proposed to
be increased to 12 feet above mean high water. American developed the design/build criteria
package for the project.

© 25.FIRMS FROM SECTION CINVOLVED WITH THISPROIECT - - 11 =

(1) FIRM NAME {23 FIRM LOCATION (City and State) {3) ROLE
a. | American Consulting Engineers of Stuart, Florida Civil Engineering
Florida, LLC
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALEIFICATIONS FOR THIS CONTRACT
(Present as many projects as requested by the agency, or 10 projects, if not specified,
Compilete one Section F for each project.)

20. EXAMPLE PROJECT
KEY NUMBER

7

21. TITLE AND LOCATION (City and State)

22. YEAR COMPLETED

ANNE MERRY BRIDGE REPLACEMENT PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
hart Flori
Chartotte County, Florida 2005
23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME €. POINT OF CONTACT TELEPHONE NUMBER
Charlotte County Chuck Koons, PE 941.575.3660
24, BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)
SCOPE SIZE: COST:
' N/A $ 224573

American provided the planning, design and construction engineering
inspection for the emergency replacement of this 60’ long bridge. This
project included the replacement of a three-span timber bridge with a
single-span PPC box beam structure. The navigational aspects of the
channel were increased significantly by utilizing a single 60" span and
increasing the vertical clearance of the new bridge. The new bridge was
constructed entirely with precast concrete elements, inciuding piles, pile
caps and beams, in order to minimize the duration of the road dlosure.
In addition to the urgent nature of the design and construction, other
major issues included difficult mobilization for construction eguipment
and the cuitural and environmentally sensitive nature of the bridge
location. The entire project was completed in approximately 4 months
from beginning to end with less than 6 weeks needed for construction.

25 FIRMS FROM SECTION € INVOLVED WITH'THIS PROJECT -~ =~ oo

(13 FIRM NAME {2) FIRM LOCATION (City and State)

a. | American Censulting Engineers of Florida, Stuart, Florida
LLC

(3) ROLE
Civil Engineering
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F. EXAMFLE PRCIECTS WHICH BEST ILLUSTRATE PROPQSED TEAM'S 20. EXAMPLE PROJECT

QUALIFICATIONS FOR THIS CONTRACT KEY NUMBER
.{Present as many projects as requested by the agency, or 10 projects, if not specified.
Complete one Section F for each project.) 8
21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
CORAL CREEK BRIDGE REPLACEMENT PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
Charlotte County, Florida 2009
23. PROJECT OWNER’'S INFORMATION
3. PROJECT OWNER b. POINT OF CONTACT NAME ¢. POINT OF CONTACT TELEPHONE NUMBER
Charlotte County Chuck Koons, PE 941.575.3660
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Incksde scope, size, and cost
SCOPE SIZE: a | cosT: .
' ) N/A $ 300,000

This project includes the realignment of County Road 775 and County Road 771 with the construction of a
new 438" CIP flat slab bridge with 36-6” spans and supported by pile bents. Also included in the
construction are concrete sheet piling, lighting, utility
conduits placed in the traffic rails and curbs, and
sub-aqueous water mains. The proposed sanitary
sewer includes a gravity main, force main and a lift
station. As a special note, this project also includes
additional coordination with the Gasparilla Island
Water Authority and Charlotte County Utilities for
providing water and sewer. With the exception of
minor temporary widening at the locations where the
proposed roadway will tie into the existing roadway,
traffic will be maintained on the existing roadway and
bridge throughout the duration of construction of the
proposed roadway and bridge. Access to the existing
Fishery Road will be maintained at all times
throughout construction.

077 250 FIRMS FROM SECTION € INVOLVED WITH THIS PROJECT . - .

(1) FIRM NAME {2y FIRM LOCATION {City and State) (3) ROLE
a. | American Consuiting Engineers of Stuart, Florida Civil Engineering
Florida, LLC

STANDARD FORM 330 {6/2004} PAGE 3



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S 20. EXAMPLE PROJECT

QUALIFICATIONS FOR THIS CONTRACT KEY NUMBER
{Present as many projects as requested by the agency, or 10 projects, if not specified,
) Complete one Section F for each project.) 9
21, TITLE AND LOCATION (City and State) 22. YEAR COMPLETED
1_95 GATLIN BOULEVARD PHASE I AND PHASE II PROFESSIONAL SERVICES CONSTRUCTION {If applicable)
Port St. Lucie, Fiorida 2007 2010
23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME ¢. POINT OF CONTACT TELEPHOME NUMBER
City of Port St. Lucie Kim Graham {(772)344-4014
24, BRIEF DESCRIPTION OF PROIECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)
'SCOPE ' ' SIZE: : COST:
: ' 3 miles ¢ $ 228,198

This project consisted of the widening a 3.0 mile, 4-lane
divided suburban highway to a 6-lane suburban divided
section with auxiliary lanes associated with the I-95
interchange. The design included roadway plans, drainage
plans, traffic control plans, signing and marking plans,
utility coordination, signalization plans, lighting plans,
landscaping plans, and permits. The project included
coordination with FDOT for construction within limited
access right-of-way.  Drainage improvements included
modification of the existing I-95 permitted stormwater
management system including retrofitting 4 existing pipes
with control structures to utilize the existing topography of
the infields for detention and the addition of 7 other dry
detention areas all within existing right-of-way. Phase 1is
construction complete, Phase II is design complete and
permits have been obtained from SFWMD and USACE. Ali
stormwater management requirements were provided without land acquisition. A new commercial
development was constructed during Phase I construction with associated median and driveway
modifications. American coordinated with developer’s engineers and made minor adjustments to plans to
address the changed conditions.

25, FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE
a., | American Consulting Engineers of Stuart, Florida Civil Engineering
Florida, LLC

STANDARD FORM 330 (6/2004) PAGE 3



F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S

20. EXAMPLE PROJECT

o QUALIFICATIONS FOR THES CONTRACT KEY NUMBER
{Present as many projects as-requested by the agency, or 10 projects, if not specified.
Complete one Section F for each project.) 10
21. TTTLE AND LOCATION (City and State) 22. YEAR COMPLETED
MICHAEL KOSINSKI BRIDGE REPLACEMENT PROFESSIONAL SERVICES CONSTRUCTION (If applicable)
Charlotte County, Florida
v 2005
23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER b. POINT OF CONTACT NAME ¢. POINT OF CONTACT TELEPHONE NUMBER
Charlotte County Chuck Koons, PE 941.575.3660
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)
_ .SCOPE : SIZE: COST: -
' N/A $ 224,573

Initialty, American was responsible for the inspection, load rating and preparation of a report detailing the

condition of the bridge structure beginning twice each year and
later increased to six times per year in 2006. Upon completion
of each inspection, a report defailing the findings of the
structural inspection was prepared including the updating of the
previously prepared load rating to reflect any changed
conditions. Over the last seven years, numercus repairs have
been impiemented to keep the bridge operational. Concurrently
with this inspection work, American prepared approach roadway
and bridge replacement plans and then acted as the County’s
representative in reviewing and ensuring code compliance in the
development of timber bridge replacement plans.  Vester
“Butch” McDaniet provided the day to day construction
inspection and Scott Korpi served as Project Director.

(3) ROLE

(1) FIRM NAME {23 FIRM LOCATION (City and State)
a. American Consulting Engineers of Stuart, Florida Civil Engineering
Fiorida, LLC

STANDARD FORM 330 (6/2004) PAGE 3



G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS

28. EXAMPLE PROJECTS LISTED IN SECTION F
25-%”%’;"5% SELKEY 27-C %%TErgzctrHls {Fillin E::g;:;\epggec;s Esze:r;crgm bslow before completing
{From Section £, Block 12) {From Section E, Block 13) -articipation in same gic;n:;"a:ﬁorfs?for
1 2 3 4 5 & 7 8 9 10
Brian Mirsan, PE, AICP Principal-in-Charge X X X X X X X
Christopher O'Reilly, PE Project Manager X X X X X X X
Ryan Forrestel, PE QA/QcC X X X X X X X X
Don Keenan, PE QA/QC X X X X X
Andrew Nunes, PE Roadway X X X X X
Jeffrey Chase Roadway /TCP/MOT X X X X X X X X X X
Scott Korpi, PE, SE Bridge Design X X X X X X X X
Richard Hunter, PE Bridge Design X X X X X X X X
Akram Hussein, PE, PTOE S&PM/Signalization X X X X
Anna Peterfruend, MS Environmental/Permitting X X X X X
Chris Salicco Environmental/Permitting X X
William Adams, PE SWM/Hydrologic X X X X X X X X X X
Mike Ryan, Ei SWM/Hydrologic X X
Jack Knowlton, PE Constructability/Biddahility

29, EXAMPLE PROJECTS KEY

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NC. TITLE OF EXAMPLE PROJECT (FROM SECTION F}
Old Tixie Alignment Study Crosstown Pariaway Corridor Conceptual ERP

1 Paim Beach County, Florida & Port St. Lucie, Florida
Old Dixie Highway from Park Avenue to Northlake Boulevard Kanner Road PD&E and Design

2 Palm Beach County, Florida 7 Martin County, Fiorida
Crosstown Parkway Segment 3 (Bridge Qver Florida’s Turnpike) Mainiine Widening north of Johnson 5t. to Griffin Road

3 Port St. Lucie, Fiorida 8 Broward County, Florida

STANDARD FORM 330 2004y PAGE 4




Lyons Road N of Wast Atlantic Ave to S of Boynton Beach Bhvd
Pzim Beach County, Florida

1-65 Gatlin Boulevard Phase | and Phase ||

Port St. Lucie, Florida

Lyons Road, N of Forast Hill Blvd to S 0f SR 80
Patm Beach County, Florida

10

Green River Alignment Re-evaluation

Martin County, FL
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H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS NEEDED.

American is a planning, civil engineering, consulting, and project management organization serving local, state and
federal agencies as well as the private sector. American’s continued success has been the result of the talent,
experience, and service we provide our clients under a team concept, with coordination by experienced project
managers. Our project management structure is effective in assembling technical and professional teams with
diverse capabilities that respond to time-constrained project assignments. American’s clients are provided with a
single point-of-contact that can respond to their needs in a professional and timely manner. American offers
innovative solutions, technical competence and professional integrity.

American’s personnel include civil engineers, structural engineers, drainage engineers, environmental scientists,
urban and transportation planners, construction engineers, graphic artists, and surveyors. American is committed
to our culture of professional excellence.

RANGE GF SERVICES

Highway Design Land Use Development

Traffic Engineering Civil Site Design

Transportation Planning Water Management

Urban Planning and Design Wastewater Management

Transit Planning and Engineering Pavement Rehabilitation

Structural Design Construction Administration

Structural Inspections Construction Engineering and Inspection
Environment{al Assessments Construction Management

Municipal Engineering Project Management

Surveying and Mapping Project Management Oversight

WHY THE AMERICAN TEAM?

v Extensive related experience on similar projects.
v" Excellent performance ratings on similar projects.
v Capacity to do the work, to fully staff, and manage the effort throughout its duration.
¥ Proficiency in meeting accelerated project schedules,
¥"  Commitment to Quality Control.

American has the personnel, experience, and eguipment to provide consultant services in the required time. Our
firm has provided and coordinated similar services. Our current workload allows American to initiate services
upon notice to proceed.

American appreciates this opportunity to present our credentials for your review and consideration. We are
prepared to respond immediately to any additional information you may require, and look forward to working
with you on this project.

I. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.
31. SIGNATURE 32. DATE

September 17, 2012

33. NAME AND TITLE
Brian Mirson, PE, AICP / Principai
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